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Dickinson + OpenGov Partnership- Sourcewell Pricing – Unlimited Users & OG 
Assist AI

Total Contract Price base on Statement of Work: $2,153,255.84

OpenGov Public Service Platform Proposal | Dickinson, ND

Subscription Year Products Months Software Professional Services Annual Total

October 1, 2026-December 31, 2026
Financials, Budgeting, Utility Billing, 

Human Capital Management 3 $38,238.07 $237,371.56 $275,609.63

January 1, 2027-December 31, 2027

311, Financials, Budgeting, Utility Billing, 
Human Capital Management, Permitting & 
Licencing, Enterprise Asset Management 12 $306,605.10 $183,459.42 $490,064.52

January 1, 2028-December 31, 2028

311, Financials, Budgeting, Utility Billing, 
Human Capital Management, Permitting & 
Licencing, Enterprise Asset Management 12 $321,935.37 $321,935.37

January 1, 2029-December 31, 2029

311, Financials, Budgeting, Utility Billing, 
Human Capital Management, Permitting & 
Licencing, Enterprise Asset Management 12 $338,032.17 $338,032.17

January 1, 2030-December 31, 2030

311, Financials, Budgeting, Utility Billing, 
Human Capital Management, Permitting & 
Licencing, Enterprise Asset Management 12 $354,933.72 $354,933.72

January 1, 2031-December 31, 2031

311, Financials, Budgeting, Utility Billing, 
Human Capital Management, Permitting & 
Licencing, Enterprise Asset Management 12 $372,680.43 $372,680.43



Implementation

What to Expect

Initiate Validate Configuration Train Launch

Kickoff, system 

provisioning, and 

alignment on goals, 

timeline, and team roles.

Workshops to confirm 

requirements, review 

processes, and lock the 

project plan.

System setup and build, 

including modules, 

workflows, integrations, 

and data structures.

Administrator and end-

user training to drive 

readiness and adoption.

Go-live execution, data 

migration, and post-launch 

support (hypercare).

Average Go-Live: 9 Months  |  Dedicated Project Manager  |  4,500+ Successful Implementations  |  On Time & On Budget


