

Preconstruction Services Proposal



Norman ECOC

Team Members	(\$/hr)	Staff Assignments	Jan-22	Feb-22	Mar-22	Apr-22	#####	Jun-22	Jul-22	Aug-22	Sep-22	Oct-22	Nov-22	Dec-22	Jan-23	Total Hours	Total
Preconstruction Staffing																	
Aaron Stoops		Project Executive		5	5	5	5	5	5	5	5						No Charge
Justin Lockwood	\$ 120.00	Preconstruction Manager		40	10	10	40	10	10	40	10					170	\$ 20,400.00
Luis Urbina	\$ 85.00	Preconstruction Engineer		20	10	10	20	10	10	20	10					110	\$ 9,350.00
Joshua Jacox	\$ 90.00	Project Manager		5	5	5	5	5	5	5	5					40	No Charge
		Other														0	\$ -
Total Preconstruction Staffing																320	\$ 29,750.00
Preconstruction Requirements			Notes For Clarity														
Bid Advertisements & Solicitation			2 bid packages assumed @ \$350/EA													\$ 700.00	
Plan Reproduction			6 Plan Sets assumed (2 sets for each phase - SD, DD, CD) @ \$300/EA													\$ 1,800.00	
Office Supplies & Expenses			N/A														
Surveys			N/A														
			Total Preconstruction Requirements													\$ 2,500.00	

Total Preconstruction Services

\$

32,250.00