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“IF WE SUPPLY IT, WE MAKE IT WORK!” 

August 28, 2024 
 
 
 
 
Pleasant Hill, MO Public Works 
1109 E. State Road 
Pleasant Hill, MO 64080 
 

 
REF: 

• Valley View Gorman-Rupp Station Replacement 
• Oaks/Duncan Branch Gorman-Rupp Station Replacement 
• Boardman Gorman-Rupp Station Replacement 

 
 
ATTN: Tony Bakken 
  Public Works Director 
 
 
The total removal and replacement of the exact same equipment for the above (3) three lift stations is: 
 
       Total   $841,000.00 
 
 
Haynes Equipment Company, Inc. is pleased to offer the following equipment on the above referenced project.  
This proposal is for the removal of existing Gorman-Rupp Lift Stations and the installation of the updated 
versions of the same Gorman-Rupp Package Auto-Start Lift Station as replacement installation. For your 
consideration our quotation is as follows. 
 
The Details for each Lift Station is attached below: 
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“IF WE SUPPLY IT, WE MAKE IT WORK!” 

August 28, 2024 

 

 

 

 

Pleasant Hill, MO Public Works 

1109 E. State Road 

Pleasant Hill, MO 64080 

 

 

REF: Valley View Gorman-Rupp Station Replacement 

 

 

 

ATTN: Tony Bakken 

  Public Works Director 

 

 

Haynes Equipment Company, Inc. is pleased to offer the following equipment on the above referenced project.  

This proposal is for the removal of existing Gorman-Rupp Lift Stations and the installation of the updated 

versions of the same Gorman-Rupp Package Auto-Start Lift Station as replacement installation. For your 

consideration our quotation is as follows: 

 

     Description      Price   

 

  
 

Gorman-Rupp 

 

One (1) Gorman-Rupp Auto-Start Duplex T4 pumps with Simplex Engine 

 

• Duplex Model T4C3SC-B Self Priming Sewage Pumps 

Equipped with Eradicator self-cleaning plates 

with one Zenith ZPP416 Engine powered by Natural Gas 

• 7.5 HP, 208 Volt/60/3 Phase ODP Motors 

• 260 GPM at 43’ TDH 

http://www.haynesequip.com/


   
 

2 

 

• 4” Suction, 4” Discharge, 6” Piping, Check Valve and Plug Valve 

• Vertical – V. Belt Drive Arrangement  

• Gauge Kit – Glycerin filled 4” gages with vibration isolations, valves and hoses 

• Automatic Air Release Valve 

• Submersible Transducer Non-Intrinsically Safe 

Liquid Level Control 

• Redundant High Level Alarm Float 

• Alarm Light  

• Transient Voltage Surge Suppressor 

• NEMA 1 Control Panel with Branch C.B, A-T-L Motor  

Starters O.L. Relays, Phase Monitor, TVSS, Pump Start Delay,  

control Circuits, High Temp Switches, Duplex Receptacle,  

3 KVA Step Down Transformer 

• Two (2) Sets of Gravity Wax Impregnated Louvres  

• High Tide Telemetry wet well level, logged every 2 minutes,  

Instantaneous alarms, webpage access, server, back-up server,  

24 hour tech support time stamped (events, alarms and alarm acknowledgements) 

Graphs, tables and (1) one year cellular communications service and webpage fee. 

 

 

          

A. MECHANICAL INCLUDED 

 

 

1) One (1) Demolition of existing pump skid, piping and front wall 

2) One (1) Installation of new pump skid and associated piping 

3) Rebuild Wall, installation of unpowered louvres. 

4) By pass pumping after removal of old equipment and replacement with  

new equipment estimated (1 to 2 days) 

 

 

B. ELECTRICAL INCLUDED 

 

1) One (1) Demolition of existing electrical equipment 

2) One (1) Installation of all necessary materials to mount provided control panel to  

wall of existing lift station structure and connect to provided pump skid. 

3) Installation of High Tide Technologies cellular Telemetry/SCADA to  

Gorman-Rupp Control panel 

 

 

 

 

Total Price      $268,000.00 
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ITEMS NOT INCLUDED:  

 

1) Any Overtime, all work to be done during normal business hours 

2) Anything not described above, sales and/or use taxes, city permit, building permits fees,  

 

 

ASSUMPTION: 

 

1) Current electrical utility is sized correctly for the new pump skid and control package 

(correct voltage and adequate ampacity) 

2) Lift station will be able to be down for all work to be performed during normal  

Business hours and not under duress. 

 

 

The estimated time line is 12-14 weeks for submittal drawings.   

Estimated review by owner and revision timeline: 4 weeks 

Estimated production time of equipment from approved submittals: 20 Weeks. 

Scheduling the installation timeline: 3-6 weeks 

Rough estimate Removal and Installation of new Equipment:  2 work weeks (M-F) only 

 

 

Thanks, 

 

 

James Bellerive,  PE 

President 

 

Attached: 

Haynes Equipment Company Terms and Conditions 

  



15725 Pflumm Road 

Olathe, Kansas 66062 

Phone: 913-782-4962  

Fax:  913-782-5894 

Web: www.haynesequip.com 

Email:jbellerive@haynesequip.com 
 

 
 

“IF WE SUPPLY IT, WE MAKE IT WORK!” 

August 28, 2024 

 

 

 

Pleasant Hill, MO Public Works 

1109 E. State Road 

Pleasant Hill, MO 64080 

 

 

REF: Oaks/Duncan Branch Gorman-Rupp Station Replacement 

 

 

 

ATTN: Tony Bakken 

  Public Works Director 

 

 

 

Haynes Equipment Company, Inc. is pleased to offer the following equipment on the above referenced project.  

This proposal is for the removal of existing Gorman-Rupp Lift Stations and the installation of the updated 

versions of the same Gorman-Rupp Package Auto-Start Lift Station as replacement installation. For your 

consideration our quotation is as follows: 

 

     Description      Price   

 

  
 

Gorman-Rupp 

 

One (1) Gorman-Rupp Auto-Start Duplex T6 pumps with Simplex Engine 

 

• Duplex Model T6C3SC-B Self Priming Sewage Pumps 

Equipped with Eradicator self-cleaning plates 

with one Zenith ZPP416 Engine powered by Natural Gas 

• 15 HP, 208 Volt/60/3 Phase ODP Motors 

• 750 GPM at 36.25’ TDH 
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2 

 

• 6” Suction, 6” Discharge, 6” Piping, Check Valve and Plug Valve 

• Vertical – V. Belt Drive Arrangement  

• Gauge Kit – Glycerin filled 4” gages with vibration isolations, valves and hoses 

• Automatic Air Release Valve 

• Submersible Transducer Non-Intrinsically Safe 

Liquid Level Control 

• Redundant High Level Alarm Float 

• Alarm Light  

• Transient Voltage Surge Suppressor 

• NEMA 1 Control Panel with Branch C.B, A-T-L Motor  

Starters O.L. Relays, Phase Monitor, TVSS, Pump Start Delay,  

control Circuits, High Temp Switches, Duplex Receptacle,  

3 KVA Step Down Transformer 

• Two (2) Sets of Gravity Wax Impregnated Louvres  

• High Tide Telemetry wet well level, logged every 2 minutes,  

Instantaneous alarms, webpage access, server, back-up server,  

24 hour tech support time stamped (events, alarms and alarm acknowledgements) 

Graphs, tables and (1) one year cellular communications service and webpage fee. 

 

 

          

A. MECHANICAL INCLUDED 

 

 

1) One (1) Demolition of existing pump skid, piping and front wall 

2) One (1) Installation of new pump skid and associated piping 

3) Rebuild Wall, installation of unpowered louvres. 

4) By pass pumping after removal of old equipment and replacement with  

new equipment estimated (1 to 2 days) 

 

 

 

B. ELECTRICAL INCLUDED 

 

1) One (1) Demolition of existing electrical equipment 

2) One (1) Installation of all necessary materials to mount provided control panel to  

wall of existing lift station structure and connect to provided pump skid. 

3) Installation of High Tide Technologies cellular Telemetry/SCADA to  

Gorman-Rupp Control panel 

 

 

 

 

 

Total Price      $281,000.00 
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ITEMS NOT INCLUDED:  

 

1) Any Overtime, all work to be done during normal business hours 

2) Anything not described above, sales and/or use taxes, city permit, building permits fees,  

 

 

ASSUMPTION: 

 

1) Current electrical utility is sized correctly for the new pump skid and control package 

(correct voltage and adequate ampacity) 

2) Lift station will be able to be down for all work to be performed during normal  

Business hours and not under duress. 

 

 

The estimated time line is 12-14 weeks for submittal drawings.   

Estimated review by owner and revision timeline: 4 weeks 

Estimated production time of equipment from approved submittals: 20 Weeks. 

Scheduling the installation timeline: 3-6 weeks 

Rough estimate Removal and Installation of new Equipment:  2 work weeks (M-F) only 

 

 

Thanks, 

 

 

James Bellerive,  PE 

President 

 

Attached: 

Haynes Equipment Company Terms and Conditions 

  



15725 Pflumm Road 

Olathe, Kansas 66062 

Phone: 913-782-4962  

Fax:  913-782-5894 

Web: www.haynesequip.com 

Email:jbellerive@haynesequip.com 
 

 
 

“IF WE SUPPLY IT, WE MAKE IT WORK!” 

August 28, 2024 

 

 

 

Pleasant Hill, MO Public Works 

1109 E. State Road 

Pleasant Hill, MO 64080 

 

 

REF: Boardman Gorman-Rupp Station Replacement 

 

 

ATTN: Tony Bakken 

  Public Works Director 

 

 

 

Haynes Equipment Company, Inc. is pleased to offer the following equipment on the above referenced project.  

This proposal is for the removal of existing Gorman-Rupp Lift Stations and the installation of the updated 

versions of the same Gorman-Rupp Package Auto-Start Lift Station as replacement installation. For your 

consideration our quotation is as follows: 

 

     Description      Price   

 
  

Gorman-Rupp 

 

One (1) Gorman-Rupp Auto-Start Duplex T6 pumps with Simplex Engine 

 

• Duplex Model T6C3SC-B Self Priming Sewage Pumps 

Equipped with Eradicator self-cleaning plates 

with one Zenith ZPP416 Engine powered by Natural Gas 

• 25 HP, 460 Volt/60/3 Phase ODP Motors 

• 800 GPM at 56’ TDH 

• 6” Suction, 10” Discharge, 10” Piping, Check Valve and Plug Valve 

• Vertical – V. Belt Drive Arrangement  
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• Gauge Kit – Glycerin filled 4” gages with vibration isolations, valves and hoses 

• Automatic Air Release Valve 

• Submersible Transducer Non-Intrinsically Safe 

Liquid Level Control 

• Redundant High Level Alarm Float 

• Alarm Light  

• Transient Voltage Surge Suppressor 

• NEMA 1 Control Panel with Branch C.B, A-T-L Motor  

Starters O.L. Relays, Phase Monitor, TVSS, Pump Start Delay,  

control Circuits, High Temp Switches, Duplex Receptacle,  

3 KVA Step Down Transformer 

• Two (2) Sets of Gravity Wax Impregnated Louvres  

• High Tide Telemetry wet well level, logged every 2 minutes,  

Instantaneous alarms, webpage access, server, back-up server,  

24 hour tech support time stamped (events, alarms and alarm acknowledgements) 

Graphs, tables and (1) one year cellular communications service and webpage fee. 

 

 

          

A. MECHANICAL INCLUDED 

 

 

1) One (1) Demolition of existing pump skid, piping and front wall 

2) One (1) Installation of new pump skid and associated piping 

3) Rebuild Wall, installation of unpowered louvres. 

4) By pass pumping after removal of old equipment and replacement with  

new equipment estimated (1 to 2 days) 

 

 

 

 

B. ELECTRICAL INCLUDED 

 

1) One (1) Demolition of existing electrical equipment 

2) One (1) Installation of all necessary materials to mount provided control panel to  

wall of existing lift station structure and connect to provided pump skid. 

3) Installation of High Tide Technologies cellular Telemetry/SCADA to  

Gorman-Rupp Control panel 

 

 

 

 

 

 

Total Price      $292,000.00 
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ITEMS NOT INCLUDED:  

 

1) Any Overtime, all work to be done during normal business hours 

2) Anything not described above, sales and/or use taxes, city permit, building permits fees,  

 

 

ASSUMPTION: 

 

1) Current electrical utility is sized correctly for the new pump skid and control package 

(correct voltage and adequate ampacity) 

2) Lift station will be able to be down for all work to be performed during normal  

Business hours and not under duress. 

 

 

The estimated time line is 12-14 weeks for submittal drawings.   

Estimated review by owner and revision timeline: 4 weeks 

Estimated production time of equipment from approved submittals: 20 Weeks. 

Scheduling the installation timeline: 3-6 weeks 

Rough estimate Removal and Installation of new Equipment:  2 work weeks (M-F) only 

 

 

 

Thanks, 

 

 

James Bellerive,  PE 

President 

 

Attached: 

Haynes Equipment Company Terms and Conditions 

  








