

SECTION 00400
PROPOSAL FORM

Thursday, February 11, 2021

Certificate of Responsibility Number: 10817-MC

Proposal of: Flagstar Construction Company, Inc.

Project:	Re-Bid The City of Tupelo Fire Station #2 Tupelo, Mississippi Bid Number 2021-001FD PryorMorrow Project Number 2020502	Owner:	The City of Tupelo Jason L. Shelton, Mayor P.O. Box 1485 71 East Troy Street (38804) Tupelo, Mississippi 38802-1485
-----------------	---	---------------	---

The receipt of the following Addenda to the Contract Documents is hereby acknowledged:

Addendum No. 01 Date 01/25/2021 Pages: 5 Addendum No. Date Pages:

Addendum No. 02 Date 02/08/2021 Pages: 10 Addendum No. Date Pages:

Addendum No. Date Pages: Addendum No. Date Pages:

Having carefully examined the Contract Documents entitled *Re-Bid, The City of Tupelo, Fire Station #2*, prepared by PryorMorrow PC, and dated January 11, 2021, as well as the premises and conditions affecting the work, the undersigned proposes to furnish all labor, materials, and services required by the Contract Documents for the work described as follows:

BASE BID:

One Million, Nine Hundred Fifty Eight Thousand DOLLARS (\$ 1,958,000.00)

ALTERNATES:

ALTERNATE NUMBER 1: Omit four-fold doors and associated components. Provide and install glazed sectional aluminum doors as indicated in the drawings and in Section 08362.

DEDUCT - Forty Two Thousand DOLLARS (\$ \$ -42,000.00)

ALTERNATE NUMBER 2: Omit the overhead coiling door and associated components. Provide and install sectional insulated steel doors as indicated in the drawings and in Section 08363.

DEDUCT -Twelve Thousand, Six Hundred DOLLARS (\$ \$ -12,600.00)

UNIT PRICES:

UNIT PRICE NUMBER 1: Additional cut and fill beyond that which is required for the Base Bid.

\$ 23.00 per cubic yard

SUBSTANTIAL COMPLETION: Time is an important consideration on the project. The project shall be substantially complete within three hundred (300) calendar days following issuance of a Notice to Proceed by the Architect.

LIQUIDATED DAMAGES: The Owner will deduct \$250.00 per day liquidated damages for each day of delay exceeding the contract time until such time substantial completion is reached.

CHANGES TO THE WORK: The cost or credit to the Owner resulting from a change in the work shall be determined by mutual acceptance of a lump sum representing the Contractor's cost of the work (which is properly itemized and supported by sufficient substantiating data to permit evaluation) and a fixed percentage fee. The undersigned proposed a fixed percentage fee of 10 % for changes that add to, or increase, the scope of work and 10 % for changes that reduce the scope of work. Refer to Section 00800, 7.3.11.

Respectfully Submitted:

Signed:



Print Name:

Michael R. Parker

Title:

Sr. Project Manager

Address:

2006 Aspen Cove, Brandon, MS 39042

*If the bidder is a corporation, write the State of Incorporated under the signature. If the bidder is a partnership, show the names of all partners.

Note: The bidder's Certificate of Responsibility number is required on the outside of the envelope that contains the proposal of the bidder.

END OF SECTION