This document has important legal consequences; consultation with an attorney is encouraged with respect to its use or modification. This
document should be adapted to the particular circumstances of the contemplated Project and the Controlling Law.
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SHORT FORM OF AGREEMENT
BETWEEN OWNER AND ENGINEER

PROFESSIONAL SERVICES

THIS IS AN AGREEMENT effective as of

(“Effective Date”) between

The City of Alabaster, Alabama

(“Owner”)

and  Insite Engineering LLC

(“Engineer”)

Engineer agrees to provide the services described below to Owner for

Description of Engineer’s Services:

Alabaster City Wide Paving
Assessment, Sign Log, and Curbing /
Inlet Top Assessment

(“Project”).

Work will include necessary field verification of approximately 188 miles road conditions,

Curb conditions, inlet top conditions and sign locations. Review will include visual observations, reviews, and conditions of roadways

Logged into the City of Alabaster software.

Owner and Engineer further agree as follows:
1.01 Basic Agreement

A.  Engineer shall provide, or cause to be provided, the
services set forth in this Agreement, and Owner shall pay
Engineer for such Services as set forth in Paragraph 9.01.

2.01 Payment Procedures

A.  Preparation of Invoices. Engineer will prepare a
monthly invoice in accordance with Engineer’s standard
invoicing practices and submit the invoice to Owner.

B.  Payment of Invoices. Invoices are due and payable
within 30 days of receipt. If Owner fails to make any payment
due Engineer for services and expenses within 30 days after
receipt of Engineer’s invoice, the amounts due Engineer will be
increased at the rate of 1.0% per month (or the maximum rate of
interest permitted by law, if less) from said thirtieth day. In
addition, Engineer may, without liability, after giving seven
days written notice to Owner, suspend services under this
Agreement until Engineer has been paid in full all amounts due
for services, expenses, and other related charges. Payments will
be credited first to interest and then to principal.

3.01 Additional Services

A. If authorized by Owner, or if required because of
changes in the Project, Engineer shall furnish services in
addition to those set forth above.

B. Owner shall pay Engineer for such additional
services as follows: For additional services of Engineer’s
employees engaged directly on the Project an amount equal to
the cumulative hours charged to the Project by each class of
Engineer’s employees times standard hourly rates for each
applicable billing class; plus reimbursable expenses and
Engineer’s consultants’ charges, if any.
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4.01 Termination

A.  The obligation to provide further services under this
Agreement may be terminated:

1. For cause,

a. By either party upon 30 days written
notice in the event of substantial failure by the other
party to perform in accordance with the
Agreement’s terms through no fault of the
terminating party.

b. By Engineer:

1) upon seven days written notice if
Engineer believes that Engineer is being
requested by Owner to furnish or perform
services contrary to Engineer’s responsibilities
as a licensed professional; or

2) upon seven days written notice if
the Engineer’s services for the Project are
delayed or suspended for more than 90 days
for reasons beyond Engineer’s control.

3) Engineer shall have no liability to
Owner on account of such termination.
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c. Notwithstanding the foregoing, this
Agreement will not terminate as a result of a
substantial failure under paragraph 4.01.A.1.a if the
party receiving such notice begins, within seven
days of receipt of such notice, to correct its failure
and proceeds diligently to cure such failure within
no more than 30 days of receipt of notice; provided,
however, that if and to the extent such substantial
failure cannot be reasonably cured within such 30
day period, and if such party has diligently
attempted to cure the same and thereafter continues
diligently to cure the same, then the cure period
provided for herein shall extend up to, but in no case
more than, 60 days after the date of receipt of the
notice.

2. For convenience, by Owner effective upon the
receipt of notice by Engineer.

B.  The terminating party under paragraphs 4.01.A.1 or
4.01.A.2 may set the effective date of termination at a time up to
30 days later than otherwise provided to allow Engineer to
demobilize personnel and equipment from the Project site, to
complete tasks whose value would otherwise be lost, to prepare
notes as to the status of completed and uncompleted tasks, and
to assemble Project materials in orderly files.

5.01 Controlling Law

A.  This Agreement is to be governed by the law of the
state in which the Project is located.

6.01 Successors, Assigns, and Beneficiaries

A.  Owner and Engineer each is hereby bound and the
partners, successors, executors, administrators, and legal
representatives of Owner and Engineer (and to the extent
permitted by paragraph 6.01.B the assigns of Owner and
Engineer) are hereby bound to the other party to this Agreement
and to the partners, successors, executors, administrators, and
legal representatives (and said assigns) of such other party, in
respect of all covenants, agreements, and obligations of this
Agreement.

B.  Neither Owner nor Engineer may assign, sublet, or
transfer any rights under or interest (including, but without
limitation, moneys that are due or may become due) in this
Agreement without the written consent of the other, except to
the extent that any assignment, subletting, or transfer is
mandated or restricted by law. Unless specifically stated to the
contrary in any written consent to an assignment, no assignment
will release or discharge the assignor from any duty or
responsibility under this Agreement.

7.01 General Considerations

A.  The standard of care for all professional engineering
and related services performed or furnished by Engineer under
this Agreement will be the care and skill ordinarily used by
members of the subject profession practicing under similar
circumstances at the same time and in the same locality.
Engineer makes no warranties, express or implied, under this
Agreement or otherwise, in connection with Engineer’s services.
Engineer and its consultants may use or rely upon the design
services of others, including, but not limited to, contractors,
manufacturers, and suppliers.
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B.  Engineer shall not at any time supervise, direct, or
have control over any contractor’s work, nor shall Engineer have
authority over or responsibility for the means, methods,
techniques, sequences, or procedures of construction selected or
used by any contractor, for safety precautions and programs
incident to a contractor’s work progress, nor for any failure of
any contractor to comply with laws and regulations applicable to
contractor’s work.

C.  Engineer neither guarantees the performance of any
contractor nor assumes responsibility for any contractor’s failure
to furnish and perform its work in accordance with the contract
between Owner and such contractor.

D. Engineer  shall not be responsible for the acts or
omissions of any contractor, subcontractor, or supplier, or of any
contractor’s agents or employees or any other persons (except
Engineer’s own employees) at the Project site or otherwise
furnishing or performing any of construction work; or for any
decision made on interpretations or clarifications of the
construction contract given by Owner without consultation and
advice of Engineer.

E.  The general conditions for any construction contract
documents prepared hereunder are to be the “Standard General
Conditions of the Construction Contract” as prepared by the
Engineers Joint Contract Documents Committee (No. C-700,
2002 Edition).

F.  All design documents prepared or furnished by
Engineer are instruments of service, and Engineer retains an
ownership and property interest (including the copyright and the
right of reuse) in such documents, whether or not the Project is
completed.

G. To the fullest extent permitted by law, Owner and
Engineer (1) waive against each other and the other’s
employees, officers, directors, agents, insurers, partners, and
consultants, any and all claims for or entitlement to special,
incidental, indirect, or consequential damages arising out of,
resulting from, or in any way related to the Project, and (2) agree
that Engineer’s total liability to Owner under this Agreement
shall be limited to the total amount of compensation received by
Engineer, and (3) agree that any survey provided by the
Engineer as part of this Agreement is provided solely as a
convenience to the Owner at the direction of the Owner and that
all liability for survey and surveying inaccuracies shall be borne
fully by the surveying consultant and that Engineer has no
liability for such work. Consultant shall carry insurance
coverage.

H. The parties acknowledge that Engineer’s scope of
services does not include any services related to a Hazardous
Environmental Condition (the presence of asbestos, PCBs,
petroleum, hazardous substances or waste, and radioactive
materials). If Engineer or any other party encounters a
Hazardous Environmental Condition, Engineer may, at its
option and without liability for consequential or any other
damages, suspend performance of services on the portion of the
Project affected thereby until Owner: (i) retains appropriate
specialist consultants or contractors to identify and, as
appropriate, abate, remediate, or remove the Hazardous
Environmental Condition; and (ii) warrants that the Site is in full
compliance with applicable Laws and Regulations.
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8.01 Total Agreement

A.  This Agreement (consisting of pages 1 to 4 inclusive
together with any expressly incorporated appendix), constitutes
the entire agreement between Owner and Engineer and
supersedes all prior written or oral understandings. This
Agreement may only be amended, supplemented, modified, or
canceled by a duly executed written instrument.
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9.01 Payment (Lump Sum Basis)

A.
1. A Lump Sum amount of $ 183,500 Field Review, Inspection, logging, summary report
2.
Cost Plus 15% 5,500 Reimbursable Expenses: Printing, Plotting, Mileage, Etc.
3.
Total Contract Amount § 189,000
4.
B

Project has been figured utilizing two field inspectors for 120 day each with support staff as needed.. Estimated project
duration will be 4-5 months pending receipt of field tablets or ipads.

OWNER UNDERSTANDS AND AGREES THAT THE OBLIGATION TO PAY FOR SERVICES IS IN NO WAY
DEPENDENT ON OWNER’S ABILITY TO OBTAIN FINANCING, OBTAINING OF APPROVALS FROM ANY
GOVERNMENTAL OR REGULATORY AGENCIES, REAL ESTATE CLOSING, RECEIPT OF PAYMENT FROM
OTHER PARTIES, OR UPON OWNER’S SUCCESSFUL COMPLETION OF PROJECT.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement, the Effective Date of which is indicated on page 1.

OWNER: City of Alabaster, Alabama ENGINEER: InSite Engineering, LLC
By: By:
Title: Title: President
Date Signed: Date Signed: 3/15/24
License or Certificate No. and State CA #2736 E
Address for giving notices: Address for giving notices:
5800 Feldspar Way

Hoover, Alabama 35244
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(Lump Sum Basis)
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APPENDIX 2
to
EJCDC E-520 Short Form of Agreement
Between Owner and Engineer
for Professional Services

DETAILED SCOPE OF WORK:

1. This is an Exhibit attached to and made a part of the EJCDC E-520 Short Form
of Agreement Between Owner (City of Alabaster) and Engineer (Insite
Engineering, LLC) for Professional Services.

2. The ENGINEER shall perform professional services only as hereinafter stated.
Professional services other than those stated hereinafter shall be considered as
Extra Services and shall entitle the ENGINEER to additional compensation.

3. Inspection Period Services (Lump Sum)

Field Review and Verification

Once the software has been uploaded and to our ipads / tablets Insite will create a
inspection document to confirm that everyone from now on reviews all roads the same.

Once standardization is complete. Field review and inspection work will be undertaken
one road at a time as shown on the City of Alabaster GIS map.

Roads will be inspected per the City of Alabaster software logging the following:

Pictures

Cracking

Depressions

Rutting

Sliding

And multiple other issues.

Upon completion of the roadway review. Our inspection team will review the curb / gutter
and inlet tops to determine similar issues or failurs that can be logged into the City of
Alabaster Software. These items may include:

Broken Curb / Gutter
Depressed Curbs
Missing Curbs

No Curbs

Broken Inlet Tops
Missing Inlet Tops

And multiple other issues.



Finally, our review staff will use the City of Alabaster Software to log in the following
signage:

Stop

Speed Limit

Yield

Road Name

Dead End

Misc Other Roadway Notification Signs in the Right of Way

Assistance Required from Alabaster

In order to keep the cost as low as possible for the City of Alabaster and to extend the
funds available for work, the following items will need to be provided by the City of
Alabaster:

1. GIS Files
Software / Access to Log Data
Traffic Control (If Necessary)
GIS update / apps for necessary log date prior to beginning.

il N

4. Reimbursable Expenses

Reimbursable expenses are billed at actual cost plus 15%. The estimated cost
specified includes plotting, printing, mileage (at the current IRS rate), overnight
mail, and courier services.

5. Additional Services

All OWNER requested additional services may be conducted under our normal
standard hourly rates unless a specific project, owner request, or need arises for
a fixed cost. These services may include sidewalk area logging or other misc
items.



@ INSITE

ENGINEERING

SCHEDULE OF FEES

Professional and Technical Services

The following classifications and associated unit rates are general and will be used as guidelines for the services
of professional disciplines offered. Overtime is billed at 1.5 times these rates. Legal preparation and testimony
are billed at 2.5 times these rates. Rates are subject to be updated once annually.

Classification Rate/Hour
Principal Engineer $195.00
Sr. Professional Engineer $160.00
Professional Engineer $120.00
Engineer Intern $100.00
GIS/IT Engineer $100.00
GIS/IT Technician $95.00
Sr. Civil Designer $145.00
Civil Designer $100.00
CADD Technician $80.00
Administrative/Clerical $50.00
Resident Project Representative $80.00
Student Intern $50.00
Reimbursable Expenses Rate/Hour
Automobile Travel Current IRS Rate
Other travel and subsistence expenses Cost + 15%
Subconsultant Services Cost + 15%
Agency Review Fees Cost + 15%
Outside Printing and Plotting Fees Cost + 15%
Other Reimbursable Expenses Cost + 15%

In-House Printing and PIotting Fees:

24" x 36" Black and White Prints/Plots $2.00/sheet
12" x 18” Black and White Prints/Plots $1.00/sheet
8.5” x 11” Black and White Prints/Plots $0.10/page
24” x 36” Color Prints/Plots $16.00/sheet
12" x 18" Color Prints/Plots $8.00/sheet
8.5” x 11” Color Prints/Plots $0.45/page
Large Format Scanning $3.25/sheet
Small Format Scanning $1.00/page

Effective January 1, 2024
(Replaces Schedule of Fees dated February 1, 2023)
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