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ADDITIONS AND DELETIONS: 
The author of this document has 
added information needed for its 
completion. The author may also 
have revised the text of the original 
AIA standard form. An Additions and 
Deletions Report that notes added 
information as well as revisions to the 
standard form text is available from 
the author and should be reviewed. A 
vertical line in the left margin of this 
document indicates where the author 
has added necessary information 
and where the author has added to or 
deleted from the original AIA text.

This document has important legal 
consequences. Consultation with an 
attorney is encouraged with respect 
to its completion or modification.

AGREEMENT made as of the    day of        in the year 2024
(In words, indicate day, month and year.)

BETWEEN the Architect’s client identified as the Owner:
(Name, legal status, address and other information)

City of Angleton 
121 S. Velasco, Angleton, TX 77515 
Telephone: 979-849-4364 
www.angleton.tx.us 

and the Architect:
(Name, legal status, address and other information)

Burditt Consultants, LLC   
310 Longmire Road, Conroe, TX 77304 
Telephone: 936-756-3041
Fax: 936-539-3240

for the following Project:
(Name, location and detailed description)

Angleton - New 325’ Baseball Field Project 
Angleton Texas
Professional design services for development of a new 325’ baseball field, dugouts and 
spectator seating. 

The Owner and Architect agree as follows.
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ARTICLE 1   INITIAL INFORMATION
§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.
(For each item in this section, insert the information or a statement such as "not applicable" or "unknown at time of 
execution.")

§ 1.1.1 The Owner’s program for the Project:
 (Insert the Owner’s program, identify documentation that establishes the Owner’s program, or state the manner in 
which the program will be developed.)

Preliminary program established per Freedom Park Master Plan dated August 26, 2021. Program is subject to change 
according to the approved Scope and Cost of the Work: 10/30/2024, and pursuant to the Terms of the Agreement 
provided herein. 

§ 1.1.2 The Project’s physical characteristics:
(Identify or describe pertinent information about the Project’s physical characteristics, such as size; location; 
dimensions; geotechnical reports; site boundaries; topographic surveys; traffic and utility studies; availability of 
public and private utilities and services; legal description of the site, etc.)

Refer to the Freedom Park Master Plan dated August 26, 2021 

§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1:
(Provide total and, if known, a line item breakdown.)

NINE HUNDRED THOUSAND DOLLARS ($900,00.00 USD)  

§ 1.1.4 The Owner’s anticipated design and construction milestone dates:

.1
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(Paragraphs deleted)
Construction commencement date:

Approximately 6 months after the date of the Executed Agreement (Includes Schematic Design, Design 
Development, Construction Document, Permitting, Bidding/Procurement, and Contract Negotiation 
phase. 

         
.2 Substantial Completion date or dates:

 Approximately 160 days after the Notice to Proceed, established upon execution of Agreement 
between Owner and the Awarded Contractor. 

.3 Other milestone dates:

N/A 

§ 1.1.5 The Owner intends the following procurement and delivery method for the Project:
(Identify method such as competitive bid or negotiated contract, as well as any requirements for accelerated or 
fast-track design and construction, multiple bid packages, or phased construction.)

Competitive Sealed Proposal method in accordance with Texas Government Code Chapter 2269 and other applicable 
chapters and provisions.

§ 1.1.6 The Owner identifies the following representative in accordance with Section 5.3 and in accordance with the 
City of Angleton procurement ordinance and policies.:
(List name, address, and other contact information.)

Chris Whittaker 
City Manager
City of Angleton
121 S. Velasco, Angleton, TX 77515
Telephone: 979-849-4364
Email: cwhittaker@angleton.tx.us

(Paragraph deleted)
§ 1.1.7 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s 
submittals to the Owner are as follows:
(List name, address, and other contact information.)

N/A  

§ 1.1.8 The Owner shall retain the following consultants and contractors:
(List name, legal status, address, and other contact information.)

.1 Geotechnical Engineer: To be determined after execution of the Agreement.

    
  
  
  
  

.2 Civil Engineer: To be determined after execution of the Agreement
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.3 Other, if any:
(List any other consultants and contractors retained by the Owner.)

N/A 

§ 1.1.9 The Architect identifies the following representative in accordance with Section 2.3:
(List name, address, and other contact information.)

Claudia T. Walker, RLA
310 Longmire Rd.
Conroe, Texas 77304
cwalker@burditt.com

(Paragraphs deleted)936-756-3041

§ 1.1.10 The Architect shall retain the consultants identified in Sections 1.1.11.1 and 1.1.11.2:
(List name, legal status, address, and other contact information.)

§ 1.1.10.1 Consultants retained under Basic Services:
.1 Structural Engineer: To be determined after execution of the agreement.

    
  
  
  
  

.2 Civil Engineer: To be determined after execution of the agreement.

    
  
  
  
  

§ 1.1.10.2 Consultants retained under Supplemental Services:

To be determined after execution of the agreement.

§ 1.1.11 Other Initial Information on which the Agreement is based:

 N/A 

(Paragraphs deleted)
§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial 
Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the 
Architect’s services, schedule for the Architect’s services, and the Architect’s compensation. The Owner may adjust 
the Owner’s budget for the Cost of the Work and the Owner’s anticipated design and construction milestones, as 
necessary, to accommodate material changes in the Initial Information.

§ 1.3 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other 
information or documentation in digital form. 
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(Paragraph deleted)
ARTICLE 2   ARCHITECT’S RESPONSIBILITIES
§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that it 
is properly licensed in the jurisdiction where the Project is located to provide the services required by this Agreement, 
or shall cause such services to be performed by appropriately licensed design professionals.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by 
competent architects practicing in the same or similar circumstances. The Architect shall perform its services as 
expeditiously as is consistent with such professional skill and care and the orderly progress of the Project.

§ 2.3 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any 
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional 
judgment with respect to this Project.

§ 2.4 The Architect shall maintain the following insurance until termination of this Agreement. 

(Paragraphs deleted)
§ 2.4.1 Commercial General Liability with policy limits of not less than One Million Dollars ($ 1,000,000.00 ) for 
each occurrence and Two Million Dollars ($ 2,000,000.00 ) in the aggregate for bodily injury and property damage.

§ 2.4.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy 
limits of not less than One Million Dollars ($ 1,000,000.00 ) per accident for bodily injury, death of any person, and 
property damage arising out of the ownership, maintenance and use of those motor vehicles, along with any other 
statutorily required automobile coverage.

§ 2.4.3 The Architect may achieve the required limits and coverage for Commercial General Liability and Automobile 
Liability through a combination of primary and excess or umbrella liability insurance, provided such primary and 
excess or umbrella liability insurance policies result in the same or greater coverage as the coverages required under 
Sections 2.5.1 and 2.5.2, and in no event shall any excess or umbrella liability insurance provide narrower coverage 
than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only through the 
actual payment by the underlying insurers.

§ 2.4.4 Workers’ Compensation at statutory limits.

§ 2.4.5 Employers’ Liability with policy limits not less than One Hundred Thousand Dollars ($ 100,000.00 ) each 
accident, One Hundred Thousand Dollars ($ 100,000.00 ) each employee, and Five Hundred Thousand Dollars ($ 
500,000.00 ) policy limit.

§ 2.4.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional services 
with policy limits of not less than One Million Dollars ($ 1,000,000.00 ) per claim and Two Million Dollars ($ 
2,000,000.00 ) in the aggregate. Professional liability shall be maintained for not less than four (4) years following, 
Substantial Completion of the Project as defined in the AIA Document A201, Contract between Owner and the 
Contractor. Insurance of the following types and with indemnification limits not less than the amounts indicated are 
required. 

§ 2.4.7 Additional Insured Obligations. To the fullest extent permitted by law, as set out in Texas Local Government 
Code Sec. 271.904, the Architect shall cause the primary and excess or umbrella polices for Commercial General 
Liability and Automobile Liability to include the Owner as an additional insured for claims caused in whole or in part 
by the Architect’s negligent acts or omissions. The additional insured coverage shall be primary and non-contributory 
to any of the Owner’s insurance policies and shall apply to both ongoing and completed operations.

§ 2.4.8 
1. The required insurance must be written by a company licensed to do business in Texas at the time the policy 

is issued.  In addition, the company must be acceptable to the Owner.  The Owner’s Representative may 
contact the State Board of Insurance to confirm that the issuing company(ies) are admitted and authorized to 
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issue such policies in the State of Texas.
2. The policy so issued in the name of Architect shall also name the Owner as additional insured, except for 

professional liability insurance and worker’s compensation insurance.  
3. To the extent an Architect contracts with sub-consultants to perform any scope of Architect’s services 

required by this Agreement, Architect shall ensure sub-consultants maintain the minimum level of 
insurance as required by Architect under this Agreement. Architect’s naming of a sub-consultant as an 
additional insured on any policy held by the Architect shall not relieve Architect or its sub-consultants of this 
obligation to provide separate coverage.

4. Architect shall have its insurance carrier(s) furnish to Owner insurance endorsements and exclusions as well 
as Certificates of Insurance in forms satisfactory to Owner specifying the types and amounts of coverage in 
effect, the expiration dates of each policy, a statement that no insurance will be canceled or materially 
changed while the Work is in progress without thirty (30) calendar days prior written notice to Owner, and a 
statement that, except for professional liability insurance and worker’s compensation insurance, the Owner is 
named as additional insured.  Architect shall permit Owner to examine the insurance policies, or at Owner’s 
option, Architect shall furnish Owner with copies, certified by the carrier(s), of insurance policies 
required.  If Architect neglects or refuses to provide any insurance required herein, or if any insurance is 
canceled, Owner may, but shall not be obligated to, procure such insurance at Architect’s expense.

5. Insurance provided pursuant to this Section shall be considered a part of the Architect’s Basic Services and 
shall not be Reimbursable Expense within the scope of Section 11.8, or other provisions of this Agreement.

6. Architect’s General Liability, Automobile Liability, and Worker’s Compensation Insurance policies shall be 
endorsed to provide a waiver of subrogation in favor to the Owner.

§ 2.4.9 The Architect shall provide certificates of insurance to the Owner that evidence compliance with the 
requirements in this Section 2.4.

ARTICLE 3   SCOPE OF ARCHITECT’S BASIC SERVICES
§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary 
structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are Supplemental or 
Additional Services.

§ 3.1.1 The Architect shall manage the Architect’s services, research applicable design criteria, attend Project 
meetings, communicate with members of the Project team, and report progress to the Owner. The Architect shall assist 
in the selection of a Contractor and shall consult with the Contractor to maintain the Project budget, increase value to 
the Owner, and ensure constructability.  Architect shall provide draft design documents for estimating and pricing 
at the 30%, 60% and 90% completion for review by the Owner. 

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s 
consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness, and 
timeliness of, services and information furnished by the Owner and the Owner’s consultants. The provision of the 
foregoing information does not relieve the Architect of its obligations nor does not absolve or lessen the Architect’s 
obligations to perform its Work in accordance with the standard of care defined in this Agreement. The Architect shall 
not incorporate the information into the design elements or scope based solely on representations by the Owner or its 
agents. The Architect shall independently verify the information provided by or for the Owner and shall evaluate said 
information before incorporating it into the design or utilizing it for design decisions. 
 The Architect shall provide prompt written notice to the Owner if the Architect becomes aware of any error, omission, 
or inconsistency in such services or information. 

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a 
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the 
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information. The 
schedule shall include allowances for periods of time required for the Owner’s review, for the performance of the 
Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once 
approved by the Owner, time limits established by the schedule shall not, except for reasonable cause, be exceeded by 
the Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule, if necessary, as the Project 
proceeds until the commencement of construction.
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§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution, made or given without the 
Architect’s written approval.

§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and 
entities providing utility services to the Project. The Architect shall respond to applicable design requirements 
imposed by those authorities and entities.

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents 
required for the approval of governmental authorities having jurisdiction over the Project.

§ 3.1.7 The Architect shall submit plans for the Project to the Texas Department of Licensing and Regulation (TDLR) 
for handicap accessibility review. The Owner acknowledges that the Construction Documents are not completed until 
TDLR has approved them and any comments they require are incorporated in them even though construction may 
have begun or even been completed before comments are received. The Architect will forward the TDLR final 
inspection report to the Contractor for corrective work listed in the report to be completed. 

§ 3.2 Schematic Design Phase Services
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws, 
codes, and regulations applicable to the Architect’s services. Architect will perform a detailed code and zoning review 
for the Project and consult with the Owner on any changes that impact the design.  

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of 
the Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in terms of 
the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any inconsistencies 
discovered in the information, and (2) other information or consulting services that may be reasonably needed for the 
Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner 
alternative approaches to design and construction of the Project. The Architect shall reach an understanding with the 
Owner regarding the requirements of the Project. The Architect shall prepare and distribute meeting notes 
documenting the basic issues, resolutions and action items agreed to during the Schematic Design Phase. 

§ 3.2.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, for the 
Owner’s approval, a preliminary design illustrating the scale and relationship of the Project components.

§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design 
Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other 
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may 
include some combination of study models, perspective sketches, or digital representations. Preliminary selections of 
major building systems and construction materials shall be noted on the drawings or described in writing. Architect 
shall coordinate the consultants’ Schematic Design Services.

§ 3.2.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building 
orientation, together with other considerations based on program and aesthetics, in developing a design that is 
consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more 
advanced sustainable design services as a Supplemental Service under Section 4.1.1.

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together 
with other considerations based on program and aesthetics, in developing a design for the Project that is consistent 
with the Owner’s program, schedule, and budget for the Cost of the Work.

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with 
Section 6.3. The Architect shall submit to Owner an updated Project Schedule for the Project.  

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s approval.
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 The Architect shall collaborate with the Owner to make adjustments to the scope of Work (Project 
requirements), Schematic Design cost opinion, and the Owner’s construction budget such that they are in substantial 
agreement prior to moving to the next phase of work. 

§ 3.3 Design Development Phase Services
§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any 
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design 
Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and describe 
the development of the approved Schematic Design Documents and shall consist of drawings and other documents 
including plans, sections, elevations, typical construction details, and diagrammatic layouts of building systems to fix 
and describe the size and character of the Project as to architectural, structural, mechanical and electrical systems, and 
other appropriate elements. The Design Development Documents shall also include outline specifications that identify 
major materials and systems and establish, in general, their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Section 6.3.

§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any 
adjustments to the estimate of the Cost of the Work, and request the Owner’s approval.

§ 3.4 Construction Documents Phase Services
§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of 
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare 
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the 
further development of the approved Design Development Documents and shall consist of Drawings and 
Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other 
requirements for the construction of the Work. The Owner and Architect acknowledge that, in order to perform the 
Work, the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and other 
similar submittals, which the Architect shall review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over 
the Project in effect at the time of document preparation or reasonably foreseeable.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the 
development and preparation of (1) procurement information that describes the time, place, and conditions of bidding, 
including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and (3) the 
Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect shall also 
compile a project manual that includes the Conditions of the Contract for Construction and Specifications, and may 
include bidding requirements and sample forms.

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments to 
the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s approval.

 The Architect shall attend meetings with Owner and Owner’s staff to review the Construction Documents, 
the Construction Documents opinion of the Cost of Work, and status of the Project Schedule. The Architect shall 
prepare and distribute meeting notes documenting the basic issues, resolutions and action items agreed to during the 
Construction Documents Phase. 

 The Architect shall collaborate with the Owner to make adjustments to the scope of Work (Project 
requirements), Construction Documents Phase opinion of the Cost of Work, and the Owner’s construction budget such 
that they are in substantial agreement prior to moving to the next phase of work 

§ 3.5 Procurement Phase Services
§ 3.5.1 General
The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s approval 
of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive bids or 
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negotiated proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successful bid or 
proposal, if any; and, (4) awarding and preparing contracts for construction.

§ 3.5.2 Competitive Bidding
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by:
.1 facilitating the distribution of digital versions (PDF) of Bidding Documents to prospective bidders;
.2 organizing and conducting a pre-bid conference for prospective bidders;
.3 preparing responses to questions from prospective bidders and providing clarifications and 

interpretations of the Bidding Documents to the prospective bidders in the form of addenda; and,
.4 organizing and conducting the opening of the bids, and subsequently documenting and distributing the 

bidding results, as directed by the Owner.
.5      review substitution requests from bidder up until 7 days prior to the bid due date, issue addenda 

documenting any approved substitution requests 3 days prior to bid due date;  
.6 assisting Owner in bid evaluations, as necessary or as requested by Owner. 

§ 3.5.2.3 If the Bidding Documents permit substitutions, upon the Owner’s written authorization, the Architect shall, 
as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying approved 
substitutions to all prospective bidders.

§ 3.5.3 Negotiated Proposals
§ 3.5.3.1   Proposal Documents shall consist of proposal requirements and proposed Contract Documents.

§ 3.5.3.2 The Architect shall assist the Owner in obtaining proposals by:
.1 facilitating the distribution of digital versions of Proposal Documents for distribution to prospective 

contractors and requesting their return upon completion of the negotiation process;
.2 organizing and participating in selection interviews with prospective contractors;
.3 preparing responses to questions from prospective contractors and providing clarifications and 

interpretations of the Proposal Documents to the prospective contractors in the form of addenda; and,
.4       review substitution requests from bidder up until 7 days prior to the bid due date, issue addenda    
documenting any approved substitution requests 3 days prior to bid due date; and 
.5 participating in negotiations with prospective contractors, and subsequently preparing a summary 

report of the negotiation results, as directed by the Owner.

§ 3.5.3.3 If the Proposal Documents permit substitutions, upon the Owner’s written authorization, the Architect shall, 
as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying approved 
substitutions to all prospective contractors.

§ 3.6 Construction Phase Services
§ 3.6.1 General
§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth 
below and in AIA Document A201™–2017, General Conditions of the Contract for Construction. If the Owner and 
Contractor modify AIA Document A201–2017, those modifications shall not affect the Architect’s services under this 
Agreement unless the Owner and the Architect amend this Agreement. Owner and Architect shall review and revise 
General Conditions of the Contract prior to execution by Contractor. 

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The Architect 
shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The Architect shall 
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or 
procedures, or for safety precautions and programs in connection with the Work, nor shall the Architect be responsible 
for the Contractor’s failure to perform the Work in accordance with the requirements of the Contract Documents. The 
Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not have control over or charge 
of, and shall not be responsible for, acts or omissions of the Contractor or of any other persons or entities performing 
portions of the Work.
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§ 3.6.1.3  Subject to Section 4.2 and except as provided in Section 3.6.6.5, the Architect’s responsibility to provide 
Construction Phase Services commences with the award of the Contract for Construction and terminates on the date 
the Architect issues the final Certificate for Payment.

§ 3.6.2 Evaluations of the Work
§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required 
in Section 4.2.3, to become generally familiar with the progress and quality of the portion of the Work completed, and 
to determine, in general, if the Work observed is being performed in a manner indicating that the Work, when fully 
completed, will be in accordance with the Contract Documents. However, the Architect shall not be required to make 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On the basis of the site visits, 
the Architect shall keep the Owner reasonably informed about the progress and quality of the portion of the Work 
completed, and promptly report to the Owner (1) known deviations from the Contract Documents, (2) known 
deviations from the most recent construction schedule submitted by the Contractor, and (3) defects and deficiencies 
observed in the Work. Failure to notify the Owner of observed defects and deficiencies constitutes a breach of this 
Agreement and shall be a deviation from the Architect’s agreed standard of professional care. While on site, the 
Architect will attend OAC Meetings with the Owner and Contractor to review the Project status, previous set of 
construction meeting notes, submittal logs, ASI logs, RFI logs, sustainability documentation (if applicable), and 
construction schedule status along with coordination issues that need resolution by the Owner, Architect and 
Contractor.  

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever 
the Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or testing 
of the Work in accordance with the provisions of the Contract Documents, whether or not the Work is fabricated, 
installed or completed. However, neither this authority of the Architect nor a decision made in good faith either to 
exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, 
Subcontractors, suppliers, their agents or employees, or other persons or entities performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the 
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests 
shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 3.6.2.4  Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably inferable 
from, the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations 
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not 
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The 
Architect’s decisions on matters relating to aesthetic effect shall be subject to the Owner’s approval. The Architect 
will review substitution requests from the Contractor only for materials and products which become unavailable 
during the Construction Phase due to circumstances beyond the Contractor’s control or on request by the Owner for 
the purposes of reducing the Project budget. 

§ 3.6.2.5  Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that term 
is defined in AIA Document A201–2017, the Architect shall render initial decisions on Claims between the Owner and 
Contractor as provided in the Contract Documents.

§ 3.6.3 Certificates for Payment to Contractor
§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such 
amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the 
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s 
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has 
progressed to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that the 
Contractor is entitled to payment in the amount certified. The foregoing representations are subject to (1) an evaluation 
of the Work for conformance with the Contract Documents upon Substantial Completion, (2) results of subsequent 
tests and inspections, (3) correction of minor deviations from the Contract Documents prior to completion, and (4) 
specific qualifications expressed by the Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction 
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means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from 
Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment, 
or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of the Contract 
Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 3.6.4 Submittals
§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or withhold 
approval of the schedule. The Architect’s action in reviewing submittals shall be taken in accordance with the 
approved submittal schedule or, in the absence of an approved submittal schedule, within 10 days excluding delivery 
time to and from the Contractor.  For sequential reviews involving Architect’s consultants, Owner, or another affected 
party, allow an additional 7 days.  If the Contractor makes large, bulk submittals at one-time, additional time may be 
allocated to the Architect and his consultants to review them. The initial date for submittal review by Architect shall 
not commence until the submittal has been provided to the Architect in its entirety, the specific product being 
submitted is marked as such in the product literature, and the submittal has been reviewed and stamped by the 
Contractor. The date for initiation of submittals received after 3 pm shall be dated the following day. 

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Contractor’s submittals 
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with 
information given and the design concept expressed in the Contract Documents. Review of such submittals is not for 
the purpose of determining the accuracy and completeness of other information such as dimensions, quantities, and 
installation or performance of equipment or systems, which are the Contractor’s responsibility. The Architect’s review 
shall not constitute approval of safety precautions or construction means, methods, techniques, sequences or 
procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is 
a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or 
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the 
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take 
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the 
Contractor’s design professional, provided the submittals bear such professional’s seal and signature when submitted 
to the Architect. The Architect’s review shall be for the limited purpose of checking for conformance with information 
given and the design concept expressed in the Contract Documents. The Architect shall be entitled to rely upon, and 
shall not be responsible for, the adequacy and accuracy of the services, certifications, and approvals performed or 
provided by such design professionals.

§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the Contract 
Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for information. 
Requests for information shall include, at a minimum, a detailed written statement that indicates the specific Drawings 
or Specifications in need of clarification and the nature of the clarification requested. The Architect’s response to such 
requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable promptness. If 
appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in response to the 
requests for information. The Architect shall prepare Architect’s Supplemental Instructions (ASIs) when deemed 
necessary by the Architect and issue them to Contractor.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in 
accordance with the requirements of the Contract Documents.

§ 3.6.5 Changes in the Work
§ 3.6.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract 
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to 
Section 4.2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner’s approval 
and execution in accordance with the Contract Documents.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.
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§ 3.6.6 Project Completion
§ 3.6.6.1 The Architect shall:

.1 conduct inspections to determine the date or dates of Substantial Completion and the date of final 
completion;

.2 issue Certificates of Substantial Completion;

.3 forward to the Owner, for the Owner’s review and records, written warranties and related documents 
required by the Contract Documents and received from the Contractor; and,

.4 issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the 
Architect’s knowledge, information, and belief, the Work complies with the requirements of the 
Contract Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the 
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the 
Contractor of Work to be completed or corrected.

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of 
the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if 
any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1) 
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2) 
affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other 
documentation required of the Contractor under the Contract Documents.

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion, 
the Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility 
operations and performance.

ARTICLE 4   SUPPLEMENTAL AND ADDITIONAL SERVICES
§ 4.1 Supplemental Services
§ 4.1.1 The services listed below are not included in Basic Services but may be required for the Project. The Architect 
shall provide the listed Supplemental Services only if specifically designated in the table below as the Architect’s 
responsibility, and the Owner shall compensate the Architect as provided in Section 11.2. Unless otherwise 
specifically addressed in this Agreement, if neither the Owner nor the Architect is designated, the parties agree that the 
listed Supplemental Service is not being provided for the Project.
(Designate the Architect’s Supplemental Services and the Owner’s Supplemental Services required for the Project by 
indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service. 
Insert a description of the Supplemental Services in Section 4.1.2 below or attach the description of services as an 
exhibit to this Agreement.)

Supplemental Services Responsibility
(Architect, Owner, or not provided)

§ 4.1.1.1 Programming Included in Basic Services 

§ 4.1.1.2 Multiple preliminary designs Included in Basic Services 

§ 4.1.1.3 Measured drawings Not Provided

§ 4.1.1.4 Existing facilities surveys Owner

§ 4.1.1.5 Site evaluation and planning Included in Basic Services 

§ 4.1.1.6 Building Information Model management 
responsibilities

Not Provided

§ 4.1.1.7 Development of Building Information Models for 
post construction use

Not Provided

§ 4.1.1.8 Civil Engineering Included in Basic Services 

§ 4.1.1.9 Landscape Architectural Design Included in Basic Services 

§ 4.1.1.10 Structural Engineering Design Included in Basic Services 
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Supplemental Services Responsibility
(Architect, Owner, or not provided)

§ 4.1.1.11 Architectural interior design Not Provided

§ 4.1.1.12 Value analysis Not Provided

§ 4.1.1.13 MEP Engineering Design Not Provided

§ 4.1.1.14 Detailed cost estimating beyond that 
required in Section 6.3

Not Required

§ 4.1.1.15 On-site project representation Not Provided

§ 4.1.1.16 Conformed documents for construction Included in Basic Services 

§ 4.1.1.17 As-designed record drawings Included in Basic Services 

§ 4.1.1.18 As-constructed record drawings Not Provided

§ 4.1.1.19 Post-occupancy evaluation Not Provided

§ 4.1.1.20 Facility support services Not Provided

§ 4.1.1.21 Tenant-related services Not Provided

§ 4.1.1.22 Architect’s coordination of the Owner’s 
consultants

Not Provided

§ 4.1.1.23 Telecommunications/data design Not Provided

§ 4.1.1.24 Security evaluation and planning Not Provided

§ 4.1.1.25 Commissioning Not Provided

§ 4.1.1.26 Sustainable Project Services pursuant to Section 
4.1.3

Not Provided

§ 4.1.1.27 Fast-track design services Not Provided

§ 4.1.1.28 Multiple bid packages Not Provided

§ 4.1.1.29 Historic preservation Not Provided

§ 4.1.1.30 Furniture, furnishings, and equipment design Not Provided

§ 4.1.1.31 Other services provided by specialty Consultants Not Provided

§ 4.1.1.32 Other Supplemental Services Not Provided

§ 4.1.2 Description of Supplemental Services
§ 4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is 
provided below.
(Describe in detail the Architect’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, 
identify the exhibit. The AIA publishes a number of Standard Form of Architect’s Services documents that can be 
included as an exhibit to describe the Architect’s Supplemental Services.)

N/A  

§ 4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is 
provided below.
(Describe in detail the Owner’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, identify 
the exhibit.)

1. Existing facilities surveys - Services may include the following Scope: 
a. Onsite point-cloud scanning and standard laser measuring of existing facilities within the Scope of the 

Contract Documents. 
b. Complete facility survey package provided to Owner and Architect, including or AutoCAD files for 

developing and coordinating with the Contract Documents. 
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§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental 
Service, the Sustainability Services required in AIA Document E204™–2017, Sustainable Projects Exhibit, attached 
to this Agreement. The Owner shall compensate the Architect as provided in Section 11.2.

§ 4.2 Architect’s Additional Services
The Architect may provide Additional Services after execution of this Agreement without invalidating the Agreement. 
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this 
Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 The provision of Additional Services 
in excess of those referenced in this Section 4, et. al. shall not entitle the Architect to additional compensation or an 
adjustment in the Architect’s schedule unless specifically authorized by Owner and memorialized by written change 
order to this Agreement.  .

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner 
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not 
proceed to provide the following Additional Services until the Architect receives the Owner’s written authorization: 
Such written authorization to proceed shall not be construed as a change order or acquiescence to a request for change 
order unless the Owner expressly states in such written authorization that the notice constitutes a change order 
entitling the Architect to additional compensation.

.1 Services necessitated by a change in the Initial Information, previous instructions or approvals given by 
the Owner, or a material change in the Project including size, quality, complexity, the Owner’s 
schedule or budget for Cost of the Work, or procurement or delivery method;

.2 Services necessitated by the enactment or revision of codes, laws, or regulations, including changing or 
editing previously prepared Instruments of Service;

.3 Changing or editing previously prepared Instruments of Service necessitated by official interpretations 
of applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the 
applicable authorities having jurisdiction made prior to the issuance of the building permit, or (b) 
contrary to requirements of the Instruments of Service when those Instruments of Service were 
prepared in accordance with the applicable standard of care;

.4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure of 
performance on the part of the Owner or the Owner’s consultants or contractors;

.5 Preparing digital models or other design documentation for transmission to the Owner’s consultants 
and contractors, or to other Owner-authorized recipients;

.6 Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner;

.7 Preparation for, and attendance at, a public presentation, meeting or hearing;

.8 Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except where 
the Architect is party thereto;

.9 Evaluation of the qualifications of entities providing bids or proposals;

.10 Consultation concerning replacement of Work resulting from fire or other cause during construction; 
or,

.11 Design services in regards to existing physical conditions that could not be reasonably known or 
discovered prior to construction; .

§ 4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify 
the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If, upon 
receipt of the Architect’s notice, the Owner determines that all or parts of the services are not required, the Owner shall 
give prompt written notice to the Architect of the Owner’s determination. The Owner shall compensate the Architect 
for the services provided prior to the Architect’s receipt of the Owner’s notice.

.1 Reviewing a Contractor’s submittal out of sequence from the submittal schedule approved by the 
Architect;

.2 Responding to the Contractor’s requests for information that are not prepared in accordance with the 
Contract Documents or where such information is available to the Contractor from a careful study and 
comparison of the Contract Documents, field conditions, other Owner-provided information, 
Contractor-prepared coordination drawings, or prior Project correspondence or documentation;

.3 Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s 
proposals and supporting data, or the preparation or revision of Instruments of Service;

.4 Evaluating an extensive number of Claims as the Initial Decision Maker; or,
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.5 Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to 
Instruments of Service resulting therefrom.

§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional 
Services. When the limits below are reached, the Architect shall notify the Owner:

.1  Two  (  2  ) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the 
Contractor

.2  Eight  (  8  ) visits to the site by the Architect during construction

.3 One  (  1  ) inspections for any portion of the Work to determine whether such portion of the Work is 
substantially complete in accordance with the requirements of the Contract Documents

.4 One  (  1  ) inspections for any portion of the Work to determine final completion.

§ 4.2.4 Except for services required under Section 3.6.6.5 and those services that do not exceed the limits set forth in 
Section 4.2.3, Construction Phase Services provided more than 60 days after (1) the date of Substantial Completion of 
the Work or (2) the initial date of Substantial Completion identified in the agreement between the Owner and 
Contractor, whichever is earlier, shall be compensated as Additional Services to the extent the Architect incurs 
additional cost in providing those Construction Phase Services.

§ 4.2.5 If the services covered by this Agreement have not been completed within Sixteen  ( 16  ) months of the date of 
this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be 
compensated as Additional Services.

ARTICLE 5   OWNER’S RESPONSIBILITIES
§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner 
regarding requirements for and limitations on the Project, including a written program, which shall set forth the 
Owner’s objectives; schedule; constraints and criteria, including space requirements and relationships; flexibility; 
expandability; special equipment; systems; and site requirements.

§ 5.2 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the Work 
as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these costs. 
The Owner shall update the Owner’s budget for the Project as necessary throughout the duration of the Project until 
final completion. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the Work, the 
Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding change in the 
Project’s scope and quality.

§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project. The 
Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid unreasonable 
delay in the orderly and sequential progress of the Architect’s services.

§ 5.4 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the 
site of the Project, and a written legal description of the site. The surveys and legal information shall include, as 
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands; 
adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and 
contours of the site; locations, dimensions, and other necessary data with respect to existing buildings, other 
improvements and trees; and information concerning available utility services and lines, both public and private, 
above and below grade, including inverts and depths. All the information on the survey shall be referenced to a Project 
benchmark.

§ 5.5 The Owner shall furnish services of geotechnical engineers, which may include test borings, test pits, 
determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation, ground 
corrosion tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with written 
reports and appropriate recommendations.

§ 5.6 The Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section 4.1.1.

§ 5.7 The Owner shall coordinate the services of its own consultants with those services provided by the Architect. 
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the 
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Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated as 
the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional 
Service, when the Architect requests such services and demonstrates that they are reasonably required by the scope of 
the Project. The Owner shall require that its consultants and contractors maintain insurance, including professional 
liability insurance, as appropriate to the services or work provided.

§ 5.8 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as 
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 5.9 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be 
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.10 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or 
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service.

§ 5.11 The Owner shall include the Architect in all communications with the Contractor that relate to or affect the 
Architect’s services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of 
any direct communications between the Owner and the Contractor otherwise relating to the Project. Communications 
by and with the Architect’s consultants shall be through the Architect.

§ 5.12 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and 
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. The 
Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, including the 
General Conditions of the Contract for Construction.

§ 5.13 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall 
obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

(Paragraphs deleted)
ARTICLE 6   COST OF THE WORK
§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all 
elements of the Project designed or specified by the Architect and shall include contractors’ general conditions costs, 
overhead and profit. The Cost of the Work also includes the reasonable value of labor, materials, and equipment, 
donated to, or otherwise furnished by, the Owner. The Cost of the Work does not include the compensation of the 
Architect; the costs of the land, rights-of-way, financing, or contingencies for changes in the Work; or other costs that 
are the responsibility of the Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and shall be adjusted throughout 
the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of the Work, 
and the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work, prepared by the 
Architect, represent the Architect’s judgment as a design professional. It is recognized, however, that neither the 
Architect nor the Owner has control over the cost of labor, materials, or equipment; the Contractor’s methods of 
determining bid prices; or competitive bidding, market, or negotiating conditions. Accordingly, the Architect cannot 
and does not warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost of 
the Work, or from any estimate of the Cost of the Work, or evaluation, prepared or agreed to by the Architect.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for design, 
bidding, and price escalation; to determine what materials, equipment, component systems, and types of construction 
are to be included in the Contract Documents; to recommend reasonable adjustments in the program and scope of the 
Project; and to include design alternates as may be necessary to adjust the estimated Cost of the Work to meet the 
Owner’s budget. The Architect’s estimate of the Cost of the Work shall be based on current area, volume or similar 
conceptual estimating techniques. If the Owner requires an extensive detailed estimate of the Cost of the Work, the 
Architect shall provide such an estimate, if identified as the Architect’s responsibility in Section 4.1.1, as a 
Supplemental Service.

 The Architect shall compile the preliminary opinion of the Cost of Work based on all or a portion of the 
following: design progress, utilizing historical data, material quotations, discussions with trade professions, and 
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experience with similar projects. Bids will not be solicited for the Architect’s estimating purposes; therefore, 
competitive bidding or lack thereof may affect the actual costs.  The Owner shall acknowledge the following 
assumptions and cautions relative to the Architect’s evaluations of the Owner’s budget and preliminary opinion of the 
Cost of Work: 

1. The Opinion of the Cost of Work will assume a competitive sealed proposal process for the 
entire scope of Work, as defined by the plans and specifications. Competitive sealed proposal 
process is defined as receiving responsive proposals from a minimum of three (3) Contractor 
proposers.  
2. If the number of proposals indicated in 6.3.1.1 above are not received by the Owner, the 
proposals may deviate from the Architect’s evaluation of the Owner’s budget or the preliminary 
opinion of the Cost of Work.  

Due to unpredictable conditions in the construction and other industries causing unusual fluctuations, such as the 
influence of commodity trading markets, regional/global supply and demand, regional inflation, global geopolitical 
policy changes, or natural disasters/acts of God, such as hurricanes, flooding, etc.; costs and availability of products 
and labor may fluctuate causing the Architect’s evaluation of the Owner’s budget and preliminary opinion of the Cost 
of Work to differ from actual bids.  

§ 6.4 If, through no fault of the Architect, the Procurement Phase has not commenced within 90 days after the 
Architect submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work shall be 
adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the 
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality, or 
budget for the Cost of the Work, and the Owner in its sole discretion, may choose adjust the Project accordingly.

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase Services 
is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall

.1 give written approval of an increase in the budget for the Cost of the Work;

.2 authorize rebidding or renegotiating of the Project within a reasonable time;

.3 terminate in accordance with Section 9.5;

.4 in consultation with the Architect, revise the Project program, scope, or quality as required to reduce 
the Cost of the Work; or,

.5 implement any other mutually acceptable alternative.

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect shall modify the Construction Documents as 
necessary to comply with the Owner’s budget for the Cost of the Work at the conclusion of the Construction 
Documents Phase Services, or the budget as adjusted under Section 6.6.1. If the Owner requires the Architect to 
modify the Construction Documents because the lowest bona fide bid or negotiated proposal exceeds the Owner’s 
budget for the Cost of the Work due to market conditions the Architect could not reasonably anticipate, the Owner 
shall compensate the Architect for the modifications as an Additional Service pursuant to Section 11.3; otherwise the 
Architect’s services for modifying the Construction Documents shall be without additional compensation. In any 
event, the Architect’s modification of the Construction Documents shall be the limit of the Architect’s responsibility 
under this Article 6.

ARTICLE 7   COPYRIGHTS AND LICENSES
§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the 
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit 
such information for its use on the Project.

§ 7.2 As part of the total compensation which Owner has agreed to pay Architect for the professional services to be 
rendered under the Contract, Architect agrees that hard copies of all finished and unfinished "Instruments of Service" 
including but not limited to documents, data, studies, surveys, drawings, specifications, field notes, maps, models, 
photographs, preliminary reports, reports, bid packet/construction contract documents/ advertisement for bids 
incorporating any Owner standard provisions provided by Architect, all of which are produced by Architect and paid 
for by Owner are, and will remain, the property of the Owner.  Architect will furnish Owner with electronic copies in 
.PDF format, to the extent they are available, of all of the foregoing to facilitate coordination; however, ownership of 
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the underlying work product shall remain the intellectual property of the Architect.  Owner shall have the right to use 
such work products for Owner’s purposes on this Project.  However, such documents are not intended to be suitable 
for reuse by Owner or others.  Any reuse without the express written consent of the Architect will be at the Owner’s 
sole risk and without liability or legal exposure to the Architect.  The above notwithstanding, Architect shall retain all 
rights in its standard drawing details, designs, specifications, databases, computer software and any other proprietary 
and intellectual property information provided pursuant to this Contract. 

§ 7.3 The Architect grants to the Owner a nonexclusive license to use the Architect’s Instruments of Service solely and 
exclusively for purposes of constructing, using, maintaining, altering and adding to the Project, provided that the 
Owner substantially performs its obligations under this Agreement, including prompt payment of all sums due 
pursuant to Article 9 and Article 11. The Architect shall obtain similar nonexclusive licenses from the Architect’s 
consultants consistent with this Agreement. The license granted under this section permits the Owner to authorize the 
Contractor, Subcontractors, Sub-subcontractors, and suppliers, as well as the Owner’s consultants and separate 
contractors, to reproduce applicable portions of the Instruments of Service, subject to any protocols established 
pursuant to Section 1.3, solely and exclusively for use in performing services or construction for the Project. If the 
Architect rightfully terminates this Agreement for cause as provided in Section 9.4, the license granted in this Section 
7.3 shall terminate.

§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the authors of the Instruments of 
Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising 
from such uses. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the 
Architect and its consultants from all costs and expenses, including the cost of defense, related to claims and causes of 
action asserted by any third person or entity to the extent such costs and expenses arise from the Owner’s use of the 
Instruments of Service under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner rightfully 
terminates this Agreement for cause under Section 9.4. The parties acknowledge and agree that indemnification by the 
City is prohibited by the Texas Constitution Sec. III, Art. 51, and therefore any type of hold harmless provision 
obligating the City is likely unenforceable or enforceable only to the extent authorized by the Constitution and laws of 
the State of Texas.

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied 
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license 
granted herein to another party without the prior written agreement of the Architect. Any unauthorized use of the 
Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s 
consultants.

§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this 
Agreement.

ARTICLE 8   CLAIMS AND DISPUTES
§ 8.1 General
§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of or 
related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the binding 
dispute resolution method selected in this Agreement and within the period specified by applicable law.

§ 8.1.2 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question, 
arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential 
damages due to either party’s termination of this Agreement, except as specifically provided in Section 9.7.

(Paragraph deleted)
§ 8.2 Mediation
§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be submitted to 
senior management for each party for attempted resolution and then be referred to non-binding mediation as a 
condition precedent to the institution of legal proceedings by either party. 

§ 8.2.2 Mediation, shall be administered through a private mediator mutually selected by the parties. In the event the 
parties cannot agree on a mediator, the mediation shall be administered by the American Arbitration Association in 
accordance with its Construction Industry Mediation Procedures in effect on the date of this Agreement.  
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§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place 
where the Project is located, unless another location is mutually agreed upon. 

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding 
dispute resolution shall be the following:
(Check the appropriate box.)

[  X  ] Litigation in a court of competent jurisdiction
(Paragraphs deleted)

If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in 
writing to a binding dispute resolution method other than litigation, the dispute will be resolved in a court of competent 
jurisdiction.

ARTICLE 9   TERMINATION OR SUSPENSION
§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be 
considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension of 
performance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give 
fourteen days’ written notice to the Owner before suspending services. In the event of a suspension of services, the 
Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of 
services. Before resuming services, the Owner shall pay the Architect all sums due prior to suspension and any 
expenses incurred in the interruption and resumption of the Architect’s services. The Architect’s fees for the 
remaining services and the time schedules shall be equitably adjusted.

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of 
such suspension. The Architect’s fees for the remaining services and the time schedules shall be equitably adjusted, 
expenses only paid if directly attributable to fault of Owner.

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the 
Architect, the Architect may terminate this Agreement by giving not less than fourteen days’ written notice. 

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party 
fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the 
termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the 
Owner’s convenience and without cause.

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect terminates 
this Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services performed prior to 
termination, Reimbursable Expenses incurred, and costs attributable to termination, including the costs attributable to 
the Architect’s termination of consultant agreements.

§ 9.7 
(Paragraphs deleted)
Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of Substantial 
Completion.

§ 9.8 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement 
are set forth in Article 7 and Section 9.7.

(Paragraph deleted)
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ARTICLE 10   MISCELLANEOUS PROVISIONS
§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, excluding that 
jurisdiction’s choice of law rules. 

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201–2017, General 
Conditions of the Contract for Construction.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal 
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written 
consent of the other, except that the Owner may assign this Agreement to a lender providing financing for the Project 
if the lender agrees to assume the Owner’s rights and obligations under this Agreement, including any payments due to 
the Architect by the Owner prior to the assignment.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be 
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests 
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute 
all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the Architect 
for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or consents 
that would require knowledge, services, or responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor 
of, a third party against either the Owner or Architect.

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery, 
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any 
form at the Project site.

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project 
among the Architect’s promotional and professional materials. The Architect shall be given reasonable access to the 
completed Project to make such representations. However, the Architect’s materials shall not include the Owner’s 
confidential or proprietary information if the Owner has previously advised the Architect in writing of the specific 
information considered by the Owner to be confidential or proprietary. The Owner shall provide professional credit for 
the Architect in the Owner’s promotional materials for the Project. This Section 10.7 shall survive the termination of 
this Agreement unless the Owner terminates this Agreement for cause pursuant to Section 9.4.

§ 10.8 If the Architect or Owner receives information specifically designated as "confidential" or "business 
proprietary," the receiving party shall keep such information strictly confidential and shall not disclose it to any other 
person except as set forth in Section 10.8.1. This Section 10.8 shall survive the termination of this Agreement. The 
parties acknowledge and agree the Owner is subject to the Texas Public Information Act as set out in Texas 
Government Code Chapter 552.

§ 10.8.1 The receiving party may disclose "confidential" or "business proprietary" information after 7 days’ notice to 
the other party, when required by law, arbitrator’s order, or court order, including a subpoena or other form of 
compulsory legal process issued by a court or governmental entity, or to the extent such information is reasonably 
necessary for the receiving party to defend itself in any dispute. The receiving party may also disclose such 
information to its employees, consultants, or contractors in order to perform services or work solely and exclusively 
for the Project, provided those employees, consultants and contractors are subject to the restrictions on the disclosure 
and use of such information as set forth in this Section 10.8.

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining 
provisions. If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or 
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and 
enforceable. In such case the Agreement shall be construed, to the fullest extent permitted by law, to give effect to the 
parties’ intentions and purposes in executing the Agreement.
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ARTICLE 11   COMPENSATION
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as 
follows:

(Paragraphs deleted)
.1 Percentage Basis

(Insert percentage value)

Eleven (11 ) % of the Owner’s budget for the Cost of the Work, as calculated in accordance with 
Section 11.6. 

(Paragraphs deleted)
with initial agreed upon fee of NINETY-NINE THOUSAND DOLLARS. ($99,000.00 USD)

§ 11.2 For the Architect’s Supplemental Services designated in Section 4.1.1 and for any Sustainability Services 
required pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of 
compensation apply.)

N/A  

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the 
Owner shall compensate the Architect as follows: Any additional services must be approved by Owner in writing and 
may require city council approval.
(Insert amount of, or basis for, compensation.)

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in 
Section 11.2 or 11.3, shall be the amount invoiced to the Architect plus TEN percent ( 10%).
(Insert amount of, or basis for computing, Architect’s consultants’ compensation for Supplemental or Additional 
Services.)

§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of 
compensation for each phase of services shall be as follows:

Conceptual Design  Forty percent  (  40 %)

Construction Documents  Forty percent  (  40 %)

Bidding & Construction Phase  Twenty percent  ( 20 %)
  
Total Basic Compensation one hundred percent  ( 100 %)

§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of 
Basic Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most recent 
budget for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted based on 
subsequent updates to the Owner’s budget for the Cost of the Work.

§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not 
constructed, compensation for those portions of the Project shall be payable to the extent services are performed on 
those portions. The Architect shall be entitled to compensation in accordance with this Agreement for all services 
performed whether or not the Construction Phase is commenced.
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(Table deleted)
(Paragraphs deleted)
§ 11.8 Compensation for Reimbursable Expenses
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services 
and include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as 
follows:

.1
(Paragraphs deleted)

Permitting and other fees required by authorities having jurisdiction over the Project;
.2 Registration fees and any permitting fees charged by the Certifying Authority or by other entities as 

necessary to achieve the Sustainable Objective; and,
.3 Other similar Project-related expenditures.

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the 
Architect’s consultants as a lump sum not to exceed $2,000.00. for ALL expenses incurred. If the amount of 
reimbursable expenses is in excess of $2,000.00 the parties shall determine and discuss and any amount greater than 
$2,000.00 must be reflected by a written agreement or amendment to this agreement.

§ 11.9 
(Paragraphs deleted)
Payments to the Architect

(Paragraphs deleted)
§ 11.9.2 Progress Payments
§ 11.9.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed. 
Payments are due and payable in accordance with Chapter 2251 of the Texas Government Code. Amounts unpaid 
THIRTY   (  30  ) days after the invoice date shall bear interest in accordance with Chapter 2251 of the Texas 
Government Code. 

§ 11.9.2.2 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or liquidated 
damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in the Work, 
unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution proceeding.

§ 11.9.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and 
services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times.

ARTICLE 12   SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:
(Include other terms and conditions applicable to this Agreement.)

A. GENERAL. TO THE FULLEST EXTENT PERMITTED BY LAW IN ACCORDANCE WITH SECTION 
271.904 TEXAS LOCAL GOVERNMENT CODE, ARCHITECT SHALL INDEMNIFY AND HOLD 
HARMLESS OWNER, ITS EMPLOYEES, AGENTS, AND REPRESENTATIVES (HEREINAFTER 
REFERRED TO INDIVIDUALLY AS AN "INDEMNITEE" AND COLLECTIVELY AS THE 
"INDEMNITEES") FROM AND AGAINST ALL CLAIMS, DAMAGES, LOSSES AND EXPENSES, 
INCLUDING BUT NOT LIMITED TO REASONABLE ATTORNEYS’ FEES AND COSTS INCURRED BY 
INDEMNITEES WHICH ARE: 

1. DUE TO THE VIOLATION OF ANY ORDINANCE, REGULATION, STATUTE, OR OTHER LEGAL 
REQUIREMENT IN THE PERFORMANCE OF THIS AGREEMENT, BY ARCHITECT, ITS AGENT, 
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ANY CONSULTANT UNDER CONTRACT, OR ANY OTHER ENTITY OVER WHICH THE 
ARCHITECT EXERCISES CONTROL; 

2. CAUSED BY OR RESULTING FROM ANY NEGLIGENT OR INTENTIONAL ACT OR OMISSION IN 
VIOLATION OF ARCHITECT’S STANDARD OF CARE, BY THE ARCHITECT, ITS AGENT, ANY 
CONSULTANT UNDER CONTRACT, OR ANY OTHER ENTITY OVER WHICH THE ARCHITECT 
EXERCISES CONTROL; 

3. CAUSED BY OR RESULTING FROM ANY CLAIM ASSERTING INFRINGEMENT OR ALLEGED 
INFRINGEMENT OF A PATENT, TRADEMARK, COPYRIGHT OR OTHER INTELLECTUAL 
PROPERTY RIGHT IN CONNECTION WITH THE INFORMATION FURNISHED BY OR THROUGH 
ARCHITECT, ITS AGENT, ANY CONSULTANT UNDER CONTRACT, OR ANY OTHER ENTITY OVER 
WHICH THE ARCHITECT EXERCISES CONTROL; 

4. DUE TO THE FAILURE OF ARCHITECT, ITS AGENT, ANY CONSULTANT UNDER CONTRACT, 
OR ANY OTHER ENTITY OVER WHICH THE ARCHITECT EXERCISES CONTROL TO PAY THEIR 
CONSULTANTS OR SUBCONSULTANTS AMOUNTS DUE FOR SERVICES PROVIDED IN 
CONNECTION WITH THE PROJECT; OR 

5. OTHERWISE ARISING OUT OF OR RESULTING FROM THE PERFORMANCE OF THE SERVICES 
UNDER THIS AGREEMENT, INCLUDING SUCH CLAIMS, DAMAGES, LOSSES OR EXPENSES 
ATTRIBUTABLE TO BODILY INJURY, SICKNESS, DISEASE OR DEATH, OR TO INJURY TO OR 
DESTRUCTION OF TANGIBLE PROPERTY, INCLUDING LOSS OF USE RESULTING THEREFROM, 
BUT ONLY TO THE EXTENT SUCH CLAIMS, DAMAGES, LOSSES, COSTS AND EXPENSES ARE 
CAUSED BY OR RESULT FROM ANY NEGLIGENT OR INTENTIONAL ACTS OR OMISSIONS OF 
THE ARCHITECT, ITS AGENT, ANY CONSULTANT UNDER CONTRACT, OR ANY OTHER ENTITY 
OVER WHICH THE ARCHITECT EXERCISES CONTROL. 

B. REIMBURSEMENT OF GOVERNMENTAL AGENCY’S FEES IN DEFENSE OF CLAIMS. To the extent 
Owner incurs attorney’s fees in defense of any claim asserted against the Owner which arises or results from the 
alleged acts or omissions of the Architect described in Section A above, Architect shall reimburse Owner its 
reasonable attorney’s fees in proportion to the Architect’s liability found after a final adjudication of liability. 

ARTICLE 13   SCOPE OF THE AGREEMENT
§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and 
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be 
amended only by written instrument signed by both the Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents identified below:
.1 AIA Document B101™–2017, Standard Form Agreement Between Owner and Architect

(Paragraphs deleted)
.2 Other documents:

(List other documents, if any, forming part of the Agreement.)

 Proposed Basic Services Scope of Work and Fee Proposal with Exhibits A through F 

This Agreement entered into as of the day and year first written above.

  

OWNER (Signature) ARCHITECT (Signature)

Chris Whittaker City Manager 
Claudia T. Walker  RLA  Director of Landscape 
Architecture

(Printed name and title) (Printed name, title, and license number, if required)

11/05/2024



 
ARCHITECTURE + LANDSCAPE ARCHITECTURE + URBAN PLANNING 

 

Conroe:                                                        Bryan:                                          www.burditt.com                                  Conroe  936.756.3041 

310 Longmire Road                                     105 N. Main, Ste. 123                                                                               Bryan    979.977.5846 

Conroe, Texas 77304                                  Bryan, Texas  77803                                                                                 Fax       936.539.3240 

 

 
October 30, 2024 
 
 
 
Megan Mainer      
Parks & Recreation Director 
City of Angleton 
1601 N. Valderas Street 
Angleton, TX 77515 
 
Re: Freedom Park New 325’ Baseball Field Project; Proposed Basic Services Scope of Work and Fee Proposal  

for Design  
 
Dear Ms. Mainer, 
 
Thank you for your request to provide a scope of services proposal for the above-mentioned project. It is our pleasure to 
provide scope of services for the design and development of a new 325’ baseball field. 
 
Attached is our proposed Scope of Basic Services and Fee Proposal for your review. We have structured this proposal in 
response to the budgeted $900,000 for the construction of a 325’ baseball field, dugouts, and spectator seating.  
 
Our team is prepared to proceed upon execution of this proposal for services or a mutually approved Professional Services 
Agreement. Please advise of any revisions you see that improve upon the Scope of Work, Fee structure, or agreement 
document style and wording. Thank you again for the entrusting us in providing these services. We look forward to hearing 
from you. 
 
 
Very Sincerely, 
 
 
Claudia T. Walker 
 
CB/ek 
cc:  Charles Burditt, President 
   
 
Attachments: Exhibit “A” Project Understanding  

Exhibit “B” Basic Services - Scope of Work 
 Exhibit “C” Fee Proposal 

Exhibit “D” Burditt Consultants - Hourly Rate Sheet 2024 
Exhibit “E” Terms and Conditions 
Exhibit “F” Opinion of Probable Costs 

 
Statement of Jurisdiction:  
 
The Texas Board of Architectural Examiners has jurisdiction over complaints regarding a registrant’s professional practices.  
The Board may be contacted at: 
 
TEXAS BOARD OF ARCHITECTURAL EXAMINERS 
P. O. BOX 12337 
AUSTIN, TEXAS 78711-2337 
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“EXHIBIT A” 
PROJECT UNDERSTANDING 

 
Services provided will proceed according to the tasks outlined below and as identified in a Burditt work plan to be developed 
upon commencement of the project. 
 
The Project Construction Budget (including allowances and contingencies) is initially agreed to be $900,000.  
 
The overall Project requirements and associated services are a detailed and iterative process; therefore, the following 
is not intended to be exhaustive. Rather, it serves to establish a basis of agreement on certain project parameters and 
an understanding of significant elements to be included in the Project Scope of Work.  
 
Following are certain facts, understanding of City expectations, and initial Project Requirements as we understand them: 

 

 New 325’ Baseball Field  

 Dugouts 

 Covered Seating  

 Landscaping and  irrigation 

 Accessible Route Improvements  

 
Basic Services includes the following technical and design disciplines and are included in the Basic  
Services Fee as depicted in the Fee section of this proposal: 

 

 Landscape Architectural Design  

 Architecture Design 

 Civil Engineering Design 

 Structural Engineering Design 
 

Any services falling outside of those listed above or changes to the Scope of Services will be treated as Additional or 
Supplemental Services. 
 
Additional Services include, but are not limited to, any changes due to revisions in the base data relating to this matter, 
additional design changes following approval by the City, and any other services requested by the City or previously not 
contemplated in the services defined under Basic Services. Additional services will be undertaken only with prior written 
authorization from City.  
 
Substantive changes or increases to the Project Scope and Program beyond those identified in Project Understanding and 
Scope of Basic Services may be considered Additional Services and require mutually agreed upon fee adjustments. 
 
Additional Services Fees are invoiced to the City at actual cost plus ten percent markup fee (10%) to account for tort and 
performance risk, coordination costs, and administrative costs.  
 

Some project costs are borne directly by the City for liability and cost control. These include: 

 Survey (boundary and topographical) 

 Geotechnical Analysis  

 Environmental Assessment  

 Building Commissioning 

 TDLR Accessibility Fees 

 Permitting Fees 
 
The Project Manager will coordinate the work of these consultants. 
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EXHIBIT “B” 
SCOPE OF BASIC SERVICES 

 
I. PRELIMINARY DESIGN PHASE:  

Revisit Master Plan Study of facilities, site structures, landscape, hardscape, and development of revised Opinion of 
Probable Cost (OPC).  
 
A. CONCEPTUAL DESIGN – 30% 
 

1. Conduct initial Project Kickoff Meeting with City and Design Team. During this meeting, a recommended 
Project Schedule will be presented for consideration. Tasks will be addressed, and project goals and 
objectives reaffirmed. 

 
2. During initial meetings with City, the Design Team will confirm previous design intentions and preliminary 

program needs, improvements, limits of work, and team member roles. 
 
3. Review and affirm recommendations with City from the Freedom Park Master Plan and latest City-approved 

target budget (Opinion of Probable Cost - OPC) from which to initiate the project. Conduct new discussion of 
design intentions and City’s desired program.  

 
4. Initiate a preliminary review of relevant and current regulatory Zoning Ordinances and Code requirements 

adopted by Authorities Having Jurisdiction (AHJ). 
 
5. Develop two design alternatives of the proposed amenities and corresponding OPC.  
 
6. Meet with City staff for review alternatives and OPC’s, with budgeting options to keep within budget 

requirements.   
 
7. Upon staff's direction, present selected rendered illustrations of Schematic Designs to City’s elected officials, 

Parks Board, ABLC, City boards or committees, and selected stakeholders.  
 
8. Develop final Conceptual design layout and OPC in correspondence to meeting comments and staff direction.  

9. Upon approval of Conceptual Design and OPC by City, proceed with Final Design Phase.  

 
 

II. FINAL DESIGN PHASE:  
Final Design is comprised of Construction Documents (i.e. drawings, schedules, specifications), and Permit Review 

 
A. CONSTRUCTION DOCUMENTS 

 
1. Proceed with Final Design services (Civil/Structural Engineers, Architecture, and Landscape 

Architecture) as required to prepare Construction Documents. 
 

2. Review bidding requirements (front end documents) with staff/team. 
 
3. Conduct initial assessment and preliminary accessibility review discussions with Burditt’s Architect and 

Registered Accessibility Specialist (RAS). 
 

4. Review Construction Documents with the City at specific progress review milestones (60%, 90%, and 100%) 
as approved by appropriate City staff members with professional oversight. 
 

5. Update OPC at each progress review. 
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6. Produce Final Sealed Engineering (Civil, Structural) Plans, Details and Specifications. 

 
7. Produce Final Sealed Architecture Plan, Details and Specifications.  

 
8. Produce Final Sealed Landscape Architecture Plans, Details and Specifications. 

 
9. Submit for TDLR (TAS 2012) Review to Registered Accessibility Specialist (RAS).  Registration Fee shall be 

reimbursed to Burditt by the City as the registrant. 
 

10. Submit construction documents to Authorities Having Jurisdiction (AHJ) for Permit Review and address any 
review comments.  

 
B. BIDDING AND CONSTRUCTION PHASE SERVICES:  

Project Manual (i.e., bidding requirements), Bidding/Contract Award Management Support, and  
Construction Contract Administration services. 

 
1. Prepare Project Manual (bidding requirements and specifications) and assist staff with Bidding, Requests for 

Information (RFI), and Addendums as needed. 
 
2. Prepare electronic copies of the bid package (sealed drawings and project manual) for distribution to 

potential bidders. 
 
3. Participate with City staff in pre-bid meeting to review project scope, instructions to bidders, bidding 

dates, and probable construction timelines/deadlines. 
 
4. Respond to Requests for Information (RFI), questions from bidding contractors in the form of Addenda. 
 
5. Assist with bid evaluation and provide contract award recommendations to staff. 
 
6. Coordinate (or in coordination with City) and Attend the Project Pre-Construction Conference. 
 
7. Attend scheduled construction progress meetings at regular intervals. 
 
8. Provide Construction Observation reviews appropriate to the stage of construction to: 

 
a)   Become generally familiar and remain so with, and keep City staff generally informed about, the progress 

and quality of the portion of the construction completed. 
 

b) Make reasonable efforts to identify and document defects and deficiencies in the construction. 
 

c)   Determine generally whether the construction is being performed in a manner indicating that the 
project, when fully completed, will be in accordance with the plans and specifications. 

d) Notify the City in writing of any observed substantial deviation from plans and specifications that 
may prevent facility from being occupied or utilized for its intended use. 
 

9. Issue Observation Reports to Contractor and City staff following site visits. 
 
10. Review Change Orders and provide recommendations to address changed or unforeseeable conditions 

that may arise during construction. 
 

11. Issue Architect’s Supplemental Instructions (ASI) to modify the contract documents as required due to 
unforeseen conditions or demonstrably insufficient information to complete the Work.  
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12. Perform up to two (2) General Contractor Submittal Reviews for conformance of information provided with 

the design intent of the Contract Documents, including shop drawings, product submittals, test results, and 
other submittals from vendors and contractors.  Review of submittals shall not be for the purpose of 
determining the accuracy and completeness of other information such as dimensions, quantities, and 
installation or performance of equipment or systems, which are the Contractor’s responsibility.    

 
13. Perform Substantial Completion review of the project to prepare punch list items for completion. 
 
14. Submit Substantial Completion Report to Contractor and City staff. 
 
15. Review and certify construction progress Pay Applications as submitted by Contractor. 
 
16. Communicate and direct contractor to prepare and deliver “As- Built" drawings, specifications, and other 

Close-out documents per General Requirements. 
 
17. Review Contractor provided "As-Built" Record drawings and specifications and Close-out documents.  Submit 

final Close-out documents to City and Contractor.  
   
18. Coordinate Registered Accessibility Specialist (RAS) inspection for obtaining Certificate of Substantial 

Compliance (TAS 2012). 

19. Conduct Final Completion Observation and Closeout; develop and deliver final report to City staff. 
 

20. Walk through the project with Contractor and City staff to review relevant warranty issues within the 
contract scope to be corrected by the Contractor approximately 11 months after the date of Substantial 
Completion. 

 
 
V. EXCLUSIONS TO BASIC SERVICES AND SUPPLEMENTAL SERVICES: 

 
A. Requests for any of the following shall be considered Additional Services and compensation to CONSULTANT   
shall be made according to CONSULTANT’S published 2024 hourly rates (attached), fixed fees with prior approval 
by the CLIENT, OR AS Additional Sub-Consultant Service on a cost-plus ten percent basis (10%).   

1. Cost Recovery Analysis 

2. Life Cycle Cost Analysis 

3. Geotechnical Analysis 

4. Survey (boundary and topographic) 

5. Archaeological Studies or Services 
6. Ecological/Environmental or Hazardous Assessment 
7. Hazard remediation for Asbestos, Brownfield Sites, site contamination, and other hazardous elements 
8. Tree Survey 
9. Historic Preservation 
10. Fast-Track Design Services 

11. Re-design of key elements of project after prior receipt of Owner Approval  
12. Off-site utility infrastructure Engineering/Design  

13. Construction Materials Testing 

14. Design of off-site utility infrastructure improvements 

15. Design of ancillary, offsite drainage impact mitigation 

16. As-Built Plans 
17. Measured Drawings of Existing Facilities 
18. Existing Facilities Survey/3D Scanning 
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19. Traffic Impact Analysis (TIA) 
20. LEED Design or Application/Audit 
21. Commissioning 
22. Fire Hydrant Flow Test for Fire Suppression and/or Plumbing Design 
23. USACE 404 Permitting or other Wetland and Endangered Species Mitigation 

 
 
 
 
 
 
 
 
 
 
 
 
 

(REMAINDER OF PAGE LEFT BLANK INTENTIONALLY) 
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EXHIBIT “C” 
FEE PROPOSAL 

 
Based on the proposed Exhibit “A” Scope of Basic Services and general program as currently understood, we 

propose the following lump sum fees: 

 
I. BASIC SERVICES FEE: 

A. Methodology - Basic Services Fees are based upon a total lump sum fee of ELEVEN PERCENT (11%) of the 
budget of Nine Hundred Thousand Dollars ($ 900,000 USD). 

Adjustments to the project budget will be made throughout the project based upon the City’s most recently 
approved OPINION OF PROBABLE COST (OPC) as developed and approved at the conclusion of each Phase. 
Opinions of Probable Cost are required to be approved in writing by the City at the end of each Phase.  

Fees for the subsequent phases will be adjusted commensurate with the agreed upon lump sum fee of 
Eleven Percent (11%) of the most recently approved OPC of Cost of Work and proportionally allocated to the 
individual phase fee increment shown in the fee schedule below. 

 
B. Basic Services Fee Development - 
Fixed Fee / Lump Sum amounts are billed according to the percentage of completion of each phase task as 

depicted in the Fee Schedule below. The following fee schedule is provided based upon the current program 

requirements and budget. 

1. Preliminary Design Services:  
i. Conceptual Design (40% of Fee)……………………………………….………………………..……………...…$39,600.00 

 
2. Final Design Services: 

i. Construction Documents (40% of Fee)……………………………..………………..….………………….. $39,600.00 

ii. Bidding and Construction Phase Services (20% of Fee).............................................…..…$19,800.00 

________________________________________________________________________ 

Total Basic Fee Schedule (100% of Fee).........................................................$99,000.00 
 

II. SUPPLEMENTAL SERVICES: 
Any relevant Supplemental Services will be discussed with City and followed by a scope and cost 
proposal from the proposed subconsultant. This proposal will be submitted to the City for approval prior 
to engaging the subconsultant. 
 
Supplemental Services Fees are invoiced to City at actual cost plus an administrative markup fee of 10% 
to account for tort and performance risk, coordination costs, and administrative costs.  These costs will 
be invoiced to the City upon receipt of subconsultant invoices with copies of subconsultant invoices 
included for transparency.  
 
The Supplemental Services and associated maximum budget required for this project are: 
 

1. Surveying by a licensed surveyor (topography, metes & bounds, easements, utilities, existing 
improvements, etc.) 
a. Budgeted amount - $22,000.00 

 
III. ADDITIONAL SERVICES:  

No Additional Services are anticipated for this project. 
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IV. EXPENSES: 
All anticipated expenses are included in the Basic Services Fees. Therefore, no anticipated expenses are 
included within the fees for the current project scope. Additional sub-consultants or services that may be 
requested by the City in addition to those currently required for the project shall be provided as an Additional 
Service and shall be invoiced as described in Item II, Additional Services & Supplemental Services above. 

 

 
 
 
 
 
 
 
 
 
 

(REMAINDER OF PAGE LEFT BLANK INTENTIONALLY) 
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EXHIBIT “D" 

BURDITT CONSULTANTS, LLC 
2024 HOURLY RATES 

 
 

DIVISION CLASSIFICATION RATE 

DESIGN Principal $225 

 Program Manager $200 

 Project Manager $175 

 Project Architect $200 

 Project Landscape Architect $200 

 Licensed Irrigator $150 

 Architect Associate $115 

 Landscape Architect Associate $115 

 CAD Design II $90 

 CAD Design I $80 
   

PLANNING Senior Planner $160 

 Planning Associate $150 

 Geographic Informa on Systems (GIS) Planner $135 
   

NATURAL RESOURCES Natural Resource Planner/Forester $150 

 Wetland Scien st $150 
   

URBAN FORESTRY Senior Urban Forester $160 
   

ADMINISTRATION Administra ve Assistant II $70 

 Administra on Assistant I $55 
 
 

 
Invoices are prepared monthly with payments due 30 days of receipt.  Interest at the rate of 1 ½ % per month will be 

charged on all accounts not paid by the 30th day following the billing date. Reimbursable expenses and necessary sub-
consultants not currently required by project and approved by Owner shall be invoiced at cost plus ten percent (10%). 
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EXHIBIT “E” 
TERMS AND CONDITIONS 

 

ADDITIONAL SERVICES 
Additional assignments outside the scope of work will be invoiced at the Burditt established hourly rates OR an agreed upon Lump 
Sum amount.  Additional assignments include, but are not limited to, any changes due to revisions in the original scope of work, 
base data relating to this matter, any additional meetings, or services and any such services requested by Client.  Additional services 
will be provided, with prior written authorization from Client, and will be invoiced as additional services.   

 

PAYMENT OF FEES 
For the scope of services stated herein, Client agrees to pay Consultant the compensation stated in this agreement. Consultant 
agrees to submit invoices monthly for services rendered. Invoices shall be forwarded upon completion or, based upon the 
percentage of completion, or in the event projects is delayed beyond the control of Consultant, invoices will be forwarded based 
upon the percentage of completion. Invoices are due and payable within 30 days of receipt. Any invoice payment due past 30 days 
will be subject to interest at the rate of the lesser of (i) one and one-half percent (1 1/2%) per month or (ii) the maximum rate 
allowed by law.  
  

REIMBURSABLE EXPENSES 
There will be no expenses for Basic Services. Necessary expenses, such as copies (CAD plots), blue or blackline prints, xerox 
enlargements, shipping, etc., are already calculated into the Basic Services Fees; Additional sub-consultants beyond those currently 
required for Basic Service (none are currently anticipated) that are requested and authorized by Client shall be paid at cost plus ten 
percent (10%) after prior approval by City Staff. 
 
FORCE MAJEURE 
Circumstances or events may occur that are outside the control of either party.  Neither party shall be deemed in default of this 
Agreement to the extent that any delay or failure in the performance of its obligations results from any cause beyond its reasonable 
control and without its negligence. 
 
STANDARD OF CARE 
The standard of care for all professional services performed or furnished by Consultant under this Agreement will be the skill and 
care used by members of Consultant’s profession practicing under similar circumstances at the same time and in the same locality.  
Consultant makes no warranties, express or implied, under this Agreement or otherwise, in connection with Consultant’s services. 
 
INDEMNIFICATION 
Client and Consultant each agree, to the fullest extent permitted by law, to indemnify and hold the other harmless, and their 
respective officers, employees, agents and representatives, from and against liability for all claims, losses, damages and expenses, 
including reasonable attorneys’ fees, to the extent such claims, losses, damages, or expenses are caused by the indemnifying party's 
negligent acts, errors or omissions. In the event claims, losses, damages or expenses are caused by the joint or concurrent negligence 
of Client and Consultant, they shall be borne by each party in proportion to its negligence. 
 
RISK ALLOCATION 
Burditt Consultants, LLC agrees to carry out and perform the services herein agreed to in a professional and competent manner. In 
recognition of the relative risks, rewards, and benefits of the project both to the Client and Burditt, the risks have been allocated so 
that the Client agrees that, to the fullest extent permitted by law, Burditt’s total liability to the Client, for any and all claims, losses, 
expenses, damages or claim expenses arising out of this agreement, from any cause or causes, shall not exceed the total amount of 
Burditt’s fee or other amount agreed upon when added under Special Conditions. Such causes include, but are not limited to, 
Burditt’s negligence, errors, omissions, strict liability, breach of contract or breach of warranty.   
 
OWNERSHIP OF DOCUMENTS 
All documents prepared or furnished by Consultant pursuant to this Agreement are instruments of Consultant’s professional service, 
and Consultant shall retain an ownership and property interest therein.  Consultant grants Client a license to use instruments of 
Consultant’s professional service for the purpose of constructing, occupying, and maintaining the Project.  Reuse or modification of 
any such documents by Client, without Consultant’s written permission, shall be at Client’s sole risk, and Client agrees to indemnify 
and hold Consultant harmless from all claims, damages and expenses, including attorneys’ fees, arising out of reuse by Client or by 
others acting through Client.  
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USE OF ELECTRONIC MEDIA 
Copies of documents that may be relied upon by Client are limited to the printed copies (also known as hard copies) that are signed 
or sealed by Consultant. Files in electronic media format or text, data, graphic or other types that are furnished by Consultant to 
Client are only for convenience of Client.  Any conclusion or information obtained or derived from such electronic files will be at the 
user’s sole risk.  When transferring documents in electronic media format, Consultant makes no representations to long-term 
compatibility, usability, or readability of documents resulting from the use of software application packages, operating systems or 
computer hardware differing from those in use by Consultant at the beginning of this assignment. 
 
HAZARDOUS ENVIRONMENTAL CONDITIONS 
It is acknowledged by both parties that Consultant’s scope of services does not include any services related to the presence at the 
site of asbestos, PCBs, petroleum, hazardous waste or radioactive materials.  Client acknowledges that Consulting is performing 
professional services for Client and Consultant is not and shall not be required to become an “arranger,” “operator,” “generator” or 
“transporter” of hazardous substances, as defined in the Comprehensive Environmental Response, Compensation, and Liability Act 
of 1990 (CERCLA). 
 
OPINIONS OF COST 
When included in Consultant’s scope of service, opinions or estimates of probable construction cost are prepared on the basis of 
Consultant’s experience and qualifications and represent Consultant’s judgment as a professional general familiar with the industry.  
However, since Consultant has no control over the cost of labor, materials, equipment, or services furnished by others, over 
contractor’s methods of determining prices, or over competitive bidding or market conditions, Consultant cannot and does not 
guarantee that proposals, bids, or actual construction cost will not vary from Consultant’s opinions or estimates of probable 
construction cost. 
 
TERMINATION OF CONTRACT 
Client may terminate this Agreement with seven days prior written notice to Consultant for convenience or cause. Consultant may 
terminate this Agreement for cause with seven days prior written notice to Client for cause. Failure of Client to make payments 
when due shall be cause for suspension of services or, ultimately, termination, unless and until Consultant has been paid in full all 
amounts due for services, expenses and other related charges. 
  
CONSTRUCTION PHASE SERVICES 
If this Agreement provides for any construction phase services by Consultant, it is understood that the Contractor, not Consultant, 
is responsible for the construction of the project, and that Consultant is not responsible for the acts or omissions of any contractor, 
subcontractor or material supplier; for safety precautions, programs or enforcement; or for construction means, methods, 
techniques, sequences and procedures employed by the Contractor. 
 
INSURANCE 
Consultant shall maintain in force insurance in the following amounts  
$1,000,000 – General Liability  
$1,000,000 – Professional Liability  
Commercial Automobile and Worker’s Compensation in the amount required by state law.   
 
TO BE PROVIDED BY CLIENT 
Client shall provide the following information if needed: 
 

1. Legal descriptions of property and available Plat(s) 
2. Any available site plans, relevant documents impacting design, drainage maps, existing utilities or easements. 

3. Existing Site Survey 
4. Existing Geotech Reports 
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EXHIBIT “F” 

OPINION OF PROBABLE COSTS 
 

 

OPINION OF PROBABLE COSTS (SCHEMATIC DESIGN) 4/18/2024

ACTIVE RECREATION - BASEBALL FIELD - no lighting

Unit Range

Rate -10% +10%

Low Subtotal High

1 General Requirements 49,005$          54,450$          59,895$          

1.1 Mobilization, Demobilization & Maintenance 1 allow 18,000$    17,820$                  19,800$                   21,780$                  

1.2 Bonds & Insurance 1 allow 27,000$    26,730$                  29,700$                   32,670$                  

1.3 Traffic Control, Surveying, Safety Plan 1 allow 4,500$      4,455$                    4,950$                     5,445$                    

2 Demolition/Preservation 4,455$            4,950$            5,445$            

2.1 Demolition, Clearing & Tree Removal 1 allow 4,500$      4,455$                    4,950$                     5,445$                    

3 Grading Drainage & Utilities 4,455$            4,950$            5,445$            

3.1 Mass Grading, Site Work & Erosion Control 1 allow 4,500$      4,455$                    4,950$                     5,445$                    

4 Architecture 252,747$       280,830$       308,913$       

4.1 Covered Dugout 2 ea 59,500$    117,810$                130,900$                143,990$                

4.2 Covered Spectator Seating 1 allow 136,300$ 134,937$                149,930$                164,923$                

5 Site Paving & Hardscapes 49,104$          54,560$          60,016$          

5.1 Concrete Pathways (allow) 8,000 sf 6.20$        49,104$                  54,560$                   60,016$                  

6 Sports Fields/Courts 353,439$       392,710$       431,981$       

6.1 Baseball Fields (325') 1 ea 357,009$ 353,439$                392,710$                431,981$                

7 Softcapes 1,584$            1,760$            1,936$            

7.1 Hydroseed (0.5 acres) 0.5 allow 3,200$      1,584$                    1,760$                     1,936$                    

Subtotal 714,789$     794,210$     873,631$     

General  Conditions 1 allow 7.5% 53,609$       59,566$       65,522$       

Design Contingency 1 allow 5% 38,420$       42,689$       46,958$       

Total Project Cost with Range 806,818$    896,464$    986,111$    

Escalation 1 allow 4.5% 36,306.81$    40,340.90$    44,374.99$    

# Item / Description Qty Unit

Burditt Consultants has no control over the cost of labor, materials, equipment, or services furnished by others, or over the Contractor's methods of 

determining prices, or over competitive bidding or market conditions. Burditt Consultants cannot and does not guarantee that proposals, bids or 

actual construction will not vary from opinion of probable costs.


