



CITY OF ANGELS PO Box 667, 200 Monte Verda St. Suite B, Angels Camp, CA 95222 P: (209) 736-2181

**DATE:** October 7, 2025  
**TO:** City Council  
**FROM:** Dave Richard, Dewberry Engineers  
**RE:** **APPROVE RESOLUTION NO. 25-79 AUTHORIZING THE CITY ADMINISTRATOR TO EXECUTE A CONSTRUCTION CONTRACT FOR THE VALLECITO ROAD SEWER REPLACEMENT PROJECT WITH R SUTTON ENTERPRISES**

**RECOMMENDATION**

Approve Resolution No. 25-79 pertaining to the Vallecito Road Sewer Replacement Project:

- 1) Authorize the City Administrator to execute a construction contract with R Sutton Enterprises in the amount of \$1,382,475; and
- 2) Authorize the City Administrator to approve supplemental work and change orders not-to-exceed \$69,125 (five percent of the construction contract amount).

**BACKGROUND**

The Vallecito Road sewer is an integral element of the East Angels trunk sewer system. Replacement of the sewer was identified in the City Wastewater Master Plan and is included as Project WWCS-1 in the City five-year water/wastewater capital improvement program. Following completion of the Booster Way Sewer Replacement Project in 2024, the Vallecito Road Sewer Replacement Project represents the next project in the expansion of the East Angels Trunk Sewer, the major wastewater conveyance system for the City.

The project consists of the installation of 1,650 ft of 12-inch sewer pipeline, eleven manholes, 340 ft of 8-inch waterline, 120 ft of 6-inch waterline, valves, and connections to the existing water and sewer systems. Work also includes removal of abandoned pipelines, manholes, and appurtenances; bypass pumping/piping; and traffic control. The duration of the construction contract is 180 calendar days.

**BID ANALYSIS**

On August 19, 2025, the City Council authorized the release of construction documents for bidding the Vallecito Road Sewer Replacement Project. The Project was advertised for bidding and three bids were received and opened on September 25, 2025. The bid item summary is included as an attachment with the results presented in Table 1 as follows:

**Table 1 – Bids Received**

|                      |             |
|----------------------|-------------|
| R Sutton Enterprises | \$1,382,475 |
| Mozingo Construction | \$1,516,880 |

|                  |             |
|------------------|-------------|
| Njirich and Sons | \$1,715,061 |
|------------------|-------------|

The opinion of probable construction cost for the Project is \$1,525,000.

After review of the bids received, staff has determined that R Sutton Enterprises is the lowest responsible bidder submitting the lowest responsive bid.

As specified in the construction contract, the contractor must execute and return the contract, along with other specified requirements, within 10 calendar days following receipt of the Notice of Award. Construction is expected to start in November and be complete within 180 days from the Notice to Proceed.

### **FINANCIAL IMPACT**

The Vallecito Road Sewer Replacement Project is an approved Water and Wastewater Capital Improvements Project. The funding budget was established previously as \$1,525,000.

### **ATTACHMENTS**

Summary of Bid Items

Construction Contract for Execution by Contractor

**Link to Bid documents:**

[Njirich and Sons, Inc.](#)

[Mozingo](#)

[R Sutton Enterprises](#)

**Link to [Conformed plans](#)**

**Link to [Specifications](#)**

Resolution 25-79

Admin Service Officer Review and Received \_\_\_\_\_

Finance Officer Review and Received \_\_\_\_\_