



CITY OF ANGELS PO Box 667, 200 Monte Verda St. Suite B, Angels Camp, CA 95222 P: (209) 736-2181

**DATE:** January 20, 2026  
**TO:** City Council  
**FROM:** Dave Richard, Water/Wastewater Engineer  
**RE:** **RESOLUTION 26-18 - AGREEMENT 26-02** - Authorize The City Administrator To Execute A Construction Contract For The Water Meter Replacement Project Phase 1 And Phase 2 (Cip Wdp-3) Project With Moyle Excavation, Inc., In The Amount Of \$795,257 And Authorize The City Administrator To Approve Supplemental Work And Change Orders Not To Exceed \$39,750 (Five Percent Of The Construction Contract Amount)

**RECOMMENDATION**

It is recommended that the City Council consider the following pertaining to the Water Meter Replacement Project Phase 1 and Phase 2 Project:

- 1) Authorize the City Administrator to execute a construction contract with Moyle Excavation, Inc., in the amount of \$795,257; and
- 2) Authorize the City Administrator to approve supplemental work and change orders not-to-exceed \$39,750 (five percent of the construction contract amount).

**BACKGROUND**

The City of Angels (City) retained Consultant to prepare plans and specifications for the replacement of 1,822 residential water meters with automatic meter reading units within the City. The City is furnishing the meters, and the Contractor is being retained to provide connection materials and labor for installation. The duration of the construction contract is 270 calendar days.

**BID ANALYSIS**

On December 2, 2025, the City Council authorized the release of construction documents for bidding the Water Meter Replacement Project Phase 1 and Phase 2 Project. The Project was advertised for bidding and six bids were received and opened on January 8, 2026. One bid (by Utilities One) was non-responsive. The bid item summary for the five responsive bids is included as an attachment with the results presented in Table 1 as follows:

**Table 1 – Bids Received**

Ford Construction	\$1,812,830
Moyle Excavation, Inc	\$795,257
Njirich and Sons	\$1,257,225
Phoenix Water Solutions	\$798,743
R Sutton Enterprises	\$1,082,900



The opinion of probable construction cost (excluding the City-furnished meters) for the Project is \$2,40,000.

After review of the bids received, staff has determined that Moyle Excavation, Inc., is the lowest responsible bidder submitting the lowest responsive bid.

As specified in the construction contract, the contractor must execute and return the contract, along with other specified requirements, within 10 calendar days following receipt of the Notice of Award. Construction is expected to start in February and be complete within 270 days from the Notice to Proceed.

### **FINANCIAL IMPACT**

The Water Meter Replacement Project Phase 1 and Phase 2 Project is an approved Water and Wastewater Capital Improvements Project. The funding budget was established previously as \$2,400,000.

### **ATTACHMENTS**

Attachment "A" – Bid Tabulation Summary

Attachment "B" – Agreement

### **Links to:**

[Conformed Set](#)

[Project Specs](#)

[Ford Construction Bid](#)

[Moyle Bid](#)

[Njrich Bid](#)

[Phoenix Water Solutions Bid](#)

[Sutton Bid](#)

