

Lowry Construction LLC

Po Box 417
Oxford, Kansas 67119
620-455-3302

Proposal

1

Customer

Name WWTP New Admin. Building
Address 118 W. Central Ave.
City Arkansas City State KS ZIP 67005
Phone 620-441-8793

Date 10/13/2021
Order No. _____
Rep _____
FOB _____

Qty	Description	Unit Price	TOTAL
1	Proposal to construct 1220 sq ft building using Morton as the Building and the inside finish by Lowry Construction LLC The foundation to be footing and slab The allowances to be: Attached spread sheet with breakdown of proposal Lowry Construction LLC would need \$28755.90 or 30% to order Morton Building \$55000.00 When building is delivered \$12097.10 Morton Buildings scope of work is complete Balance after Morton \$174851.25 to paid in 4 installments Installments: \$43712.81 after slab is poured, \$43712.81 after interior walls are framed, \$43712.81 after sheetrock, \$39441.81 after paint and flooring. \$4271 completion.	\$270,704.25	\$270,704.25

Payment Details

- ☒
☐
☐

Name _____
CC # _____
Expires _____

SubTotal	\$270,704.25
Shipping & Handling	\$0.00
Taxes	State _____
TOTAL	\$270,704.25

Office Use Only

	1220 sq. ft.	1220 sq ft	
Ark City	10/5/2021	10/13/2021	
Tommy Bowman			
620-441-8793			
MORTEN	<i>includes concrete</i>	103000	95853 added ceiling insulation
SITE WORK & PAD		9500	9500
CARPENTER		17080	20130 added suspended ceiling
HEAT&AIR		14920	14920
PLUMBING		11000	12500 add tankless hotwater
ELECTRICAL		20000	30000 includes outside service
MATERIALS		22000	26000 added suspended ceiling
SHEETROCK		6405	5032
STORM ROOM		0	0
PAINT		5200	5200
LIGHT/A		4000	4000
CABNIET/A	by others	0	0
FLOOR/A		9760	9760
MISC.		2500	2500
FLOOR HEAT		0	0
SITOTAL		225365	235395
CONTRACT		33804.75	35309.25
TOTAL		259169.75	270704.25

200 amp 3

LABOR ONLY

SQ.FT.

FRAMING

FRAME	1220	8 \$	9,760.00	
SUSPENDED CEILING	1220	2.5 \$	3,050.00	
	0	0 \$	-	
				\$ 12,810.00
	0	0 \$	-	
	0	0 \$	-	
				\$ -
	0	0 \$	-	
				\$ -
trim	1220	6 \$	7,320.00	
				\$ 7,320.00
				\$ 20,130.00