

Georgia Department of Transportation
COST PROPOSAL SUMMARY

Proj. No.:

RFQ 19-242

PI No.:

000000

Prime:

Civil Services, Inc.

Date:

20-Jun-2023

Offeror:

Civil Services, Inc.
2394 St. Johns Bluff Rd.
Jacksonville, FL 32246

Contact:

Christopher Morse
Sr. Bridge Engineer

(904) 309-8591
cmorse@civilservicesinc.com

Contract Office:

City of Augusta - Engineering

Contract Action:

Task Order

Contract Type:

Cost Plus Fixed Fee

Project:

Post Design Services for Highland Ave. Bridge Repair and
Restoration over CSX Railroad - Task Order 3

County:

Richmond

Contract Type:

Cost Plus Fixed Fee

Fixed Fee %:

10%

Master Contract:

contract number

Contract Expiration:

1-Jan-2000

Task Order No:

2

	Task Order Totals
Maximum Allowable Cost	\$ 39,759.06
(Prime) Maximum Amount for Fixed Fee	\$ 3,454.00
Provisional Overhead Rate	175.00%
Fixed Fee Percentage	10%
Minimum DBE Percentage	

Georgia Department of Transportation

COST PROPOSAL

Proj. No.: RFQ 19-242

PI No.: 000000

Prime: Civil Services, Inc.

Date: 20-Jun-2023

Project: Post Design Services for Highland Ave. Bridge Repair and Restoration over CSX Railroad - Task Order 3

County: Richmond

Master Contract: contract number

Contract Type: Cost Plus Fixed Fee

Contract Expiration: 1-Jan-2000

Fixed Fee %: 10%

Task Order No: 2

Include a column for each discipline tab included in the pro
Ensure formulas link to the corresponding discipline tab.

Cost Summary												
By Phase / Discipline / Firm												
Phase	Phase Description	Total Fee	Civil Services, Inc.	Civil Services, Inc.	Sub Firm Name 1	Civil Services, Inc.	Sub Firm Name 2	Sub Firm Name 3	Sub Firm Name 3	Sub Firm Name 4	Sub Firm Name 5	Sub Firm Name 6
		Enter discipline provided by firm >>	Project Management	Roadway Design	Design Support	Bridge Design	Traffic Operations	Environmental	Environmental	Survey	Aerial Mapping	Utilities Investigation (SUE)
	Totals	\$ 39,759.06	\$ -	\$ 10,119.85	\$ -	\$ 29,639.21	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1	Concept Development	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -		\$ -	\$ -	\$ -
2	Database Preparation	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -		\$ -	\$ -	\$ -
3	Environmental Document	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -		\$ -	\$ -	\$ -
4	Preliminary Plans	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -		\$ -	\$ -	\$ -
5	Right of Way Plans	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -		\$ -	\$ -	\$ -
6	Final Plans	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -		\$ -	\$ -	\$ -
7	Construction Services	\$ 39,759.06	\$ -	\$ 10,119.85	\$ -	\$ 29,639.21	\$ -	\$ -		\$ -	\$ -	\$ -
8	Special Studies	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -		\$ -	\$ -	\$ -
9	Public Involvement	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -		\$ -	\$ -	\$ -
	Fixed Fee	\$ 3,454.00	\$ -	\$ 866.80	\$ -	\$ 2,587.20	\$ -	\$ -		\$ -	\$ -	\$ -
Tab Name>> PM1 Rd1 DS1 Br1 Trf1 Env1 Env2 Srv1 Map1 SUE1												
DBE (Yes or No)		Yes	Yes	No	Yes	No	No	No	No	No	No	No
DBE Participation	\$ 39,759.06	\$ -	\$ 10,119.85	\$ -	\$ 29,639.21	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
DBE %	100.0%		25.5%		74.5%							
Contract DBE Goal %	0.0%											