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STATE OF GEORGIA
RICHMOND COUNTY

MAJOR PROJECTS
CONSULTANT SERVICES AGREEMENT
BETWEEN
AUGUSTA, GEORGIA
(CITY)

AND

CONSULTANT

This Agreement is made and entered into this day of _ , 2026 by and between
AUGUSTA, Georgia, a political subdivision of the State of Georgia, hereinafter called the “CITY”
and Hydromax USA, LLC., a Corporation authorized to do business in Georgia, hereinafter called
the "CONSULTANT."

WHEREAS, the CITY desires to engage a qualified and experienced consulting firm to furnish
professional services for:

Evaluation and Repair of Distribution System Valves and Hydrants Program

and,

WHEREAS, the CONSULTANT has represented to the CITY that it is experienced and qualified to
provide the services contained herein and the CITY has relied upon such representation.

NOW, THEREFORE, in consideration of the mutual promises and covenant herein contained, it is
agreed by and between the CITY and the CONSULTANT that:
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GENERAL PROVISIONS

CONSULTANT has agreed, in this Agreement with CITY to procure the services of licensed design
professionals, to provide the engineering services required to provide professional engineering and
design services for the Project in accordance with the requirements as outlined in and attached as
Attachment A - Scope of Services and other relevant data defining the Project.

CONSULTANT COORDINATION

The CONSULTANT shall cooperate fully with all municipalities, local government officials, utility
companies, and other consultants as directed by the CITY. CONSULTANT and all relevant parties
agree to work together on the basis of trust, good faith and fair dealing, and shall take actions
reasonably necessary to enable each other to perform this Agreement in a timely, efficient and
economical manner. All parties agree to cooperate in a manner consistent with good design
practice and will exercise the degree of skill and diligence normally employed by professional
engineers or consultants practicing under similar conditions. CONSULTANT will re-perform any
services not meeting this standard without additional compensation.

AMENDMENTS TO AGREEMENT

Every amendment to the Scope of Services shall become and is hereby made a part of this
Agreement. Amendments must be fully executed by both the CONSULTANT and CITY to be
valid.

REDUCTION IN REQUIRED SERVICES

If reductions in the required services are ordered by CITY, the credits shall be the amounts for such
services as described in subsequently executed Amendments to this Agreement, and no claim for
damages for anticipated profits shall accrue to the CONSULTANT.

DATE CHANGES

If in this Agreement specific periods of time for rendering services are set forth or specific dates by
which services are to be completed are provided and if such periods of time or dates are changed
through no fault of CONSULTANT, the rates and amounts of compensation provided for herein
shall be subject to equitable adjustment.

AGREEMENT MODIFICATIONS

This Agreement shall not be modified except by a duly executed Amendment hereto in writing
under the hands and seals of both parties hereto.

TIME OF COMPLETION

The time of completion shall be as described in the schedule attached hereto as Attachment D -
Schedule.
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This Agreement shall terminate immediately and absolutely at such time as appropriated and
otherwise obligated funds are no longer available to satisfy the obligations of the CONSULTANT
on behalf of the CITY under this Agreement. However, CONSULTANT will be compensated for all
work prior to termination of contract even if the CITY has obligated the funds to other projects.

PROJECT PROGRESS

CONSULTANT'S services and compensation under this Agreement have been agreed to in
anticipation of the orderly and continuous progress of the Project through completion.

LITIGATION

Nothing in this Agreement shall be construed as obligating the CONSULTANT to appear, support,
prepare, document, bring, defend or assist in litigation either undertaken or defended in behalf of
the CITY except in consideration of compensation. All such services required or requested of
CONSULTANT by the CITY except suits or claims between the parties to this Agreement will be
reimbursed as additional services.

BINDINGS

It is further agreed that the CITY and CONSULTANT each binds itself and themselves, its or their
successors, executors, administrators and assigns to the other party to this Agreement and to its or
their successors, executors and assigns in respect to all covenants of this Agreement. Except as
above, neither CITY nor the CONSULTANT shall assign, sublet or transfer its or their interest in
this Agreement without prior written consent of the other party hereto.

EXTENT OF THE AGREEMENT
This Agreement represents the entire agreement between CITY and CONSULTANT and
supersedes all prior negotiations, representations and agreements, either written or oral.
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DEFINITIONS

Wherever used in this Agreement, whether in the singular or in the plural, the following terms shall
have the following meanings:

Agreement Execution - means the date on which CONSULTANT executes and enters into an
Agreement with CITY to perform the Work.

Agreement Price - means the total monies, adjusted in accordance with any provision herein,
payable to the CONSULTANT under this Agreement.

CITY -means a legal entity AUGUSTA, Georgia, a political subdivision of the State of Georgia.

CONSULTANT - means the party or parties contracting directly with the CITY to perform Work
pursuant to this Agreement.

Contract - means the Agreement Documents specifically identified and incorporated herein by
reference.

Contract Time - means the period of time stated in this Agreement for the completion of the Work.

Subcontractor - means any person, firm, partnership, joint venture, company, corporation, or entity
having a contractual agreement with CONSULTANT or with any of its subcontractors at any tier to
provide a part of the Work called for by this Agreement.

Supplemental Agreement - means a written order to CONSULTANT signed by CITY and accepted
by CONSULTANT, effecting an addition, deletion or revision in the Work, or an adjustment in the
Agreement Price or the Contract Time, issued after execution of this Agreement.

Task Order - means a written order specifying a Scope of Services, time of completion and
compensation limit for services being provided by CONSULTANT. Task Orders shall be
incorporated by reference as part of the Supplemental Conditions of this Agreement.

Work - means any and all obligations, duties and responsibilities, including furnishing equipment,
engineering, design, workmanship, labor and any other services or things necessary to the
successful completion of the Project, assigned to or undertaken by CONSULTANT under this
Agreement.

50F 26 REVISION DATE: December 2020


ch17317
DRAFT


CONTRACT DOCUMENTS

List of Documents

The Agreement, the General Conditions, the Attachments, and any Supplemental Agreements,
including Task Orders shall constitute the Agreement Documents (the “Agreement”).

Conflict and Precedence

The Agreement Documents are complementary, and what is called for by one is as binding as if
called for by all. In the event there are any conflicting provisions or requirements in the component
parts of this Agreement, the several Agreement Documents shall take precedence in the following
order:

1. Agreement - Including Attachments
2. General Conditions
3. Supplemental Conditions - Including Task Orders
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GENERAL CONDITIONS

1. COMMENCEMENT OF WORK

The performance of services as defined in the Prime Agreement between CONSULTANT and the
CITY, and herein described in this Agreement as Attachment A shall be commenced upon receipt
by the CONSULTANT of a written Notice To Proceed. The effective date of services shall be
defined in the Notice To Proceed.

2. PROFESSIONAL STANDARDS

The standard of care for all services performed or furnished by CONSULTANT under this
Agreement will be the level of care and that is ordinarily used by members of CONSULTANT’'S
profession practicing under similar conditions.

3. CHANGES AND EXTRA WORK

The CITY may, at any time, request changes in the work to be performed hereunder. All such
changes, including any increase or decrease in the amount of the CONSULTANT’s compensation,

which are mutually agreed upon by and between the CITY and the CONSULTANT, shall be
incorporated in written Supplemental Agreements to the Agreement.

Changes that involve an increase in the compensation shall be considered major, and require the
approval of the CITY.

4. PERSONNEL

The CONSULTANT represents that it has secured or will secure, at its own expense, all personnel
necessary to complete this Agreement; none of whom shall be employees of, or have any
contractual relationship with, the CITY. All of the services required hereunder will be performed
by the CONSULTANT under its supervision, and all personnel engaged in the work shall be
qualified and shall be authorized or permitted under law to perform such services.

All key professional personnel, including subcontractors, engaged in performing services for the
CONSULTANT under this agreement are indicated in a personnel listing attached hereto as
Attachment C - Listing of Key Personnel and incorporate herein by reference. No changes or
substitution shall be permitted in the CONSULTANT’s Key Personnel without the prior written
approval of the CITY or his designee.

The CONSULTANT shall employ only persons duly registered in the appropriate category in
responsible charge of supervision and design of the work. The CONSULTANT shall endorse all
reports, contract plans, and survey data. Such endorsements shall be made by a person duly
registered in the appropriate category by the Georgia State Board of Registration for Professional
Engineers and Land Surveyors, being in the full employ of the CONSULTANT and responsible for
the work prescribed by this Agreement.
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5. ACCURACY OF WORK

The CONSULTANT shall be responsible for the accuracy of the work and shall promptly correct
errors and omissions in its plans and specifications without additional compensation. The
CONSULTANT shall give immediate attention to these changes so there will be a minimum of
delay to others.

Acceptance of the work by the CITY will not relieve the CONSULTANT of the responsibility for
subsequent correction of any errors and the clarification of any ambiguities.

6. CONFIDENTIALITY

The CONSULTANT agrees that its conclusions and any reports are for the confidential use and
information of the CITY and that it will not disclose its conclusions in whole or in part to any
persons whatsoever, other than to submit its written documentation to the CITY, and will only
discuss the same with it or its authorized representatives. Upon completion of this Agreement
term, all documents, drawings, reports, maps, data and studies prepared by the CONSULTANT
pursuant thereto shall become the property of the CITY and be delivered thereto.

Articles, papers, bulletins, reports, or other materials reporting the plans, progress, analyses, or
results and findings of the work conducted under this Agreement shall not be presented publicly or
published without prior approval in writing of the CITY.

It is further agreed that if any information concerning the PROJECT, should be released by the
CONSULTANT without prior approval from the CITY, the release of same shall constitute grounds
for termination of this Agreement without indemnity to the CONSULTANT, but should any such
information be released by the CITY or by the CONSULTANT with such prior approval, the same
shall be regarded as public information and no longer subject to the restrictions of this Agreement.

7. OPEN RECORDS

CONSULTANT acknowledge that all records relating to this Agreement and the services to be
provided under the contract may be a public record subject to Georgia’s Open Records Act
(O.C.G.A. §50-18-70, et seq.). CONSULTANT shall cooperate fully in responding to such request
and making all records, not exempt, available for inspection and copying as provided by law.

8. JURISDICTION

The law of the State of Georgia shall govern the CONTRACT between CITY and CONSULTANT
with regard to its interpretation and performance, and any other claims related to this agreement.

All claims, disputes and other matters in question between CITY and CONSULTANT arising out of
or relating to the Agreement, or the breach thereof, shall be decided in the Superior Court of
Richmond County, Georgia. The CONSULTANT, by executing this Agreement, specifically
consents to jurisdiction and venue in Richmond County and waives any right to contest the
jurisdiction and venue in the Superior Court of Richmond County, Georgia.
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9. TERMINATION OF AGREEMENT FOR CAUSE

If through any cause, the CONSULTANT shall fail to fulfill in a timely and proper manner its
obligations under this Agreement, or if the CONSULTANT shall violate any of the covenants,
agreements or stipulations of this Agreement, CONSULTANT will be given the opportunity to
commence correction of obligation within 5 days of written notice and diligently complete the
correction thereafter. Failure to maintain the scheduled level of effort as proposed and prescribed,
or deviation from the aforesaid schedule without prior approval of the CITY, shall constitute cause
for termination. The CITY shall thereupon have the right to terminate this Agreement by giving
written notice to the CONSULTANT of such termination, and specifying the effective date thereof,
at least five (5) days before the effective date of such termination. In such event, all finished or
unfinished documents, maps, data, studies, work papers and reports prepared by the
CONSULTANT under this Agreement shall become the property of the CITY, and the
CONSULTANT shall be entitled to receive just and equitable compensation for any satisfactory
work completed on such documents, as mutually agreed by the CITY and CONSULTANT.

10. TERMINATION FOR CONVENIENCE OF THE CITY

The CITY may terminate this contract in part or in whole upon written notice to the
CONSULTANT. The CONSULTANT shall be paid for any validated services under this Contract
up to the time of termination.

11. COORDINATION AND COOPERATION WITH OTHER UTILITIES AND
CONSULTANTS

CONSULTANT shall thoroughly research all utility records to identify the existing facilities on the
submitted roadway plans for avoidance, or resolution, of conflicts with the proposed Scope of
Services.

If the CITY undertakes or awards other contracts for additional related work, the CONSULTANT
shall fully cooperate with such other CONSULTANTSs and the CITY employees or appointed
committee(s), and carefully fit its own work to such additional work as may be directed by the
CITY. The CONSULTANT shall not commit or permit any act which will interfere with the
performance of work by any other CONSULTANT or by CITY employees.

12. COVENANT AGAINST CONTINGENT FEES

The CONSULTANT warrants that no person or selling agency has been employed or retained to
solicit or secure this Agreement upon an agreement or understanding for a commission,
percentage, brokerage, or contingent fee, excepting bona fide employees or bona fide established
commercial or selling agencies maintained by CONSULTANT for the purpose of securing business
and that the CONSULTANT has not received any non-CITY fee related to this Agreement without
the prior written consent of the CITY. For breach or violation of this warranty, the CITY shall have
the right to annul this Agreement without liability or at its discretion to deduct from the Agreement
Price of consideration the full amount of such commission, percentage, brokerage or contingent fee.
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13. RESPONSIBILITY FOR CLAIMS AND LIABILITY

The CONSULTANT shall be responsible for any and all damages to properties or persons caused
by its employees, subcontractors, or agents, and shall hold harmless the CITY, its officers, agents
and employees from all suits, claims, actions or damages of any nature whatsoever to the extent
found to be resulting from the CONSULTANT, its subcontracts, or agent in the negligent
performance or non-performance of work under this Agreement. These indemnities shall not be
limited by reason of the listing of any insurance coverage.

14. INSURANCE

The CONSULTANT shall, at all times that this Agreement is in effect, cause to be maintained in
force and effect an insurance policy(s) that will ensure and indemnify the CITY against liability or
financial loss resulting from injuries occurring to persons or property or occurring as a result of any
negligent error, act, or omission of the CONSULTANT in performance of the work during the term
of this Agreement.

The CONSULTANT shall provide, at all times that this agreement is in effect, Worker's
Compensation insurance in accordance with the laws of the State of Georgia.

The CONSULTANT shall provide, at all times that this Agreement is in effect, Insurance with limits
of not less than:

A. Workmen’s Compensation Insurance - in accordance with the laws of the State of Georgia.

B. Public Liability Insurance - in an amount of not less that One Million ($1,000,000) Dollars for
injuries, including those resulting in death to any one person, and in an amount of not less than
One Million ($1,000,000) Dollars on account of any one occurrence.

C. Property Damage Insurance - in an amount of not less than One Million ($1,000,000) Dollars
from damages on account of an occurrence, with an aggregate limit of One Million ($1,000,000)
Dollars.

D. Valuable Papers Insurance - in an amount sufficient to assure the restoration of any plans,
drawings, field notes, or other similar data relating to the work covered by the Project.

E. Professional Liability Insurance - in an amount of not less than One Million ($1,000,000) Dollars
or an amount that correlates to the aggregate fee on the project should it exceed $1,000,000.

CITY will be named as an additional insured with respect to CONSULTANT’s liabilities hereunder
in insurance coverage’s identified in items (b) and (c).

The policies shall be written by a responsible company(s), to be approved by the CITY, and shall be
noncancellable except on thirty-(30) days' written notice to the CITY. Such policies shall name the
CITY as co-insured, except for worker's compensation and professional liability policies, and a copy
of such policy or a certificate of insurance shall be filed with the Director at the time of the
execution of this Agreement.
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15. PROHIBITED INTERESTS

15.1  Conflict of Interest: The CONSULTANT agrees that it presently has no interest and shall
acquire no interest, direct or indirect, that would conflict in any manner or degree with the
performance of its services hereunder. The CONSULTANT further agrees that, in the
performance of the Agreement, no person having such interest shall be employed.

15.2  Interest of Public Officials: No member, officer, or employee of the CITY during his tenure
or for one year thereafter, shall have any interest, direct or indirect, in this Agreement or the
proceeds thereof.

153 Employment of CITY’s Personnel: The CONSULTANT shall not employ any person or
persons in the employ of the CITY for any work required by the terms of the Agreement,
without the written permission of the CITY except as may otherwise be provided for herein.

16. SUBCONTRACTING

The CONSULTANT shall not subcontract any part of the work covered by this Agreement or
permit subcontracted work to be further subcontracted without the CITY's prior written approval
of the subcontractor.

All subcontracts in the amount of $5,000 or more shall include, where possible, the provisions set
forth in this Agreement.

17. ASSIGNABILITY

The CONSULTANT shall not assign or transfer whether by an assignment or novation, any of its
rights, obligations, benefits, liabilities or other interest under this Agreement without the written
consent of the CITY.

18. EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this Agreement, the CONSULTANT agrees as follows: (1) the
CONSULTANT will not discriminate against any employee or applicant for employment because
of race, creed, color, sex or national origin; (2) the CONSULTANT will, in all solicitations or
advertisements for employees placed by qualified applicants, receive consideration for employment
without regard to race, creed, color, sex or national origin; (3) the CONSULTANT will cause the
foregoing provisions to be inserted in all subcontracts for any work covered by the Agreement so
that such provision will be binding upon each subcontractor, provided that the foregoing provision
shall not apply to contracts or subcontracts for standard commercial supplies of raw materials.

19. DRUG FREE WORK PLACE

CONSULTANT shall be responsible for insuring that its employees shall not be involved in any
manner with the unlawful manufacture, distribution, dispensation, possession, sale or use of a
controlled substance in the workplace. For purposes of the policy, “workplace” is defined as CITY
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owned or leased property, vehicles, and project or client site. Any violation of the prohibitions may
result in discipline and/or immediate discharge.

CONSULTANT shall notify the appropriate federal agencies of an employee who has a criminal
drug statute conviction for workplace violation.

CONSULTANT may require drug or alcohol testing of employees when contractually or legally
obligated, or when good business practices would dictate.

20. ANTI-KICKBACK CLAUSE

Salaries of architects, drafters, engineer’s, and technicians performing work under this Agreement
shall be paid unconditionally and not less often than once a month without deduction or rebate on
any account except only such payroll deductions as are mandatory by law. The CONSULTANT
hereby promises to comply with all applicable "Anti-kickback" laws, and shall insert appropriate
provisions in all subcontracts covering work under this Agreement.

21. AUDITS AND INSPECTORS

At any time during normal business hours and as often as the CITY may deem necessary, the
CONSULTANT shall make available to the CITY and/or audit representatives of the CITY for
examination all of its records with respect to all matters covered by this Agreement. It shall also
permit the CITY and/or representatives of the audit, examine and make copies, excerpts or
transcripts from such records of personnel, conditions of employment and other data relating to all
matters covered by this Agreement.

The CONSULTANT shall maintain all books, documents, papers, accounting records and other
evidence pertaining to costs incurred on the Project and used in support of its proposal and shall
make such material available at all reasonable times during the period of the Agreement, and for
three years from the date of final payment under the Agreement, for inspection by the CITY or any
reviewing agencies, and copies thereof shall be furnished upon request at cost plus 10%. The
CONSULTANT agrees that the provisions of this Article shall be included in any Agreements it
may make with any subcontractor, assignee, or transferee.

22. OWNERSHIP, PUBLICATION, REPRODUCTION AND USE

All documents and materials prepared as an instrument of service pursuant to this Agreement are
the property of the CITY. The CITY shall have the unrestricted authority to publish, disclose,
distribute, and otherwise use, in whole or in part, any reports, data, maps, or other materials
prepared under this Agreement without according credit of authorship. The CITY shall hold
harmless the CONSULTANT against all claims arising out of such use of documents and materials
without the CONSULTANT’s knowledge and written consent.

23. VERBAL AGREEMENT OR CONVERSATION

No verbal agreement or conversation with any officer, agent, or employee of the CITY, either
before, during, or after the execution of this Agreement, shall affect or modify any of the terms or
obligations herein contained, nor shall such verbal agreement or conversation entitle the
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CONSULTANT to any additional payment whatsoever under the terms for this Agreement. All
changes to this Agreement shall be in writing and appended hereto as prescribed in Article 3 above.

24. INDEPENDENT CONTRACTOR

The CONSULTANT shall perform the services under this Agreement as an independent contractor
and nothing contained herein shall be construed to be inconsistent with this relationship or status.
Nothing in this Agreement shall be interpreted or construed to constitute the CONSULTANT or
any of its agents or employees to be the agent, employee, or representative of the CITY.

25. NOTICES
All notices shall be in writing and delivered in person or transmitted by certified mail, postage
prepaid. Notices shall be addressed as follows:

CITY: CONSULTANT:
ADMINISTRATOR

AUGUSTA, GEORGIA Hydromax USA, LLC

535 Telfair St., Suite 910 3700 River Walk Drive, Suite 145
Augusta, GA 30911 Flower Mound, TX 75028

Copy to:

DIRECTOR

AUGUSTA UTILITIES DEPARTMENT
452 Walker Street; Suite 200
Augusta, GA 30901

26. TEMPORARY SUSPENSION OR DELAY OF PERFORMANCE OF CONTRACT

To the extent that it does not alter the scope of this agreement, Augusta, GA may unilaterally order
a temporary stopping of the work, or delaying of the work to be performed by CONSULTANT
under this agreement.

27. DEFECTIVE PRICING

To the extent that the pricing provided by CONSULTANT is erroneous and defective, the parties
may, by agreement, correct pricing errors to reflect the intent of the parties.

28. SPECIFIED EXCUSES FOR DELAY OR NON-PERFORMANCE

CONSULTANT is not responsible for delay in performance caused by hurricanes, tornadoes,
floods, and other severe and unexpected acts of nature. In any such event, the contract price and
schedule shall be equitably adjusted.
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29. HOLD HARMLESS

Except as otherwise provided in this agreement, CONSULTANT shall indemnify and hold
harmless Augusta, GA, and its employees and agents from and against all liabilities, claims, suits,
demands, damages, losses, and expenses, including attorneys’ fees, arising out of or resulting from
the negligent performance of its Work.

30. GEORGIA PROMPT PAY ACT NOT APPLICABLE

The terms of this agreement supersede any and all provisions of the Georgia Prompt Pay Act.

31. RIGHT TO INSPECT PREMISES

Augusta, Georgia may, at reasonable times, inspect the part of the plant, place of business, or work
site of CONSULTANT or any subcontractor of CONSULTANT or subunit thereof which is
pertinent to the performance of any contract awarded or to be awarded by Augusta, Georgia.

32. E-VERIFY

All contractors and subcontractors entering into contracts with Augusta, Georgia for the physical
performance of services shall be required to execute an Affidavit verifying its compliance with
O.C.G.A. § 13-10-91, stating affirmatively that the individual, firm, or corporation which is
contracting with Augusta, Georgia has registered with and is participating in a federal work
authorization program. All contractors and subcontractors must provide their E-Verify number and
must be in compliance with the electronic verification of work authorized programs operated by
the United States Department of Homeland Security or any equivalent federal work authorization
program operated by the United States Department of Homeland Security to verify information of
newly hired employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L.
99-603, in accordance with the applicability provisions and deadlines established in O.C.G.A. § 13-
10-91 and shall continue to use the federal authorization program throughout the contract term. All
contractors shall further agree that, should it employ or contract with any subcontractor(s) in
connection with the physical performance of services pursuant to its contract with Augusta,
Georgia the contractor will secure from such subcontractor(s) each subcontractor’s E-Verify number
as evidence of verification of compliance with O.C.G.A. § 13-10-91 on the subcontractor affidavit
provided in Rule 300-10-01-.08 or a substantially similar form. All contractors shall further agree to
maintain records of such compliance and provide a copy of each such verification to Augusta,
Georgia at the time the subcontractor(s) is retained to perform such physical services.

33. LOCAL SMALL BUSINESS LANGUAGE

In accordance with Chapter 10B of the AUGUSTA, GA. CODE, Contractor expressly agrees to
collect and maintain all records necessary to for Augusta, Georgia to evaluate the effectiveness of its
Local Small Business Opportunity Program and to make such records available to Augusta,
Georgia. The requirements of the Local Small Business Opportunity Program can be found at
www.augustaga.gov. In accordance with AUGUSTA, GA. CODE § 1-10-129(d)(7), for all contracts
where a local small business goal has been established, the contractor is required to provide local
small business utilization reports. Contractor shall report to Augusta, Georgia the total dollars paid
to each local small business on each contract, and shall provide such payment affidavits, regarding
payment to subcontractors as may be requested by Augusta, Georgia. Such documents shall be in
the format specified by the Director of minority and small business opportunities, and shall be
submitted at such times as required by Augusta, Georgia. Failure to provide such reports within the
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time period specified by Augusta, Georgia shall entitle Augusta, Georgia to exercise any of the
remedies set forth, including but not limited to, withholding payment from the contractor and/or
collecting liquidated damages.

34. ACKNOWLEDGEMENT

“Consultant acknowledges that this contract and any changes to it by amendment, modification,
change order or other similar document may have required or may require the legislative
authorization of the Board of Commissioners and approval of the Mayor. Under Georgia law,
Consultant is deemed to possess knowledge concerning Augusta, Georgia's ability to assume
contractual obligations and the consequences of Consultant's provision of goods or services to
Augusta, Georgia under an unauthorized contract, amendment, modification, change order or
other similar document, including the possibility that the Consultant may be precluded from
recovering payment for such unauthorized goods or services. Accordingly, Consultant agrees that
if it provides goods or services to Augusta, Georgia under a contract that has not received proper
legislative authorization or if the Consultant provides goods or services to Augusta, Georgia in
excess of the any contractually authorized goods or services, as required by Augusta, Georgia's
Charter and Code, Augusta, Georgia may withhold payment for any unauthorized goods or
services provided by Consultant. Consultant assumes all risk of non-payment for the provision of
any unauthorized goods or services to Augusta, Georgia, and it waives all claims to payment or to
other remedies for the provision of any unauthorized goods or services to Augusta, Georgia,
however characterized, including, without limitation, all remedies at law or equity." This
acknowledgement shall be a mandatory provision in all Augusta, Georgia contracts for goods and
services, except revenue producing contracts.

[SIGNATURES ON FOLLOWING PAGE]
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IN WITNESS WHEREQOF, said parties have hereunto set their seals the day and year written below:

CITY:

AUGUSTA, GEORGIA (CITY)

BY:

PRINTED NAME: Garnett L. Johnson

ASITS:_ MAYOR

ATTEST CLERK:

PRINTED NAME: Lena J. Bonner

ASITS: Clerk of Commission

DATE:

Copy To:

DIRECTOR

AUGUSTA UTILITIES DEPARTMENT
452 Walker Street, Suite 200

Augusta, GA 30901

CONSULTANT:

BY:

PRINTED NAME:

ASITS: Principal

ATTEST:

PRINTED NAME:

ASITS: Principal

DATE:
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CONSULTANT’S RESPONSIBILITIES

CONSULTANT, in order to determine the requirements of the Project, shall review the
information in Attachment A - Scope of Services. CONSULTANT shall review its understanding
of the Project requirements with CITY and shall advise CITY of additional data or services which
are not a part of CONSULTANT’s services, if any, necessary for design to begin.

PROJECT UNDERSTANDING

Upon request from the CONSULTANT, CITY may provide all criteria and full information as to
CITY's and CONSULTANT'S requirements for this part of the project, including design objectives
and constraints, space, capacity and performance requirements, flexibility and expendability, and
any budgetary limitations. CONSULTANT may request from the CITY to furnish data, reports,
surveys, and other materials that may be relied upon in performing CONSULTANT'S services.

REVIEW OF WORK

Authorized representatives of the CITY may at all reasonable times review and inspect the project
activities and data collected under the Agreement and amendments thereto. All reports,
drawings, studies, specifications, estimates, maps and computation prepared by or for the CITY
in association with this Agreement shall be subject to review.

The CITY may at any time request progress reports, prints or copies of any work performed
under this Agreement. Refusal by the CONSULTANT to submit progress reports and/or plans
shall be cause to withhold payment to the CONSULTANT until the CONSULTANT complies
with the CITY’s request in the regard.

The CITY’s review recommendations shall be incorporated into the plans by the CONSULTANT.

CONSULTANT'S INSURANCE

CONSULTANT will maintain throughout this AGREEMENT the following insurance limits as
specified in General Condition 14 - Insurance.
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CITY’S RESPONSIBILITES

CITY-FURNISHED DATA

CITY will provide to CONSULTANT all data in CITY's possession relating to CONSULTANT's
services on the PROJECT. CONSULTANT will reasonably rely upon the accuracy, timeliness,
and completeness of the information provided by CITY.

RIGHT TO ENTER

The CONSULTANT will notify all property owners or occupants of the intent to enter properties
for the purpose of accomplishing work in accordance with the practices of the CITY. The
CONSULTANT shall discuss with and receive approval from the CITY prior to sending notices of
intent to enter private property. Upon request by the CONSULTANT, the CITY will provide the
necessary documents identifying the CONSULTANT as being in the employ CITY for the
purpose described in the Agreement.

ADVERTISEMENTS, PERMITS, AND ACCESS

Unless otherwise agreed to in the Scope of Services, CITY will obtain, arrange, and pay for all
advertisements for bids; permits and licenses required by local, state, or federal authorities; and
land, easements, rights-of-way, and access necessary for CONSULTANT's services or PROJECT
construction.

TIMELY REVIEW

CITY will examine CONSULTANT's studies, reports, sketches, drawings, specifications,
proposals, and other documents; obtain advice of an attorney, insurance counselor, accountant,
auditor, bond and financial advisors, and other consultants as CITY deems appropriate; and
render in writing decisions required by CITY in a timely manner.

PROMPT NOTICE

CITY will give prompt written notice to CONSULTANT whenever CITY observes or becomes
aware of any development that affects the scope or timing of CONSULTANT's Services, or of any
defect in the work of CONSULTANT or construction contractors.

CITY'S INSURANCE
CITY will maintain property insurance on all pre-existing physical facilities associated in any way
with the PROJECT.

LITIGATION ASSISTANCE

The Scope of Services does not include costs of CONSULTANT for required or requested
assistance to support, prepare, document, bring, defend, or assist in litigation undertaken or
defended by CITY. All such Services required or requested of CONSULTANT by CITY, except for
suits or claims between the parties to this AGREEMENT, will be reimbursed as additional
services.
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ATTACHMENT A - SCOPE OF SERVICES

*Please see the attached Proposal fromydromax USA, LLC in
response to RFP 25-190 dated July 1, 2025.

19 OF 26 REVISION DATE: December 2020


ch17317
Text Box
*Please see the attached Proposal from Hydromax USA, LLC in response to RFP 25-190 dated July 1, 2025. 

ch17317
DRAFT


ATTACHMENT B - COMPENSATION

The CITY shall compensate the CONSULTANT for services, which have been authorized by the
CITY under the terms of this Agreement.

The CONSULTANT may submit to the CITY a monthly invoice, in a form acceptable to the CITY
and accompanied by all support documentation requested by the CITY, for payment for the
services, which were completed during the billing period. The CITY shall review for approval
said invoices. The CITY shall have the right to reject payment of any invoice or part thereof if not
properly supported, or if the costs requested or a part thereof, as determined solely by the CITY,
are unreasonably in excess of the actual phase of completion of each phase. The CITY shall pay
each such invoice or portion thereof as approved, provided that the approval or payment of any
such invoice shall not considered to be evidence of performance by the CONSULTANT to the
point indicted by such invoice, or of receipt of acceptance by the CITY of the service covered by
such invoice. The CITY shall pay any undisputed items contained in such invoices.

Each invoice shall be accompanied by a letter progress report describing the total work
accomplished for each phase and any problems, which have been encountered, which may inhibit
execution of the work. The CONSULTANT shall also submit an accurate updated schedule, and
an itemized description of the percentage of total work completed for each phase during the
billing period.

When the CITY authorizes the CONSULTANT to proceed with the work authorized in a Task
Order, it agrees to pay the CONSULTANT for work completed, on the basis of the standard
billing rates shown in Attachment B to the Contract of those principals and employees engaged
directly on the work.

Compensation for design services shall be invoices based on the sum of all actual costs incurred
in the performance of the work, including all direct, payroll, overall and profit cost in an amount
not-to-exceed the compensation set forth in the terms of the Agreement or any authorized Task
Order. All invoices submitted by the CONSULTANT shall be detailed to reflect incurred
expenses, labor hours and costs by authorized Task.

Overtime may be performed at the discretion of the CONSULTANT, but the premium time
portion of the overtime will not be billed to the CITY unless the CONSULTANT has requested
acceleration of the scheduled work in writing,.

*Please see the attached Proposal fromydromax USA, LLC in
response to RFP 25-190 dated July 1, 2025.
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ATTACHMENT C - LISTING OF KEY PERSONNEL

CONSULTANT shall provide qualified personnel to perform its work. The list of key personnel
below, including a designated Program Manager will not change or be reassigned without the
written approval of the CITY. Those personnel committed for this work are as follows:

*Please see the attached Proposal fromydromax USA, LLC in
response to RFP 25-190 dated July 1, 2025.
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ATTACHMENT D - SCHEDULE FOR PERFORMANCE

The term of services will be one year, with the start and end date issues in the Notice to Proceed.
Augusta has the option to renew the agreement annually for the duration of four (4) additional
one-year terms.

*Please see the attached Proposal fromydromax USA, LLC in
response to RFP 25-190 dated July 1, 2025.
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CONSULTANT SERVICES

As a part of this Agreement the CONSULTANT agrees to furnish the following checked items
(CONSULTANT to initial in the space provided acknowledging responsibility to furnish said
item).

Prior to Authorization To Proceed:

| Detailed Scope of Services based upon Schedule A of this Agreement to be submitted
with Cost Proposal clearly defining the CONSULTANT’S understanding of the project
limits, design objectives and CONSULTANT’S services to be provided.

[ Cost Proposal that will include cost of surveying, design, preparation of construction
plans and specifications, and other services requested in the CITY’s Request for Proposal.

] Schedule for submittal of review documents at 30%, 60%, and 90% completion; and
final documents.

Prior to submitting 30% review documents:

[ Locate all existing utilities using available information collected by the
CONSULTANT. The CITY will furnish available information on water and sewer locations
however the CONSULTANT must verify to CITY’S satisfaction.

[ Provide CITY with information on the project site(s), including the following:

e DPast and present use of the land (specifically identify any landfilling activities in
the area); identify any nearby designated wetlands

e Soil type(s)

¢ Boring results when required by CONSULTANT for new facilities or where depth
of line and existing site conditions warrant.

e Brief description of the area (e.g., residential, commercial, industrial) including
general slope of the land, and whether trees, signs, etc. will be in conflict with the
new facilities. Include number of properties affected and number of easements
required with property owners identified

e Identification of potential problems in meeting design objectives.

[ Site Plan (If Required)
Throughout project:

Prepare printed responses to comments received from the CITY following reviews.

Provide the necessary plats for easement acquisition and DOT/other permit
application.

Prepare Public Works/DOT/Other permit applications for signature by the CITY.

OO0 OO0

Prepare and submit plans to EPD for review and approval when required.

23 OF 26 REVISION DATE: December 2020


ch17317
DRAFT


] Prepare plans and specifications, using Augusta Utilities Design Standards and
Specifications (latest version). Specifications must mirror that provided by the CITY.

[ Prepare construction cost estimates at each review stage, 30%, 60%, 90%, and with the
submittal of Final documents. Provide cost breakdown for any items to be lump sum in the
construction contract.

Upon completion of design:

Coordinate with the City Procurement Department to advertise the project.

Fax bid information to CITY.

Attend the Pre-Bid Meeting as a technical reference to the CITY.

Prepare letter of recommendation for award of the contract.

Develop conformed contract documents and forward to the CITY for execution.
Attend the pre-construction meeting as a technical reference to the CITY.

Provide clarification related to the plans/specifications throughout design and
construction.

Provide record drawings at completion of the project electronically, per the Utilities
Design Standards and Specifications (latest version).

O O OO0O0O0OO0

Provide Services During Construction as follows:

e Attend project meetings as scheduled by the CITY

¢ Recommend design changes as field conflicts arise (site visits may be required)

e Review and approval of pay requests from the construction Contractor (line of
communication will be construction contractor to resident observer to
CONSULTANT to CITY)

e Provide clarification of plans and specifications throughout construction

e Revise/update plans and/or easement plats as changes occur that require
resubmittal to DOT/ other agencies.

AUGUSTA UTILITIES DEPARTMENT CONSULTANT
BY: BY:

PRINTED NAME: PRINTED NAME:
TITLE:_ DIRECTOR TITLE:_ Principal
DATE: DATE:
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ADDITIONAL SERVICES:

1. Revisions to the plans/contract documents to extend the limits of the project after this
AGREEMENT has been executed by the CITY.

2. Revisions due to incorrect locations of existing utilities by the CONSULTANT (i.e., correct

location given by CITY, incorrectly marked on plans by engineer) will be the responsibility of

the CONSULTANT. Other revisions required by the CITY, DOT, EPD, or other government

agency at their request will be considered an additional service.

Out-of-town meetings or conferences required of the CONSULTANT by the CITY.

4. Other not described above, as approved by the CITY.

©

NOTE:

It is the responsibility of the CONSULTANT as contracted by the CITY to provide professional surveying and engineering services. It
is expected that such professionals will operate in a manner which assures the interests of the common welfare, rather than in a
manner which promotes their own financial gain. Itis expected that such professionals will act as a faithful agent for the CITY as a
client. Itis the duty of the CONSULTANT to protect the safety, health and welfare of the public in the performance of their
professional duties.

25 OF 26 REVISION DATE: December 2020


ch17317
DRAFT


BEST AND FINAL FEE PROPOSAL

*Please see the attached Proposal froydromax USA, LLC in
response to RFP 25-190 dated July 1, 2025.
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Hydrants Program
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Section 1. Procurement Documents
All documents required under the Augusta Procurement regulations and procedures, properly executed, and
notarized as required. The notary seal shall be visible on the original AND all copies.
Hydromax USA has completed and notarized the following documents as required:
e Attachment B
e Systematic Alien Verification for Entitlements (SAVE) Program

e Trade Secret Status Affidavit

The completed procurement documents are provided in the Appendix.
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Section 2. Letter of Interest
Proposer should identify the RFP subject, name, and title of contact person, address, telephone number, fax
number, email address, and date of submission. The purpose of the Letter of Interest is to provide a
description of the Vendor’s ability to meet the requirements of the RFP.
a. A brief statement of the Proposer’s understanding of the services to be performed.
b. The names of persons authorized to represent the Proposer, their title, address and telephone
number (if different from the individual who signs the transmittal letter).

July 1, 2025

Darrell White, Interim Procurement Director
Augusta Procurement Department

535 Telfair Street - Room 605

Augusta, Georgia 30901

RE: RFP Item No. 25-190 / Evaluation and Repair of Distribution System Valves and Hydrants Program
Dear Members of the Selection Committee,

On behalf of Hydromax USA, | am pleased to submit our qualifications and pricing for the Evaluation and
Repair of Distribution System Valves and Hydrants Program. Our team has completed a thorough review of
the RFP and fully understand and acknowledge all terms and conditions as set forth. With our highly skilled
team, extensive experience delivering similar programs, and strong regional presence, Hydromax USA is
uniquely positioned to support Augusta Utilities Department (AUD) in implementing this vital program.

Since our founding in 2003, Hydromax USA has earned a reputation for utilities enhance operational
efficiency, protect critical infrastructure, and optimize resource allocation. Our innovative solutions and
dedicated team are committed to delivering reliable, essential services that empower communities to
thrive. We bring unparalleled expertise to this project, backed by a proven track record:

e Comprehensive Experience: Our crews have assessed over 1.6 million valves, tested and maintained
more than 500,000 fire hydrants, flushed over 50,000 miles of pipelines, and collected 95 million data
points for leading utilities like Houston Water, Metro Water, Orange County, Tulsa, and Daytona Beach.

¢ Regional Project Expertise: Our project manager, John Vasarella, brings more than 25 years of industry
experience. He has successfully led similar valve and hydrant projects across the Southeast Region,
including Forsyth County Utilities, Henrico County, Portsmouth, Raleigh, and Virginia Beach.

e Advanced Capabilities: Beyond valve assessment and maintenance, we offer expertise in pipeline
condition assessment, leak detection, sanitary sewer evaluation surveys, and multi-sensor
inspections—delivering a holistic view of buried infrastructure for strategic decision-making.
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e Data-Driven Solutions: As an Esri Silver Partner, our 70+ full-time GIS professionals specialize in client
information management, program analytics, and customized reporting. Our proven processes for
progress tracking, risk management, and quality assurance ensure seamless project execution.

Hydromax USA is committed to AUD and the success of this program. As part of this program, Hydromax
USA will provide trained crews, vehicles, and equipment, bolstered by proven processes and tools to deliver
the following services in support of AUD’s goals and objectives:

e Perform valve assessments following AWWA M44 guidelines to locate assets, optimize system valve
performance, minimize service disruptions, mitigate risks, reduce valve O&M costs, and extend asset
life.

e Conduct fire hydrant testing and maintenance in accordance with AWWA M17 standards to enhance
firefighting capabilities, evaluate hydrant performance, ensure regulatory compliance, minimize water
loss, extend asset life, and reduce hydrant O&M costs.

e Deliver additional services as needed, including GIS support, leak detection and correlation,
construction assistance and repairs.

e Provide a comprehensive, web-hosted project management dashboard offering real-time updates and
actionable insights to enhance CMMS database for continuing maintenance activities.

s Partner with AUD to develop and implement a comprehensive communications campaign that
highlights project goals, the positive community impact, and shared commitment to delivering success.

AUD can trust Hydromax USA to deliver exceptional outcomes through our unwavering commitment to
safety, quality, reliability, and innovation. We are excited about the opportunity to partner with AUD to
support its infrastructure goals and drive long-term system performance. Should you have any questions
about the proposal, please do not hesitate to contact me directly at (813) 305-6610 or
shane.majetich@hydromaxusa.com.

Thank you for considering Hydromax USA. We look forward to the opportunity to support your efforts.

Respectfully, @
Vice President{[V{r & Wastewater

Corporate Officers & Authorized Representatives:

Chris Jensen, Chief Executive Officer

Michael Farmer, Chief Financial Officer

Corporate Headquarters: 3700 River Walk Drive, Suite 145, Flower Mound, Texas 75028
Phone: (863) 398-9202 / FAX: (817) 887-2317 / Email: Andrew.Apgar@HydromaxUSA.com
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Section 3. Qualifications & Experience of the Firm

Provide the company’s primary business interest and/or operations including organization and affiliations.
Firm’s History, Staff Experience & Resumes — All proposers shall provide a brief history of the firm including
staff member’s experience, resumes and accomplishments which are relevant to the scope of work stated

in this proposal. Include all subcontractors that are to be utilized by your company to perform the scope of
services listed in this RFP. Provide a biographic overview of the Company’s key principals.

Firm History

Hydromax USA, headquartered in Flower Mound, Texas, has been a trusted industry leader for over 22
years. The company is owned by Industrial Group Partners, a San Francisco-based private investment
partnership that has raised over $3.4 billion in capital since its inception in 1997. Hydromax USA’s strong
financial foundation is supported by a consistent track record of performance and strategic investments in
innovative technologies and infrastructure solutions. This stability enables the company to confidently
deliver large-scale projects, foster long-term partnerships, and continually expand its capabilities across
utility and municipal markets. With disciplined financial management and a commitment to safety and
operational excellence, Hydromax USA is well-positioned to meet the evolving needs of clients such as AUD
while driving sustainable growth and resilience in a dynamic industry.

Firm Qualifications

Since our founding in 2003, Hydromax USA has earned a reputation for helping water and wastewater
utilities enhance operational efficiency, protect critical infrastructure, and optimize resource ailocation. Our
innovative solutions and dedicated team are committed to delivering reliable, essential services that
empower communities to thrive. We bring unparalleled expertise to this project, backed by a proven track
record on similar projects.

+ Comprehensive Experience: Our crews bring unmatched expertise, having assessed over 1.6 million
valves, tested and maintained more than 500,000 fire hydrants, flushed over 50,000 miles of
pipelines, completed nearly 50,000 test-cuts and shutdowns, and collected more than 95 million data
points. We've delivered proven results for leading utilities such as DC Water, Houston Water, Nashville
Metro Water Services, and WSSC Water. These project references highlight our ability to enhance valve
and hydrant operability, implement effective unidirectional flushing {UDF) programs, and leverage
industry-leading GIS tools and project management dashboards to ensure successful execution and

measurable cutcomes.

¢ Value-Added Advanced Capabilities: In addition to valve assessment, fire hydrant testing and
maintenance, and UDF/flushing services, we provide comprehensive expertise in pipeline condition
assessment, leak detection, sanitary sewer evaluation surveys, and multi-sensor inspections. These
services deliver a holistic understanding of buried infrastructure to support informed, strategic decision-
making.
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e Data-Driven Solutions: As an Esri Silver Partner, our 70+ full-time GIS professionals specialize in client
information management, program analytics, and customized reporting. Our proven processes for
progress tracking, risk management, and quality assurance ensure seamless project execution.

e Infrastructure Repair Expertise: Hydromax USA brings extensive experience in valve and hydrant repairs,
including valve raising, realignment, operating nut replacement, and fire hydrant upper/lower barrel

repairs and extensions.

e Construction Management Support Capabilities: Our team recently supported major infrastructure
projects for the City of Houston, including replacement of a 36-inch WWTP check valve, repair of a 42-
inch plug valve, and actuator replacements for 42-inch and 48-inch valves.

Our Team

Hydromax USA is a national professional services firm with over 550 dedicated employees serving water,
wastewater, and gas utilities across the country. This is our core focus—our team delivers valve, hydrant,
and pipeline inspection services every day. We have the expertise, workforce, and resources to successfully
execute this program and are well-positioned to provide additional solutions and support for AUD.

At Hydromax USA, our greatest asset is our people. We rely on their deep knowledge and field experience

to drive superior results. The team assembled for this project brings over 200 years of combined industry
experience—ensuring proven leadership, technical excellence, and a commitment to service delivery.
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Corporate Principal Resumes

Chris Jensen

Chief Executive Officer

Chris Jensen is an accomplished business leader and currently
serves as Chief Executive Officer, bringing more than 25 years of
executive and operational leadership to the role. With a strong
background in engineering and field services, Chris has held
senior roles across the utility, infrastructure, and environmental
services sectors, leading organizations through periods of
transformation and growth. His experience spans private equity-
backed companies and large-scale operations, where he has
driven strategic initiatives, expanded market presence, and
cultivated high-performing teams. As CEO, Chris is focused on
accelerating innovation, enhancing customer value, and
positioning the company for long-term, sustainable success.
Known for his collaborative leadership style and results-driven
approach, Chris partners closely with executive teams and
stakeholders to deliver meaningful impact across the enterprise.

Michael Farmer

Chief Financial Officer

Michael is a seasoned financial executive and currently serves as
Chief Financial Officer, bringing over 25 years of accounting and
finance experience to the role. His background includes leadership
within public companies, international assignments, and more
than 15 years of expertise supporting field services organizations.
Michael has a proven track record of driving financial

transformation, implementing enterprise-wide ERP systems, and
building high-performing teams that deliver operational and
strategic value. As CFO, he has led initiatives to optimize cash flow,
self-fund capital investments, and reduce debt, all while ensuring
regulatory compliance and enhancing stakeholder confidence. A
trusted advisor to CEOs and boards, Michael combines financial
rigor with business acumen to guide organizations toward long-

term success.
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Project Team Resumes

John Vasarella

Project Manager (25 Years Experience)

John manages Virginia, North Carolina, and South Carolina for the
Water Group including Valve assessment and repairs, Fire Hydrant
assessment and repair, UDF, Leak Detection, Pipe Condition
assessment and construction/remediation activities. Management
of these projects span long term scopes with multiple crews
operating in multiple locations performing multiple tasks as well as
short term single effort projects.

Certifications
« OSHA 30
s Confined Space Entry

Project Experience Highlights
VALVE, HYDRANT AND UDF PROGRAM — HENRICO COUNTY

Areas of Expertise RICHMOND, VIRGINIA
¢ Project Management Project Manager for Henrico County Utility’s valve and hydrant
« Water systems evaluation assessment and UDF execution program. Project consisted of
« Hydrant and valve repairs preliminary client meetings, coordination with VDOT, permitting,
o Field Execution coordinating construction remediation activities, coordination with

construction subs, execution of the full system UDF Program.

VALVE ASSESSMENT — CITY OF VIRGINIA BEACH

VIRGINIA BEACH, VIRGINIA

Project Manager for a full comprehensive program to assess and
remediate all valves and hydrants within the Virginia Beach Water
system. Project consisted of preliminary meetings with client,
coordination with VDOT, permitting, coordination of multiple valve
and hydrant crews and monthly project update meetings.

VALVE HYDRANT ASSESSMENT — WINSTON SALEM

WINSTON SALEM, NORTH CAROLINA

Project Manager for Winston-Salem’s valve assessment program.
Project consisted of preliminary client meetings, site visits,
coordination with the water distribution plants, coordination with
NCDOT, valve remediation repairs, coordination with traffic control
and vault dewatering subs, confined space entry and permitting as
well as bi-weekly progress meetings.

UDF PROGRAM - CITY OF PORTSMOUTH

PORTSMOUTH, VIRGINIA

Project Manager for the City of Portsmouth’s UDF execution
program. Project consisted of preliminary client meetings,
coordination with VDOT, permitting, coordinating construction
remediation activities, coordination with construction subs,
execution of the full system UDF Program.
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Licensing

« Licensed Utility Contractor
- Alabama
- Florida
- Tennessee
- Virginia

+ Florida level 3 distribution
License

Certifications
+ OSHA 30
e 16hr MOT
+ Confined Space Entry
¢ Competent Person
Excavation

Areas of Expertise
« Project Management
« Water systems evaluation
« Underground construction
and remediation services
e Hydrant and valve repairs
o Field Execution

HydromaxUSA.com

Lamar Carroll

Director of Operations

Lamar manages the Eastern half of the U.S for the Water Group
including Valve assessment and repairs, Fire Hydrant assessment
and repair, Unidirectional flushing, Leak Detection, Pipe Condition
assessment and construction/remediation activities. Management
of these projects span long term scopes with multiple crews
operating in multiple locations performing multiple tasks as well as
short term single effort projects.

Project Experience Highlights

VALVE, HYDRANT AND UDF PROGRAM - ORANGE COUNTY
ORLANDO, FLORIDA

Operations Manager for Orange County Utility’s valve and hydrant
assessment and UDF execution program. Project consisted of
preliminary client meetings, coordination with FDOT, permitting,
coordinating construction remediation activities, coordination with
construction subs, execution of the full system UDF Program.

VALVE ASSESSMENT — METRO WATER SERVICES

NASHVILLE, TENNESSEE

Operations manager for a full comprehensive program to assess
and remediate all valves and hydrants within the Metro Water
system. Project consisted of preliminary meetings with client,
coordination with TDOT, permitting, coordination of multiple valve
and hydrant crews and monthly project update meetings.

VALVE ASSESSMENT — GREAT LAKES WATER AUTHORITY
DETROIT, MICHIGAN

Operations Manager for GLWA's large valve, ARV, and vault
assessment program. Project consisted of preliminary client
meetings, site visits, coordination with the water distribution
plants, coordination with MDOT, valve remediation repairs,
coordination with traffic control and vault dewatering subs,
confined space entry and permitting as well as bi-weekly progress
meetings.

VALVE, HYDRANT AND UDF PROGRAM - SEMINOLE COUNTY,
SANFORD, FLORIDA

Operations Manager for Seminole County’s full system valve and
hydrant assessment and UDF execution program. Project consisted
of preliminary client meetings, coordination with FDOT, permitting,
coordinating construction remediation activities, coordination with
construction subs, execution of the full system UDF Program.
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Blaine Myers

Data Analyst Manager

Blaine manages Hydromax USA’s team of data analysts. He has
worked to help organizations maintain and improve their GIS
through a wide range of methods. These include using GIS software
to standardize information from multiple data sources, automating
time consuming tasks through scripts and models, and utilizing web
technologies to develop new products and extend the range of
maps and data.

Areas of Expertise

e Project Management
e GIS / data analysis VALVE, HYDRANT AND UDF PROGRAM - ORANGE COUNTY

« CMMS integration ORLANDO, FLORIDA

Data Manager for Orange County Utility’s valve and hydrant
assessment and UDF execution program. Project consisted of
preliminary client meetings, coordination with FDOT, permitting,
coordinating construction remediation activities, coordination with
construction subs, execution of the full system Unidirectional
Flushing Program.

Project Experience Highlights

« Project visualization tools

VALVE AND HYDRANT ASSESSMENT — METRO WATER SERVICE

NASHVILLE, TENNESSEE

Data Manager for a full comprehensive program to assess and
remediate all valves and hydrants within the Metro Water system.
Project consisted of preliminary meetings with client, coordination
with TDOT, permitting, coordination of multiple valve and hydrant
crews and monthly project update meetings.

VALVE ASSESSMENT — GREAT LAKES WATER AUTHORITY
DETROIT, MICHIGAN

Data Manager for GLWA'’s large valve, ARV, and vault assessment
program. Project consisted of preliminary client meetings, site
visits, coordination with the water distribution plants, coordination
with MDOT, valve remediation repairs, coordination with traffic
control and vault dewatering subs, confined space entry and
permitting as well as bi-weekly progress meetings.

VALVE HYDRANT ASSESSMENT — WINSTON SALEM

WINSTON SALEM, NORTH CAROLINA

Data Manager for comprehensive asset management program that
involved the condition assessment and remedlatlon of 60,000
water system valves. Asset data was captured, digitized, and
integrated into Winston Salem’s’ GIS.
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Dustin Smith

Director of Safety, Risk & Procurement

Dustin manages Hydromax USA’s Safety, Fleet, Logistics and
Training Teams. He has worked to help organizations maintain and
improve our safety statistics using a custom safety app that tracks
all things safety in real time. This includes Jobsite Hazard Analysis’s
(JHA), Stop Work/Good Catches, Confined Space Entry Permits, PPE
order requests, Site Safety Audits, and Incident/Injury Reporting
Forms. This along with access to a full library of SDS sheets, training
materials and quick reference documents to include the full
Hydromax USA Safety Manual.

Certifications Project Experience Highlights
» Certified Safety Professional  prcionAL SAFETY MANAGEMENT - SUBSTATION AND
(CSP) TRANSMISSION, VARIOUS LOCATIONS THROUGHOUT THE

o Construction Health & Safety UNITED STATES
Tech (CHST)

« OSHA 500

« OSHA 510

o CPR/AED Instructor Certified

o NFPA70E Certified

« Competent Person in
Excavation, Confined Space,
Areal Lifts, H2S, LOTO, and

fralll Fotecion SAFETY MANAGER — CHEMICAL REFINERTY PLANT

CORPUS CHRISTI, TEXAS

Managed and maintained all safety procedures and processes as
well as supervised site safety inspections for 800+ employees.
Headed JSA audits, accident investigations, site safety audits, crane
safety, and safety briefs. Provided effective general site
management and guided confined space entry, fall protection, PPE,
and incident reporting. Issued hot work permits, checked fire/hole
watches, and administered bottle watch crews. Audited crew JHAs
and covered all discrepancies with crews.

Oversaw and assured safety of organizational employees by
creating and rolling out safety policies, procedures, and training
programs. Reviewed safety data and statistics to identify potential
hazards or safety concerns in workplace. Led investigations of
workplace accidents and incidents to identify causes. Conducted
audits and safety walks to highlight unsafe/potentially unsafe
conditions and design remedial measures.

Areas of Expertise
« Safety and Risk
+ Fleet and DOT management
e Procurement
¢ Construction, Real Estate,
Licensing, and Insurance

SAFETY MANAGER - POWER DISTRIBUTION

RISING SUN, MARYLAND

Reviewed existing safe work practices of 500+ staff members and
provided guidance and recommendations to improve compliance
with state, federal, and internal regulations. Conducted daily safety
meetings for over 600 staff members. Issued and audited hot work
permits, fire watches, confined space permits, and fall protection.
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Shane Majetich

Vice President of Water & Wastewater Solutions

Shane leads Hydromax USA’s Water and Wastewater Solutions
division. His experience includes the execution of water
infrastructure assessment programs impacting millions of water
systems assets while employed most recently as Business Unit
Manager for Mueller Service Company where he had complete
responsibility for the division. Shane provides expertise in the
assessment of aging water and wastewater infrastructure through
the implementation of technology-based solutions providing
actionable infrastructure information for client network assets.

Education
M.A., Accounting

University of South Florida Project Experience Highlights

VALVE, HYDRANT AND UDF PROGRAM - ORANGE COUNTY

Areas of Expertise ORLANDO, FLORIDA
» Program management Operations Executive for Orange County Utility’s valve and hydrant
s+ Team development assessment and UDF execution program. Project consisted of
« Contract management preliminary client meetings, coordination with FDOT, permitting,
¢ Buried infrastructure coordinating construction remediation activities, coordination with
assessment and analysis construction subs, execution of the full system UDF Program.
« GIS / data analysis VALVE & HYDRANT ASSESSMENT — METRO WATER SERVICES

+ Pipe condition assessment NASHVILLE, TENNESSEE

« Mad valve assessmen't Operations Executive for a full comprehensive program to assess

o INI1Zfire hydrant te.stmg and remediate all valves and hydrants within the Metro Water

« Unidirectional flushing system. Project consisted of preliminary meetings with client,
coordination with TDOT, permitting, coordination of multiple valve
and hydrant crews and monthly project update meetings.

VALVE ASSESSMENT ~ GREAT LAKES WATER AUTHORITY
DETROIT, MICHIGAN

Operations Executive for GLWA’s large valve, ARV, and vault
assessment program. Project consisted of preliminary client
meetings, site visits, coordination with the water distribution
plants, coordination with MDOT, valve remediation repairs,
coordination with traffic control and vault dewatering subs,
confined space entry and permitting as well as bi-weekly progress
meetings.

VALVE, HYDRANT AND UDF PROGRAM - SEMINOLE COUNTY
SANFORD, FLORIDA

Operations Executive for Seminole County’s full system valve and
hydrant assessment and UDF execution program. Project consisted
of preliminary client meetings, coordination with FDOT, permitting,
coordinating construction remediation activities, coordination with
construction subs, execution of the full system UDF Program.
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Andrew Apgar

Vice President of Sales

Andrew brings more than 25 years’ experience creating and
delivering unique energy services and utility asset management
solutions across diverse vertical markets and geographies. Before
joining HUSA, Andrew held key sales and leadership positions with
Schneider Electric, Mueller Service Co.,, and Triton Water
Technologies. He previously served on the AWWA Water Loss
Control and Asset Management Committees and has co-authored
articles for the Florida Water Resources Journal and the Georgia
Operator. He has a passion for helping his clients achieve their
vision by leveraging technology-based solutions that improve their
overall operational alighment with key performance goals.

Education Project Experience Highlights
B.S.; ":a”agemefl‘,t g VALVE, HYDRANT AND UDF PROGRAM - ORANGE COUNTY
United States Military Academy UTILITIES, FLORIDA

at West Point Sales Executive for Orange County Utility’s vaive and hydrant

assessment and UDF execution program. Project consisted of
preliminary client meetings, coordination with FDOT, permitting,
coordinating construction remediation activities, coordination with
construction subs, execution of the full system UDF Program.

Areas of Expertise
¢ Program management
o Team development
« Buried infrastructure

assessment and analysis VALVE & HYDRANT ASSESSMENT — METRO WATER SERVICES
» Energy management NASHVILLE, TENNESSEE
« Non-revenue water Sales Executive for comprehensive asset management program
e M44 valve assessment that involved the condition assessment and remediation of 60,000
e M217 fire hydrant testing water system valves and 35,000 fire hydrants. Asset data was
« Unidirectional flushing captured, digitized, and integrated into Metro Water Services’ GIS.

BIOSOLIDS ENERGY EFFICIENCY PROJECT — CITY OF LAKELAND
LAKELAND, FLORIDA

Sales Executive for performance contract that enabled Lakeland to
reduce the operating costs at its main wastewater reclamation
facility by more than 40%. Through the program, Lakeland can
capture and condition methane gas to use as a sustainable fuel
source for an onsite cogeneration (CHP) system. This project
received special recognition from the EPA.

METER REPLACEMENT/AMR PROJECT - ECUA

PENSACOLA, FLORIDA

Sales Executive for non-revenue water program that allowed ECUA
to replace more than 75,000 water meters and automate its meter
reading capabilities. ECUA was able to reinvest recaptured water
revenues to help fund the program.
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Workforce Development / Team Training
At Hydromax USA, we place a strong emphasis on workforce development to ensure that all team members
are fully trained and equipped to perform their roles safely and efficiently. Our training process includes:

« New Hire Onboarding & Safety Training: All new employees undergo an initial onboarding process
that covers safety protocols, equipment operation, and for this project, AUD-specific requirements.
This includes OSHA safety standards, confined space entry procedures, and best practices for sewer

cleaning operations.

« Hands-On Equipment Training: Field employees receive hands-on training with our combination sewer
cleaning trucks, focusing on high-pressure water jetting, vacuum extraction, and debris handling and
hauling. Operators and crew members are trained to identify potential sewer system hazards and

mitigate risks during operations.

« CDL Driver Training & Crew Redundancy: To enhance workforce reliability and reduce operational
disruptions, our training plan includes hiring and training CDL drivers as crew helpers. This approach
ensures that each crew has built-in redundancy, allowing helpers to step into the operator role as
needed, maintaining productivity and reducing downtime.

« Ongoing Skill Development & Certification: Employees participate in continuous training programs,
including refresher courses and certification opportunities, ensuring compliance with industry
standards and best practices.

This structured training process ensures that all personnel working on AUD’s projects are well-prepared,
safety-conscious, and capable of delivering high-quality valve and fire hydrant evaluation and repair

services.
Subcontractor Team

Given the highly specialized nature of the program’s scope of work, Hydromax USA intends to perform all

services with in-house crews and equipment.
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Section 4. Organization & Approach

Include general information on your organization and management process to include the following: line of
authority, who will have overall responsibility for implementation of the project, who will be responsible for
ongoing support. The proposal should state who would perform specialized services that may be needed. Include
an organizational chart indicating the level of professional seniority of each member. Provide information on
individual as well as related corporate experiences. This information should include all persons the firm proposes
to engage in the task, their professional experience and licensing status. Individuals designated as primary
responsible parties shall be clearly identified as such. The Proposer must provide a description of any limitations
relative to facilities, staff personnel, on-going projects/contracts, etc.

Line of Authority

Leading this project is John Vasarella. John has more than 25 years of experience in the water industry.
John holds the following certifications: OSHA 30 and Confined Space Entry. He has successfully led similar
valve and hydrant projects across the Southeast Region, including Forsyth County Utilities, City of Virginia
Beach, Portsmouth, and Henrico County. John will serve as AUD’s primary point of contact and is available
to commence work immediately upon contract award. He is fully committed to providing the leadership,
coordination, and oversight necessary to ensure the successful execution of all project phases.

Resumes and licensing status for our team is provided in Section 3.

Project Management Support

Hydromax USA employs a critical path project approach utilizing PMI principles and philosophies. This
comprehensive approach is not just employed by the project manager who owns it, but each member of
the support team and field crew to provide superior valve assessment service. This is designed to ensure

continuous:
. Management of key decisions and milestones during this project.

. Preparation of initial project development plan (including the schedule of work tasks and key personnel
to perform the work in the field to meet the milestones and objectives)

« Coordination of communications and meetings with AUD as needed or requested to review technical
concepts and alternatives, gathering staff feedback, and coordinating activities with the project team.

« Oversight of the execution and development of the project deliverables.

Project Scheduling & Progress Reporting

Hydromax USA will prepare a formal project schedule for review and approval by AUD. Hydromax USA uses
two primary methods to communicate project planning and project management. Project plans are
formally prepared using MS Project and distributed to the project team for approval and coordination. If
the project includes geographic assignments, the project schedule is updated to include this information
for stakeholders inside and outside the municipality. Often this information is communicated to customer

HydromaxUSA.com Page 16




understand the present | protect the future HYDROMAX US A

service to address customer questions regarding Hydromax USA staff field personnel performing assigned

activities.

Company Structure

Hydromax USA ensures timely and efficient project execution through a well-defined organizational
structure, proven project management methodologies, and a dedicated team of experienced professionals.
This foundation is supported by standardized equipment, advanced technology, and consistent operational
protocols. Through continuous recruiting and rigorous training programs, Hydromax USA successfully
scaled field operations from 5 to 49 crews in a few months for Houston Water. This was achieved by
leveraging field crews nationally, pulling experienced technicians from two-man crews and strategically
splitting them into new teams supported by our robust recruiting and training program.

At the core of our execution strategy is a Project Management Team led by John Vasarella -- who serves as
the single point of contact for all client communications and oversees scheduling, resource allocation,
quality assurance, and progress tracking. The Project Manager is supported by Field Supervisors who
coordinate daily field activities, manage crews, and ensure work is completed safely, accurately, and on
schedule. Our Field Crews consist of certified and highly trained technicians with extensive experience in
valve assessment, hydrant testing and maintenance, and UDF program implementation. Crews are
strategically assigned based on project size, complexity, and geographic location to maximize efficiency and

minimize downtime.

We utilize advanced scheduling software and GiS-integrated asset management tools to streamline
workflows, monitor project milestones, and maintain real-time visibility into field activities. These tools
enable proactive issue resolution and rapid response to any unforeseen challenges, reducing delays and
enhancing overall productivity. To further ensure project success, our structure includes dedicated support
from the Operations, Safety, and Quality Control teams, who provide oversight and enforce compliance
with safety protocols, technical standards, and client specifications throughout the duration of the project.
This comprehensive and collaborative structure enables us to deliver projects on time, within budget, and
to the highest standards of quality and service.

Equipment & Technology

With a fleet of more than 300 vehicles across the United States, Hydromax USA understands the value in
investing in the appropriate tools, equipment, and technology for our teams and dedicates the resources
required to execute projects effectively and efficiently.

GPS Hardware and Software: Hydromax USA utilizes RTK GPS units throughout all U.S. operations to deliver
reliable sub-foot performance. Our team uses the industry leading Esri ArcGIS software (v.11.2) for all
spatial data analysis and collection. Data will be submitted to AUD in an agreed upon geodatabase (.gdb)

format or Esri Shapefile.
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Dedicated Fleet Vehicles: Hydromax USA maintains a fleet of stocked Ford F250, RAM 2500 or Chevy 2500
series fleet vehicles with cranes, arrow boards, cones, strobes, and confined space gear. Our fleet also
contains 5500 series trucks with skid mounted valve maintenance equipment, for areas that will not permit

trailered access.

Valve Exercising Trailer with Industrial Vacuum: As .
Hydromax USA employs the Grand LX Valve M ;
Maintenance Trailer (or skid), the industry standard for K%

a full featured, versatile platform for valve exercising.

Our valve maintenance trailers include the ERV-750
extended reach system and the powerful TM-7 high
torque (up to 2,500 ftlb) valve exercisers. The trailer is Grand LX Valve Traiter w) Vacuum

also equipped with a high-pressure water system and
500CFM industrial vacuum.

For AUD, Hydromax USA can leverage the following equipment and technology resources:

Equipment/Technology Model/Size Version Year Total Capacity

Truck Ford, Chevy, Ram F-250 or 2500-Series 2022 or newer 90
Valve Maintenance Trailer E.H. Wachs Grand EX 2020 or newer 40
Valve Exerciser E.H. Wachs ERV-750 2020 or newer 40
Valve Exerciser E.H. Wachs TM-7 2020 or newer 8
Industrial Vacuum E.H. Wachs 500 CFM 2020 or newer 40
GIS Software ESRI ArcGIS 11.2 2024 1

Operating Nut Equip Kravitch 2022 or newer 4
Dashboard Platform HUSA Dashboard 2024 2024 I

Hydromax USA has the real-world experience and ability to flex the number of crews (5-50 or more) to fit

project needs and timing!

Data Management

The critical aspects to this project are field collection and data management between the field crews and
Hydromax and the replication of collected data between Hydromax USA and AUD. To ensure smooth, low
impact, data deliverables Hydromax USA will hold ‘GIS data alignment meeting(s)’ to obtain and review the
current water database structure, also known as ‘data-model’. This review will focus on Hydromax USA’s
internal data workflow processes and identifying possible data-model revision recommendations for AUD
to consider prior to the beginning of field operations. Hydromax is flexible regarding project data
deliverables and will work with AUD to determine the most efficient delivery format. We provide a Personal
Geodatabase deliverable that can be reviewed in ArcMap prior to migrating this data into AUD’s enterprise
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GIS. Manual or Model-builder geoprocessing tools can then be employed to append deliverable data in
AUD’s enterprise GIS.

Data Deliverable Quality Assurance & Quality Control

Hydromax USA’s Quality Assurance Program is a formal methodology designed to assess and continually
monitor the quality of services provided to ensure the services are within specifications of the contract
scope. Our quality assurance includes formal review of processed and data, problem identification,
corrective actions to remedy any deficiencies and evaluation of actions taken.

Quality Control involves defining the standard means and methods that data will be captured and then
reviewed for accuracy. This includes automated tests for adherence to domain values, maintaining integrity
of database schemas, and validating data based on best practices established by Hydromax for field
inspections of water features. Hydromax will perform these tests as a combination of programmatic
geoprocessing tools and manual review prior to submission to AUD.

Data delivered from the field is processed through Hydromax’ standardized QA/QC scripts to evaluate data
against established HUSA program queries for valve and fire hydrant data discrepancies. All data that is
identified as exception data is reviewed by the program Operations Manager and reported to the Data
Auditor prior to being released to the field for correction.

« Hydromax USA will perform this QA/QC analysis on all data recorded before the data is submitted.

« Hydromax USA will review, prior to each submission, the accuracy of the billing, contractual compliance,
and internal procedural compliance. )

» All non-conforming audit findings will be documented with Corrective Action Requests as appropriate.

Web-Based Project Management Dashboard

Hydromax USA will provide a web-based application capable of providing the Utility with the following real-
time program metrics and information. Our dashboard is a comprehensive, web-hosted platform designed
to provide real-time updates and
actionable insights from field

assessments of vaives and fire hydrants.

This platform will integrate the Utility’s
initial asset data with data collected
during the assessment program,
enabling seamless visualization and
interaction with specific assets through

various dashboard elements.
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The data platform will provide field technicians with a QC embedded data collection interface to ensure

quality of the data and will provide the Utility with understandable metrics and project health statistics,

supporting informed decision-making and proactive management.
Key Dashboard Features:

Progress Tracking: Detailed summary of expected appurtenances throughout the program, as well as

actual inspections performed.

Aggregated Operational Data: Compilation and display of information regarding the operating condition
and other relevant operational data of assets assessed by the service provider.

Interactive Asset View: Capability to view the location and attributes of individual assets or groups of assets

interactively.

Year-over-Year Assessment Comparison: Tools to compare assessment data year-over-year to track

changes in the system over time.

Spatial Work Assignment: Ability for Utility to assign work through a spatial selection process within the

application.

Multimedia Content Delivery: Feature-driven multimedia content delivery for appurtenance information,

enhancing the visualization and understanding of asset 3 v e e T
data. . | &=

o . + o + - -
Export Capabilities: Functionality to export asset . & .
information on demand for external use and reporting. ;

- -
Digital Pairing Display for Hydrant Testing: For two- ] / * = 0 o
hydrant M-17 fire hydrant testing and maintenance, - B ,.1 - n |8
the dashboard will display planned digital pairings of ;0 = #
, . S ; , —{*

hydrants before field work execution. ; i_ﬂ_ 5

Key Features for Valves:

Tachometer: Displays the number of valves assessed to date against the total assigned to the project,

providing a clear overview of progress.
Pie Chart: Reflects the percentage of system assets by accessibility and types of asset operability.

Bar Chart: Shows the number of assets assessed by valve size, offering detailed insights into system

assessments completed.
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Operability Issues: Details the total and specific types of
operability issues encountered, such as frozen valves,
damaged operating nuts, and spin-free valves that
require replacement due to internal damage.

Accessibility Issues: Lists assets that cannot be accessed
due to various reasons, such as the need for valve raising,

valve box realignment, or being paved over.

Torque Measurements: Provides a histogram of initial
and ending torque measurements for assessed valves,
demonstrating improved operability resulting from our

program.

Closed Valves: Indicates valves found closed in the
system and whether they were reopened or left closed,
which can impact water distribution efficiency and water

quality.

Key Features for Fire Hydrants:

Tachometer: Represents the number of hydrants

assessed to date.
Pie Chart: Displays the operability status of hydrants.

Out of Service Hydrants: Provides specific information
on hydrants that are out of service and the required
repairs, which is crucial for ensuring availability for

firefighters.

System Pressures and GPM: Includes a histogram of
system pressures and GPM from flowed hydrants.

Accessibility Issues: Identifies hydrants that were
inaccessible, could not be located, or need raising for

proper operation.

HYDROMAX USA

[y

43

Low Flow Hydrants: Highlights hydrants with flow below 20 psi, indicating potential closed valves in the

system and increased water contamination risk.

HydromaxUSA.com
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Team Organization

Hydromax USA is a national professional services firm with over 550 employees — each one dedicated to
serving water, wastewater, and gas utilities. All field assessment personnel are direct employees of
Hydromax USA, and teams will be structured and equipped to perform all aspects of the requested work.
The team assembled for this project brings over 200 years of combined industry experience. Resumes and
staff licensing status are included in Section 3.

This project team has successfully worked together and managed similar projects including:

Valve, Hydrant and UDF Program — Henrico County, Richmond, Virginia

Valve, Hydrant and UDF Program — Orange County, Florida

Valve Assessment — Winston-Salem/Forsyth County Utilities, Winston-Salem, North Carilina
UDF Program — City of Portsmouth, Virginia

The organizational chart below outlines the roles and responsibilities of the Hydromax USA team members
involved in the development and execution of this program. Hydromax USA does not have any limitations
related to facilities, staff personnel, on-going projects/contracts, etc.

C/L(- 4
G ESD RG

Shane Majetich
Vice President
i ‘Wiater/Wastewater Solutiens
m— .

: 7 o
po Dustin Smith | Andrew Apgar Blaine Myers
- Drector . Vice Presideit of Sales Dars Analyst / GIS Manager
iy L Safety, Fleet & Purchasing Water/Wastewater Solutions Water/Wastewater Solutions
Lamar Carroll
Director of Operations
Yéarer/Wastewater Solutions

John Vasarella
Project Manager
Water/Vastewater Soluticns.

Experienced, reliable, high-performing project
team and proven structure!

4-/2:1 Hydromax USA Project Team

Hydromax USA Hydromax USA Hydromax USA
Vahve Crew(s} Hydrant Crewfs) Flex Crewis}

Ability to flex the number of crews ta fit project needs and timing!
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Section 5. Scope of Services
Experience and approach to the Scope of Services included in Section Two (2) - Specific functions of the
Program to include details on experience with the following functions:

1) Locate Program Water Assets

2) Identity Assets

3) Clean Out Valve Box/Vault

4) Valve Exercising

5) Accessing Valves

6) Operational Testing

7) Minor Repairs

Project Understanding and Approach

AUD desires a service provider to develop, plan and execute a program to clean out, inspect, exercise,
assess, and deliver a summary and final asset report to AUD for water distribution valves and fire hydrants.
The key objectives entail a thorough examination, documentation, and enhancement of the functionality
of the 2-inch to 60-inch water valves. The scope of work encompasses crucial tasks such as collecting GPS
attribute data, coordinates and pictures for each valve, adjusting the height and aligning valve boxes as
needed, exercising and recording the number of turns for each valve, and cleaning valve boxes as necessary.
Additionally, the project may require the provision of confined space entry for work within vaults.

AWWA M44 Valve Assessment

The following scope of services details specific functions to be provided by Hydromax USA in accordance
with AWWA Manual M44: Distribution Valves: Selection, Installation, Field Testing, And Maintenance and
our standard protocols and adopted best practices.

*  Locate the valve

s |dentify the valve

*  GPS the valve location (sub-foot)
*  Clean out valve box/vault

»  Visually inspect the valve to discover discrepancies that are readily visible from above ground

*  Exercise the valve
o All 4” and smaller valves will be exercised manually {(one person on a hand key).

o 6”to 10” valves will be exercised manually or with an electric or hydraulic valve exerciser with
torque control and automated turn counter.

o Valves equal to or larger than 12” will be exercised with a hydraulic operated, microprocessor-
and torque-controlled valve exerciser capable of up to 1,500 ft-lbs of torque.

o Data will be collected utilizing a handheld GPS device capable of providing consistent sub-foot

point coordinates.
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o Hydromax USA will immediately notify AUD of any valves found closed or broken, or if any

unsafe conditions are observed.

o Hydromax USA will provide detailed, written valve exercising processes that will be used by its
operating crews that will include torque limits for every valve type and size anticipated in the
scope of this program.

o If the valve fails to cycle at the torque limit, the exercise process will stop immediately.
Additional torque may be applied to the valve, as directed by AUD (with input from Hydromax
USA until the valve turns or the operation is suspended again at a higher torque).

o The bypass valve will be exercised first (if present). If the bypass valve does not operate, the
main valve will be exercised to a % shut position to insure it does not become hydraulically
locked in the closed position.

o Mark the valve location with blue marking paint

o Hydromax USA’s Instant Notification System will be used to provide alerts for all inoperable or

found closed valves.

o Collect pictures

*  Propose a sample schema for valve assessment data collection, final field, and attributes to be agreed
upon during kickoff meeting.

»  Provide monthly status reports to AUD utilizing project management dashboard

»  Data shall be delivered monthly to AUD in an ArcGIS compliant format.

Valve unable to be located

If after searching for fifteen (15) minutes using AUD-provided GPS locations and/or field maps, and the
valve is unable to be found, Hydromax USA will list the valve as CNL (cannot locate). Hydromax USA will
provide a separate unit price for CNL valves. If the CNL valve is located, Hydromax USA will assess the valve
and charge the appropriate unit rate for that item.

Valve cannot be accessed

If after searching for fifteen (15) minutes using AUD-provided GPS locations and/or field maps, and the
valve is located but cannot be accessed for any reason, Hydromax USA will list the valve as CNA (cannot
access). Hydromax USA will provide a separate unit price for CNA valves. If the CNA valve can be accessed
later, Hydromax USA will assess the valve and charge the appropriate unit rate for that item.

Valve located and accessed, not operated

Hydromax USA will locate, create access, obtain a GPS point, and collect information on the valve asset,
however at the direction of AUD, will not operate the valve asset. Hydromax USA will identify these assets
as GPS Only. Hydromax USA will provide a separate unit price for GPS Only valves.
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Minor Valve Repairs

Under this program, the service provider will complete minor repairs as they are encountered throughout
this program. Minor repairs are defined as repairs which can return a valve to full operability and do not
require backhoe excavation or breaking the pressure barrier of the water system. While many different
repairs may be necessary to restore valves to full operability, the minor repairs noted in the pricing table
will typically be completed by the service provider in a full valve assessment program.

« Raise valve box to grade up to 12 inches in grass, dirt, or gravel areas. Hydromax USA shall provide
labor and materials to raise a valve box up to 12 inches to the finished grade in non-asphalt areas using

drop-in risers.

. Raise valve box to grade up to 12 inches in asphalt paved areas. Hydromax USA shall provide labor
and materials to raise a valve box up to 12 inches to the finished grade in asphalt paved areas using

drop-in risers and Cold-Patch.

« Raise valve box to grade up to 12 inches in concrete roadway areas. Hydromax USA shall provide labor
and materials to raise a valve box up to 12 inches to the finished grade in concrete roadway areas using
drop-in risers and Sakrete.

. Realign valve box in grass, dirt, or gravel areas {(maximum 24-inch depth). Hydromax USA shall provide
labor to realign valve box vertically from a maximum depth of 24 inches in grass, dirt, or gravel areas.

Optional Valve Services
Hydromax USA is experienced with and can provide the following additional valve services as approved by

AUD:

« Confined space entry. Hydromax USA will adhere to related OSHA requirements and provide the
necessary additional crew members, equipment, and PPE for confined space entry work.

. Operating nut replacement without excavation up to 6 feet deep. Hydromax USA shall provide labor
and materials for replacing valve operating nuts without excavation at depths of up to six (6)
feet. Hydromax USA shall remove any existing operation nut pieces from the valve stem and lower
section of the roadway box, removing existing operating nut screws, re-tap the stem (if necessary) and
securely install an operating nut.

. Construction Management Capabilities: Hydromax USA recently supported major infrastructure
projects for the City of Houston, including replacement of a 36-inch WWTP check valve, repair of a 42-
inch plug valve, and actuator replacements for 42-inch and 48-inch valves. Our team can provide similar
services to AUD.
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Section 6. Schedule of Work

Provide a statement of the availability of staff to handle work order request.

Hydromax USA is fully prepared and committed to executing the scope of services outlined in the RFP.
Drawing on established industry best practices and proven standard operating procedures developed
through years of similar work, we will dedicate the necessary personnel, equipment, and technical
resources to ensure the successful and timely delivery of AUD’s program.

Our team is ready to begin work immediately upon contract award. We are flexible and committed to close

coordination with AUD to meet all project milestones and deliverables. Upon receipt of the geodatabase
files, our GIS data review and project initiation process typically takes approximately two weeks.
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Section 7. Financial Stability
Provide financial information that would allow proposal evaluators to ascertain the financial stability of the

Proposer.
° If a public company, include a recap of the most recent audited financial report.
® If a private company, provide a recap of the most recent internal financial statement; and a

letter, on the financial institution’s letterhead, stating financial stability.

Hydromax USA, headquartered in Flower Mound, Texas, has been a trusted industry leader for over 22
years. The company is owned by Industrial Group Partners, a San Francisco-based private investment
partnership that has raised over $3.4 billion in capital since its inception in 1997.

Hydromax USA’s strong financial foundation is supported by a
consistent track record of performance and strategic investments
in innovative technologies and infrastructure solutions. This
stability enables the company to confidently deliver large-scale
projects, foster long-term partnerships, and continually expand its
capabilities across utility and municipal markets. With disciplined
financial management and a commitment to safety and
operational excellence, Hydromax USA is well-positioned to meet
the evolving needs of clients such as AUD while driving sustainable

growth and resilience in a dynamic industry.

Corporate Headquarters

3700 River Walk Drive, Suite 145
Flower Mound, Texas 75028
Phone: (863) 398-9202

Regional Operating Centers
Alexandria, Virginia
Atlanta, Georgia
Charlotte, North Carolina
Norfolk, Virginia
Orlando, Florida
Portland, Oregon
Raleigh, North Carolina
Saginaw, Michigan
Seattle, Washington
Spokane, Washington
Tampa, Florida
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Audited Financial Statements

As part of this submission and to demonstrate financial stability, Hydromax USA is providing two (2) years
of audited financial statements, including an income statement, cash flow statement, and balance sheet.
These documents may be found in the Appendix.

HydromaxUSA.com Page 28
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understand the present | protect the future HYDROMAX US A

Section 8. References
All proposers shall include the name, address, e-mail, fax, and telephone numbers of at least three (3)
references to include a minimum of the following information for each reference in which the service
provider was the Prime service provider and the work was of similar size and scope in the profile and
experience section of your submittal:

e Utility Name

e Utility Location

o (Contact Name

s Contact Phone Number and Email Address

e Number and Type of Assets (related to this submittal) that were Inventoried, Exercised, Inspected,

Flow Tested, Sandblasted, Painted and Repaired
e Number of GPS positions collected

The Hydromax USA team has executed both small and large-scale infrastructure condition assessment
programs, evaluating hundreds of thousands of water distribution assets, helping clients recover millions
of gallons of lost water, and delivering information management services that enhance system models and
support the development of GIS-integrated solutions for utilities nationwide.

The following references are provided to demonstrate the capabilities of the Hydromax USA team in
working with diverse clients to create and deliver programs tailored to fit unique needs.
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The following references demonstrate our ability to meet and exceed project requirements, validating the
strength of our team and approach in delivering comprehensive utility asset management services.

City of Houston
Michael Johnson

7027 Ardmore Street, Houston, TX 77021
michael.johnson3@houstontx.gov
823.395.4623

Scope:

Sub-foot GPS location, condition assessment, maintenance, and GIS integration for 67,900 water
system valves (754 large valves) and 46,400 test cuts and shutdowns. Real time updates via
project management dashboard. COH also issued 2 emergency POs totaling $17.2M for crew
support for severe winter storm operations in 2021 (up to 18 crews) & drought operations from
2022-2023 (up to 49 crews), assisting COH's main break crews.

Contract Amount:
$25.4 Million + $17.2 Million EPO

GPS Positions Collected:
67,873 “Hydromax USA exceeded all expectations for the City of

Houston. Every time we needed them to pivot to

Project Duration: address critical needs, they responded with

2019-2024 professionalism and expediency.”
Drew Molly, P.E.
New 5-year contract awarded COO, City of Corpus Christi
In 2025. Former Director of Drinking Water Operations, Houston

HydromaxUSA.com Page 30
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Orange County
Dustin Putney-Hoke

9150 Curry Ford Road, Orlando, FL 32825
dustin.putney@ocfl.net
P: 407.836.6822

Scope:

Sub-foot GPS location, condition assessment, maintenance, UDF, and GIS integration for 42,000
water system valves (over 5,700 large valves) and 13,500 fire hydrants; UDF. Real time updates
via project management dashboard.

Contract Amount:
$9.6 Million

GPS Positions Collected:
140,900

Project Duration:
2022-2025

New 5-year contract awarded
in 2025.
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Henrico County
Jarett Glasco

8600 Staples Mill Road, Henrico, VA 23228-2360
glald@henrico.us
P: 804.501.5680

Scope:

Sub-foot GPS location, condition assessment, maintenance, and GIS integration for 13,000 water
system valves and 5,000 fire hydrants. Acted as subcontractor to consulting engineer for UDF
program which included 1,000 zones totaling more 190 miles of water distribution system
piping. Real time updates via project management dashboard.

Contract Amount:
$1.6 Million

GPS Positions Collected:
23,438

Project Duration:

2015-2020; 2021-2026
Henrico County selected Hydromax USA two (2) times

for its valve assessment program.
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City of Tulsa
Monty Ragsdale

175 East 2nd Street, Suite 690, Tulsa, OK 74103
mragsdale@cityoftulsa.org
P:918.596.9394

Scope:
Sub-foot GPS location, testing and maintenance, and GIS integration for 9,000 fire hydrants.

Contract Amount:
$531,000

GPS Positions Collected:
37,851

Project Duration:
2020 -2023
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Augusta Utilities Department & ?’},

Georgia

FEE PROPOSAL

Reguest for Proposal Item Ne. 25-190
Evaluation and Repair of Distribution System Valves:and
Hydrants Program

July 1, 2025
11:00 AM EDT

Submitted by:

Hydromax USA

3700 River Walk Drive, Suite 145
Flower Mound, TX 75028

(863) 398-9202




Fee Proposal

Evaluation and Repair of Distribution System Valves and Hydrants Program
RFP Item # 25-190

ITEM# | DESCRIPTION OF SERVICE *ZSJ"\“IG';TT? UNIT | **UNIT PRICE | TOTAL PRICE

1 | VALVE ASSESSMENT 2"--12" 2,100 EACH | $ 74.00 $ 155,400.00

2 | VALVEASSESSMENT 14"-24" | 10 EACH | $175.00 $ 1,750.00

3 | VALVE ASSESSMENT 26"--36" 10 EACH | $285.00 $ 2,850.00

4 | VALVE ASSESSMENT 38"--60°" 5 EACH | $435.00 $ 2,175.00

5 | OP NUTREPLACEMENT (TURN 15 EACH | $ 850.00 $ 12,750.00
KEY)
SINGLE HYDRANT

6 | ASSESSMENT, TESTING WITH 300 EACH | § 55.00 ¢ 16,500.00

ROUTINE MAINTENANCE
FIRE HYDRANT BRANCH VALVE

7 ASSESSMENT 300 EACH | $35.00 $ 10,500.00
RAISE VALVE BOXES TO GRADE

8 IN GRASS, DIRT OR GRAVEL 150 EACH | $ 125.00 $ 18,750.00
AREAS (< 12”)
RAISE VALVE BOXES TO GRADE

9 IN ASPHALT PAVED AREAS (< 150 EACH | $ 485.00 $ 72,750.00
12")
RAISE VALVE BOXES TO GRADE

10 IN CONCRETE ROADWAY (< 25 EACH | $ 1,375.00 $ 34,375.00
12”)
MISALIGNED VALVE BOX

11 REPAIR IN GRASS, DIRT OR 15 EACH | $235.00 $ 3,525.00
GRAVEL (< 24”) DEEP

12 HOURLY CREW RATE 50 HOUR | $ 255.00 $ 12,750.00

HYDRANT REPAIR & PART
13 REPLACEMENT (NON- 30 HOUR | $ 255.00 $ 7,650.00
ROUTINE)
TOTAL

$ 4,639.00 $ 351,725.00
CosT

*The actual number of units worked and paid for under this contract may be more or less than the estimated
quantity given or may be none.

**In the event of a discrepancy, Unit Price shall govern.

RFP 25-190 Evaluation and Repair of Distribution System Valves and Hydrants Program
RFP Due: Tuesday, July 1, 2025 @ 11:00 a.m.
Page 25 of 27
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Section 9. Fee Proposal

Fee proposal must be submitted on the fee proposal form. Attach additional sheets as required for any
additional details. Fee Proposal is to be submitted in a separately sealed envelope.

Hydromax USA has completed the Fee Proposal as required. The Fee Proposal is provided in a separately

sealed envelope.

HydromaxUSA.com Page 2
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Section 10. Appendix

The following required documents are enclosed in this Appendix:
Attachment B

Systematic Alien Verification for Entitlements (SAVE) Program
Trade Secret Status Affidavit

State of Georgia Business License

Certificate of Insurance

Audited Financial Statements

HydromaxUSA.com Page 35
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Attachment B
Augusta, Georgia Augusta Procurement Department
ATTN: Procurement Director
535 Telfair Street, Suite 605
Auvgusta, Georgia 30901
Name of Proponent: _Hydromax USA LLC a .
Street Address: 3700 River Walk Drive, Suite 145
City, State, Zip Code: Flower Mound, TX 75028
Phone: (863)398-6202 _ Fax:_(817) 887-2317 Email: andrew.apgar@hydromaxusa.com
Do You Have A Business License? Yes:_*  No .
Augusta, GA Business License # for your Company (! rovide): _ Wil apply for Augusta license upon award
And/or Your State/Local Business License # for your Company (Must Provide): 08036020
Utility Contractors License # {Must Provide if applicable): NA
General Contractor License # {[Mus! if applicable): NA - oy
Additional Specialty License # (] ide if applicable): NA

NOTE: Company must be ficensed in the Governmental entity for where they do the majority of their business. If your Governmental entity {State or Local) does
not require a business license, please state above {Procurement will verify), your company will be required to cbtain a Richmond County business license if
awarded 3 BID. For further information regarding Augusta, GA license requirements, please contact the License and (nspection Department @ 706 312-5050.

List the S City & Coun ed your license:

(1) X c(#2) X -3y c(mA)_ cfHS)_ . (ee)__ (7 c(#8)__
NOTE: CHECK APPROPRIATE 80X (ES) - ADD ADDITIONAL NUMBERS AS APPLICABLE

Statement of Non-Discrimination

The undersigned understands that it is the policy of Augusta, Georgla to promote full and equal business opportenity for all persons doing business with Augusta,
Georgia. The undersigned covenants that we have not discriminated, on the basis of race, religion, gender, national origin or ethnicity, with regard to prime
contracting, subcontracting or partnering opportunities.

The undersigned covenants and agrees to make good faith efforts to ensure maximum practicable participation of local small businesses on the proposal or
cantract awarded by Augusta, Georgia. The undersigned further covenants that we have completed truthfully and fully the required forms regarding good faith
efforts and tocal small business subcontractor/supplier utilization.

The undersigned further covenants and agrees not to engage in discriminatory conduct of any type against local small businesses, in conformity with Augusta,
Georgia’s Local Small Business Opportunity Program. Set forth below is the signature of an officer of the proposer/contracting entity with the authority to bind
the entity.

The undersigned acknowledge and warrant that this Company has been made aware of understands and agrees to take affirmative action to provide such
companies with the maximum practicable opportunities ta do business with this Company;

That this promise of non-discrimination as made and set forth herein shall be continuing in nature and shall remain in full force and effect without interruption;
That the promises of non-discrimination as made and set forth herein shall be and are hereby deemed to be made as part of and Incorporated by reference into
any contract or portion thereof which this Company may hereafter abiain and;

That the failure of this Company to satisfactarily discharge any of the promises of nondiscrimination as made and set forth herein shail constitute 3 material
breach of contract entitling Augusta, Georgia to declare the contract in default and to exercise any and all applicable rights remedies including but not limited to
cancellation of the contract, termination of the contract, suspension and debarment from future contracting opportunities, and withholding and or forfeiture of
compensation due and owing on a contract.

Non-Collusion of Prime Proponent

By submission of a proposal, the vendor certifies, under penalty of perjury, that to the best of its knowledge and belief:

() The prices in the proposal have been arrived at independently without caliusion, consultation, communications, or agreement, for the purpose of restricting
competition, as to any matter relating to such prices with any other vendor or with any competitor.

{b) Unless otherwise required by law, the prices which have been quoted in the proposal have not been knowingly disclosed by the vendor prior to opening,
directly or indirectly, to any other vendaor or to any Competitor,

{c) No attempt has been made, or will be made, by the vendor to induce any other person, partnership, or corparation to submit or not to submit a proposal for
the purpose of restricting competition. Colluslons and fraud in proposal preparation shall be reported to the State of Georgia Attorney General and the United
States Justice Department.

Rev. 4/09/21

RFP 25-190 Evaluation and Repair of Distribution System Valves and Hydrants Program
RFP Due: Tuesday, July 1, 2025 @& 11:00 a.m.
Page 7 0f 27



Confilict of Interest AGE 2 0F 2
By submission of a bid, the responding firm certifies, under penalty of perjury, that to the best of its knowledge and bellef:

1. No clrcumstances exist which cause a Conflict of Interest In performing the services required by this BID, and

2. That no employee of the County, nor any member thereof, not any public agency or official affected by this BID, has any pecuniary Interest in the business of
the responding firm e+ his sub-consultant(s) has any interest that wauld conflict in any manner or degree with the performance related to this BID. By submission
of a bid, the vendor certifies under penality of perjury, that to the best of Its knowledge and befief:

{a) The prices in the bid have been arrived at independently without collusion, consultation, communications, or agreement, far the purpose of restricting
competition, as to any matter relating to such prices with any other vendor or with any competitor.

{b} Unless otherwise required by law, the prices which have been quoted in the bid have not knowingly been disclosed by the vendor prior to opening, directly or
indirectly, to any other vendor or competitor.

¢) No attempt has been made, or will be made, by the vendor to induce any other persan, partnership, or cooperation to submit or not to submit a bid for the
purpose of restricting competition. For any breach or violation of this provision, the County shall have the right to terminate any retated contract or agreement
without liability and at Its discretion to deduct from the price, or otherwise recover, the full amount of such fee, commission, percentage, gift, payment, or
consideration.

Contractor Affidavit and Agreement: Contractor Affidavit under 0.C.G.A. § 13-10-91(b) (1)

cansigereg.

The npafersigned contractor (“Contractor') executes this Affidavit to comply with 0.C.G.A § 13-10-91 related to any rontract to whirh Contrartar 15 1 party that 15
subject to O.C.G.A, § 13 10 91 and hereby verdfies its compliance with 0.C.G.A. § 13 10 93, attesting as follows:

a} The Contractor has registered with, is authorized to use, and uses the federal work authorization program ronunonly kiuwn as £ Verify, or any sutseguent
replacement program;

b) The Contractor will continue to use the federal work authorization program thraughaut the contract period, including any renewal or extensian thereof;

) The Contractar wiil natify the public employer in the event the Contractor crases te utilize the federal work authorlzation program during the contract period,
including renewals or extensions thereof;

d) The Contractor understands that ceasing to utilize the federal work authorization program constitutes @ materal breach of Contract;

e} The Contractar will contract for the performance of services in satisfaction of such contract anly with subcontractors who present an athidawt to the Contra« tor
with the information required by 0.C.G.A. § 13-10-91(3), {b), and (c},

f} The Contractor acknowledges and agrees that this Affidavit shall be incorporated nto any contract(s) subject 1o the provisions of 0.C.G.A. § 13 10- 91 for the
project Yisted below to which Centractor Is a party after the date hereof without further action or consent by Contractor; and

1} Contractor acknowledges its responsibility to submit coples of any affidavits, drivers' licenses and de ntification cards required pursuant to O C.G.A § 13 10-91
0 the publu employer within five business days of receipt.

Georgla Law requires your company to have an E-Verify*User Identification Number {Company 1.D.) on or after July 1, 2003,

For additionat information or to enroll your company, visit the State of Georgla wehsite:

httos://e-verify.uscis.gov/enrollf andfor http://werw dol state.ga.us/pdf/rules/300 10 1.pdf

Federa| Work Authorization User [dentification Number: ; i L COMY Date of Authorization
810183 08/29/2014
Evaluation and Repair of Disfribution System
Hydromax USA LLC 3 ) Valves and Hydrants Program/RFP Item #2 #25-190
Name of Contractor Name of Project / Bid Number

AUGUSTA, GEQRGIA — RICHMOND COUNTY CONSOLIDATED GOVERNMENT
Name of Public Employer

| hereby declare under penalty of perjury that the foregoing Is true and correct.

Executed on_Ju,l_s(__m 1 2025 Flower Moungy,  lexa S (state)

Chris Jensen, Chief Executive Officer

Printed Name and Title of Authorized Officer or Agent

ORN BEFORE ME ON THIS THE | t DAYOF L \is ) 20_&6

‘“'";"' TERESA JOY MISCHKE
Pubhc. State of Texas
. 2!8? SEQbres 11-22-2026
Geargi Boad o ey 4076809
e undersigned further agrees to submit a notarized copy of Attachment B and any required doc m S ot
Georgia Board of Commissions specifications which govern this process. In addition, the undersign all required forms for

any subcontractor{s} as requested and or required. | further understand that my submittal will be deemed non-compliant if any part of this
process is violated.

<,

,'I
73

".'0

Ny Commission Expires

Notary Public

XTI
bSe

AL
é\s‘

RFP 25-190 Evaluation and Repair of Distribution System Valves and Hydrants Program
RFP Due: Tuesday, July 1, 2025 @ 11:00 a.m.
Page 8 of 27



= ’/ pese i =

L S

" \% @;'Md % J;t(n'm @?m
CERTIFIED MAILED/EMAILED
TO: All Vendors

Tywanna Scott, Procurement Assurance Analyst
Wes Byne, Au@ﬁliﬁas Department

FROM: Darrell White %
interim Procurement Director

DATE: June 30, 2025

SUBJ: New RFP Opening Date

RFP ITEM: RFP item #25-190 Evaluation and Repair of Distribution System Valves
and Hydrants Program - for Augusta, GA — Augusta Utilities Department

RFP OPENING DATE: Tuesday, July 15, 2025 @ 11:00 a.m.
ADDENDUM NO. 1

This Addendum shall form a part of the referenced RFP ltem #25-190 Evaluation and
Repair of Distribution System Valves and Hydrants Program and any agreement entered
into in connection therewith equally as if bound into the original document. Acknowledge
receipt of all Addendums on Attachment “B” within the Specifications package.

The RFP Opening Date for RFP Item #25-190 Ewvaluation and Repair of Distribution
System Valves and Hydrants Program for Augusta, GA — Augusta Utilities Department
has been changed:

From: Tuesday, July 1, 2025 @ 11:00 a.m.

END ADDENDUM

Suite 605 - 535 Telfair Street, Augusta Georgia 30901

(706) 8212472 - Fu (706) 821-281 1 0 i 8 scantnis R code with your

s 35 " '@ smartphone or camera equipped
¥ tablet to wisit the Augusta, Georgia

Register a1 www.demandsiar.com/supplier for automatic bid notification

Addendum 1 RFP ltem# 25-190 Evaluation and Repair of Distribution System Valves and Hydrants Program
Page 1
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CERTIFIED MAILED/EMAILED

TO: All Vendors

Tywanna Scott, Procurement Assurance Analyst
Wes Byne, Augg Utilitigs Department

FROM: Darrell White
Interim Procurement Director

DATE: June 30, 2025

SUBJ: Responses to Vendor's Questions

RFP ITEM: REP Hem #25-190 Evaluation and Repair of Distribution System Valves
and Hydrants Program for Augusta, GA-
Augusta Utilities Department

RFP OPENING DATE:

ADDENDUM NO. 2

This Addendum shall form a part of the referenced RFP item #25-190 Evaluation and
Repair of Distribution System Valves and Hydrants Program and any agreement entered
into in connection therewith equally as if hound into the original document. Acknowledge
raceipt of al! Addendums on Attachment “B” within the Specifications package.

Responses to Vendor's Questions:
1. Question: Do all valves have {o be operated using hydraulic valve turning equipment?
Response: No.

2. Question: When is the Iast time a systemwide assessment program was done?
Response: On valves 4 to 5 years ago but only a limited number at that time. AUD
performs in-house inspections continuously. The Fire Department sends out a list on
problem Fire Hydrants as needed.

3. Question: How many valves are in boxes vs vaults?
Response: 95% in valve boxes.

4. Question: For the raise and realignment line items (items 8 to 11) who is providing the

materials?
Response: AUD will provide materials.

§. Question: Can more detall be provided on the scope for the hydrant line item 67
Response: Inspect Hydrant to insure it is operational and perform routine maintenance
such as lubrication.

6. Question; Can you please provide the Pian Holders List? I this information is available
aonline, please advise the website where | can obtain the list, further project details, Bid
Tabulations, Contract Award and any future Bidding opportunities.

Response; No, there is no official plan holders list for this project. Please review
ARCBid for project details and related information.

END ADDENDUM
Suite 605 - 535 Teltair Strect, Augusta Georgia 30901

(706) 821-2422 - Fax (706) 821-2811 Scan this QR code with your

g1 smartphone or camera equipped
? tablst fo wisit the Augusta, Georgia

Register at www.demandstar.com/supplier for automatic bid netification

Addendum 2 RFP ltem# 25-180 2024 Evaluation and Repair of Distribution System Valves and Hydrants Program
Page



Jamye Mortley

From: Teresa Darzins <teresa.darzins@hydromaxusa.com>

Sent: Friday, July 11, 2025 4:28 PM

To: Bid and Contract Team

Subject: [EXTERNAL] FW: Hydromax USA - RFP Item #25-190 Addenda Acknowledgement
Attachments: Signed Attachment B.pdf

Hello Tywanna,

Per our discussion over the phone, Hydromax USA submitted our proposal for RFP Item #25-190
Evaluation and Repair of Distribution System Valves and Hydrants Program prior to the Addenda being
published. We acknowledge that Hydromax USA has completed a thorough review of Addendum #1 and
Addendum #2, and no changes are needed to our proposal. Attached is our signed and notarized
Attachment B.

Please let me know if you need anything else. Thank you!

Teresa Darzins
Proposal Manager

L)

woan
SRARR

We've 4 covered.

Cell: 916.704.2301
teresa.darzins@hydromaxusa.com | www.hydromaxusa.com

[NOTICE: This message originated outside of the City of Augusta's mail system -- DO NOT CLICK on links,
open attachments or respond to requests for information unless you are sure the content is safe.]



-

PAGE 1 OF 2
Attachment B
You Must Complete and Return the 2 pages of Attachment B with Your Submittal. Document Must Be Notarized.

Augusta, Georgia Augusta Procurement Department
ATTN: Procurement Director

535 Telfair Street, Suite 605

Augusta, Georgia 30901

Name of Proponent; _Hydromax USA LLC

Street Address: 3700 River Walk Drive, Suite 145

City, State, Zip Code: Flower Mound, TX 75028
Phone; (863) 398-9202 Fax: (817)887-2317 Email: andrew.apgar@hydromaxusa.com

Do You Have A Business License? Yes:_ X No:
Augusta, GA Business License # for your Company (Must Provide): _Will apply for Augusta license upon award

And/or Your State/Local Business License # for your Company (Must Provide): _ 08036020

Utility Contractors License # (Must Provide if applicable): NA
General Contractor License # (Must Provide if applicable): NA
Additional Specialty License # (Must Provide if applicable): NA

NOTE: Company must be licensed in the Governmental entity for where they do the majority of their business. If your Governmental entity (State or Local) does
not require a business license, please state above (Procurement will verify), your company will be required to obtain a Richmond County business license if
awarded a BID. For further information regarding Augusta, GA license requirements, please contact the License and Inspection Department @ 706 312-5050.

List the State, City & County that issued your license:

Acknowledgement of Addenda: (#1) s (#2) - (#3) : (#4) : (#5) : {#6) : (#7) : (#8) :
NOTE: CHECK APPROPRIATE BOX (ES) - ADD ADDITIONAL NUMBERS AS APPLICABLE

Statement of Non-Discrimination

The undersigned understands that it is the policy of Augusta, Georgia to promote full and equal business opportunity for all persons doing business with Augusta,
Georgia. The undersigned covenants that we have not discriminated, on the basis of race, religion, gender, national origin or ethnicity, with regard to prime
contracting, subcontracting or partnering opportunities.

The undersigned covenants and agrees to make good faith efforts to ensure maximum practicable participation of local small businesses on the proposal or
contract awarded by Augusta, Georgia. The undersigned further covenants that we have completed truthfully and fully the required forms regarding good faith
efforts and local small business subcontractor/supplier utilization.

The undersigned further covenants and agrees not to engage in discriminatory conduct of any type against local smail businesses, in conformity with Augusta,
Georgia’s Local Small Business Opportunity Program. Set forth below is the signature of an officer of the proposer/contracting entity with the autharity to bind
the entity.

The undersigned acknowledge and warrant that this Company has been made aware of understands and agrees to take affirmative action to provide such
companies with the maximum practicable opportunities to do business with this Company;

That this promise of non-discrimination as made and set forth herein shall be continuing in nature and shall remain in full force and effect without interruption;
That the promises of non-discrimination as made and set forth herein shall be and are hereby deemed to be made as part of and incorparated by reference into
any contract or portion thereof which this Company may hereafter obtain and;

That the failure of this Company to satisfactorily discharge any of the promises of nondiscrimination as made and set forth herein shall constitute a material
breach of contract entitling Augusta, Georgia to declare the contract in default and to exercise any and all applicable rights remedies including but not limited to
canceliation of the contract, termination of the contract, suspension and debarment from future contracting oppartunities, and withholding and or forfeiture of

compensation due and owing on a contract.

Non-Collusion of Prime Proponent

By submission of a proposal, the vendor certifies, under penalty of perjury, that to the best of its knowledge and belief:

{a) The prices in the proposal have been arrived at independently without collusion, consultation, communications, or agreement, for the purpose of restricting
competition, as to any matter relating to such prices with any other vendor or with any competitor.

{b) Unless otherwise required by law, the prices which have been quoted in the proposal have not been knowingly disclosed by the vendor prior to opening,

directly or indirectly, to any other vendor or to any competitor.
{c) No attempt has been made, or will be made, by the vendor to induce any other person, partnership, or corporation to submit or not to submit a proposal for
the purpose of restricting competition. Collusions and fraud in proposal preparation shall be reported to the State of Georgia Attorney General and the United

States Justice Department.

You Must Complete and Return the 2 pages of Attachment B with Your Submittal. Document Must Be Notarized.

Rev. 4/09/21

RFP 25-190 Evaluation and Repair of Distribution System Valves and Hydrants Program
RFP Due: Tuesday, July 1, 2025 @ 11:00a.m.
Page 7 of 27



Conflict of Interest PAGE 2 OF 2

By submission of a bid, the responding firm certifies, under penalty of perjury, that to the best of its knowledge and belief:

1. No circumstances exist which cause a Conflict of Interest in performing the services required by this BID, and

2. That na employee of the County, nor any member thereof, not any public agency or official affected by this BID, has any pecuniary interest in the business of
the responding firm or his sub-consultant(s) has any interest that would conflict in any manner or degree with the performance related to this BID. By submission
of a bid, the vendor certifies under penalty of perjury, that to the best of its knowledge and belief:

{a) The prices in the bid have been arrived at independently without collusion, consultation, communications, or agreement, for the purpose of restricting
competition, as to any matter relating to such prices with any other vendor or with any competitor.

{b) Unless otherwise required by law, the prices which have been quoted in the bid have not knowingly been disclosed by the vendor prior to opening, directly or
indirectly, to any other vendor or competitor.

c) No attempt has been made, or will be made, by the vendor to induce any other person, partnership, or cooperation to submit or not to submit a bid for the
purpose of restricting competition. For any breach or violation of this provision, the County shall have the right to terminate any related contract or agreement
without liability and at its discretion to deduct from the price, or otherwise recover, the full amount of such fee, commission, percentage, gift, payment, or

consideration.
Contractor Affidavit and Agreement: Contractor Affidavit under O.C.G.A. § 13-10-91(b) (1)

GEORGIA E-Verify and Public Contracts: The Georgia E-Verify law requires contractors and all sub-contractors on Georgia public contract {contracts with a
government agency) for the physical performance of services over $2,499 in value to enroll in E-Verify, regardless of the number of employees. They may be
exempt from this requirement if they have no employees and do not plan to hire employees for the purpose of completing any part of the public contract
Certain professions are also exempt. All requests for proposals issued by a city must include the contractor affidavit as part of the requirement for their bid to be
considered.

The undersigned contractor {"Contractor") executes this Affidavit to comply with 0.C.G.A § 13-10-91 related to any contract to which Contractor is a party that is
subject to 0.C.G.A. § 13-10-91 and hereby verifies its compliance with O.C.G.A. § 13-10-91, attesting as follows:

a) The Contractor has registered with, is authorized to use, and uses the federal work authorization program commonly known as E-Verify, or any subsequent
replacement program;

b) The Contractor will continue to use the federal work authorization program throughout the contract period, including any renewal or extension thereof;

c) The Contractor wilt notify the public employer in the event the Contractor ceases to utilize the federal work authorization program during the contract period,
including renewals or extensions thereof;

d) The Contractor understands that ceasing to utilize the federal work authorization program constitutes a material breach of Contract;

e) The Contractor will contract for the performance of services in satisfaction of such contract only with subcontractors who present an affidavit to the Contractor
with the information required by O.C.G.A. § 13-10-91(a), (b), and (c);

f) The Contractor acknowledges and agrees that this Affidavit shall be incorporated into any contract(s) subject to the provisions of 0.C.G.A. § 13-10- 91 for the
project listed below to which Contractor is a party after the date hereof without further action or consent by Contractor; and

g) Contractor acknowledges its responsibility to submit copies of any affidavits, drivers’ licenses, and identification cards required pursuant to 0.C.G.A. § 13-10-91
to the public employer within five business days of receipt.

Georgia Law requires your company to have an E-Verify*User Identification Number {Company 1.D.} on or after July 1, 2009.

For additional information or to enroll your company, visit the State of Georgia website:
https://e-verify.uscis.gov/enroll/ and/or http://www.dol.state.ga.us/pdf/rules/300 10 1.pdf

Federal Work Authorization User tdentification Number: E-VERIFY REQUIRED FOR NTRA VER $2,499. Date of Authorization

08/28/2014

* (E-Verify Number) 810183

Evaluation and Repair of Distribution System

Hydromax USA LLC Valves and Hydrants Program/RFP item #25-190
Name of Contractor Name of Project / Bid Number

AUGUSTA, GEORGIA ~ RICHMOND COUNTY CONSOLIDATED GOVERNMENT
Name of Public Employer

| hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on e __i3 -9 3 ,20 cQS in g«)ﬂ'— /ZM( (City), ;;Z (State).
//Z Michael Farmer, Chief Financial Officer
ST

7 Signature of Authorized Officer or Agent Printed Name and Title of Authorized Officer or Agent

ARd
SUBSCRIBED ANP SWORN BEFORE ME ON THIS THE gQ; ) DAY OF -IU\'\C. , 20 és

11-22-2006

Notary Public v O = O My Commission Expires:

The undersigned further agrees to submit a notarized copy of Attachment 8 and any required docu
Georgia Board of Commissions specifications which govern this process. In addition, the undersigne
any subcontractor(s) as requested and or required. | further understand that my submittal will be deemed non-compliant if any part of this
process is violated.

You Must Complete and Return the 2 pages of Attachment B with Your Submittal. Document Must Be Notarized.

RFP 25-190 Evaluation and Repair of Distribution System Valves and Hydrants Program
RFP Due: Tuesday, July 1, 2025 @ 11:00 a.m.
Page 8 of 27

\;;‘v”;;;o TERESA JOY MISCHKE

X0 &émemt_hc, State of Texas
¥’~ Comm, Expires 11-22-2026

@mﬁ@ted 2schary ob theATHS,




You Must Complete and Return with Your Submittal. Document Must Be Notarized

Systematic Alien Verification for Entitlements (SAVE) Program

Affidavit Verifying Status for Augusta, Georgia Benefit Application By executing this affidavit under oath, as an
applicant for an Augusta, Georgia Business License or Occupation Tax Certificate, Alcohol License, Taxi Permit,
Contract, or other public benefit as reference in O.C.G.A. Section 50-36-1, | am stating the following with respect
to my bid for an Augusta, Georgia contract for

RFP Item #25-190 / Evaluation and Repair of Distribution System Valves and Hydrants Program
[RFP Project Number and Project Name]

Michael Farmer, Chief Financial Officer
[Print/Type: Name of natural person applying on beholf of individual, business, corporation, partnership, or other private entity]

Hydromax USA LLC
[Print/Type: Name of business, corparation, partnership, or other private entity]

1) X I am a citizen of the United States.
OR

2.) | am a legal permanent resident 18 years of age or older.
OR

3) )l am an otherwise qualified alien (8 § USC 1641) or nonimmigrant under the Federal Immigration
and Nationality Act (8 USC 1101 et seq.) 18 years of age or older and lawfully present in the United States.

In making the above representation under oath, | understand that any person who knowingly and willfully
makes a false, fictitious, or fraudulent statement or representation in an affidavit shall be guilty of a violation
of Code Section 16-10-20 of the Official Code of Georgia. p

Signature of AppTicant

Michael Farmer, Chief Financial Officer
Printed Name

* Alien Registration Number for Non-Citizens

| gzed, BY
ORN BEFORE ME ON THIS THE DAY OF ¢ 2035

“v'""’l TERESA JOY MISCHKE
aq’ % z Notary Public, State 2 Tex:s'

#E Z comm. Expires 11 .22.202% ‘
09 !
—}

M\ﬁAL Notary 1D 13407680

BSCRIBED AND

/s,
7,
)’/

_0

Notary Public
My Commission Expires: l &' a a "a_( Q { o

Note: THIS FORM MUST BE COMPLETED AND RETURNED WITH YOUR SUBMITTAL
Rev. 2/17/2016

UL

ﬁw

RFP 25-190 Evaluation and Repair of Distribution System Valves and Hydrants Program
RFP Due: Tuesday, July 1, 2025 @ 11:00 a.m.
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TRADE éECRET STATUS AFFIDAVIT
Augusta, Georgia

All documents, data, letters and generated information received by Augusta, Georgia constitutes a “public record” and is
subject to disclosure under the Georgia Open Records Act ("GORA"). 0.C.G.A. § 50-18-70 et seq. However, pursuant to
0.C.G.A. § 50-18-72(a)(34), "[an] entity submitting records containing trade secrets that wishes to keep such records
confidential under this paragraph shall submit and attach to the records an affidavit affirmatively declaring that specific
information in the records constitute trade secrets pursuant to Article 27 of Chapter 1 of Title 10 [0.C.G.A. § 10-1-760 et

seq.).”

0.C.G.A. § 10-1-761(4) defines “Trade secret" as “...information, without regard to form, including, but not limited to,
technical or nontechnical data, a formula, a pattern, a compilation, a program, a device, a method, a technique, a drawing, a
process, financial data, financial plans, product plans, or a list of actual or potential customers or suppliers which is not
commonly known by or available to the public and which information:

A Derives economic value, actual or potential, from not being generally known to, and not being readily ascertainable
by proper means by, other persons who can obtain economic value from its disclosure or use; and

B. Is the subject of efforts that are reasonable under the circumstances to maintain its secrecy.”

Therefore, the records listed below and attached hereto, that were submitted with RFP ltem #25-190 response to

Augusta, Georgia Request for Proposal, Request for Quote, or Request for Qualified ContractorHydromax USA LLCare marked
confidential pursuant to O.C.G.A. § 10-1-761(4):

. (List specific information that the supplier wishes to withhold and how that information constitutes a trade secret)
e Additional trade secret information requested to be withheld.
. Your company is requested to submit a redacted copy of your submittal.

Under penalty of perjury, acknowledging that 0.C.G.A. §16-10-71 provides a penalty of a fine of up to $1,000 and potential
imprisonment of one to five years, | attest that the specific information in the records listed above constitutes trade secrets
pursuant to O.C.G.A. § 10-1-761(4), and request that Augusta, Georgia not disclose this protected information under the

Georgia Open Re 'GO A
Signature;
e
Michael Farmer Chief Financial Officer / Hydromax USA LLC

[Signatory Name in Print] [Signatory’s Title] [Company Name]

Chief Financial Officer Date: é 07 3 jS-—
[Signatory’s Title]

SUBSCRIBED N%gNORN BEFORE
ME ON THIS DAY OF

Jope. ,2029

My Commission Expires: _\_\:aaﬁm (_a

SNevais,  TERESA JOY MISCHKE
62 Notary Public, State of Texas
< €5 Comm. Expires 11-22-2026

MRS Notary 1D 134076809

NOTARY PUBLIC

Return form only if applicable. If form is not returned with your submittal, it will be deemed there are no trade
secrets in your package submittal.
RFP 25-190 Evaluation and Repair of Distribution System Valves and Hydrants Program

RFP Due: Tuesday, July 1, 2025 @ 11:00 a.m.
Page 10 of 27



Control Number : 08036020

STATE OF GEORGIA
Secretary of State

Corporations Division
313 West Tower
2 Martin Luther King, Jr. Dr.
Atlanta, Georgia 30334-1530

CERTIFICATE OF EXISTENCE

I, Brad Raffensperger, the Secretary of State of the State of Georgia, do hereby certify under the seal of
my office that

Hydromax USA LLC
a Foreign Limited Liability Company

was formed in the jurisdiction stated below or was authorized to transact business in Georgia on the
below date. Said entity is in compliance with the applicable filing and annual registration provisions of
Title 14 of the Official Code of Georgia Annotated and has not filed articles of dissolution, certificate of
cancellation or any other similar document with the office of the Secretary of State.

This certificate relates only to the legal existence of the above-named entity as of the date issued. It does
not certify whether or not a notice of intent to dissolve, an application for withdrawal, a statement of
commencement of winding up or any other similar document has been filed or is pending with the

Secretary of State.

This certificate is issued pursuant to Title 14 of the Official Code of Georgia Annotated and is prima-facie
evidence that said entity is in existence or is authorized to transact business in this state.

Docket Number : 28790108
Date Inc/Auth/Filed: 05/05/2008

Jurisdiction : Indiana
Print Date . 02/25/2025
Form Number 1 211

e o Bowst Fordonapision

: {—g "'.:?Jt::;l.»;i):m &
% “L- X Brad Raffensperger
s § Secretary of State




Georgia Business License

GEORGIA SECRETARY OF STATI

BRAD RAFFENSPERGERS

HOME
BUSINESS S
BUSINESS INFORMATION
Business Name: Hydromax USA LLC Control Number: 08036020
. . Foreign Limited Liability . .
Business Type: Company Business Status: Active/Compliance

Business Purpose: NONE

3700 River Walk Dr, Suite 145, Date of Formation / Registration
Flower Mound, TX, 75028, USA Date:

Jurisdiction: Indiana Last Annual Registration Year: 2025

Principal Office Address: 5/5/2008

Principal Record Address: NONE

REGISTERED AGENT INFORMATION

Registered Agent Name: CT Corporation System
Physical Address: 289 S Culvar St, Lawrenceville, GA, 30046-4805, USA

County: Gwinnett

Filing History Name History

Return to Business Search

Office of the Georgia Secretary of State Attn: 2 MLK, Jr. Suite 313, Floyd West Tower Atlanta, GA 30334-1530, Phone: {(404) 656-2817 Toll-free: {844)

7825, WEBSITE: https.//sos.ga.gov/




STATE OF GEORGIA
Secretary of State

Corporations Division
313 West Tower
2 Martin Luther King, Jr. Dr.
Atlanta, Georgia 30334-1530

Annual Registration *Electronically Filed*
Secretary of State

Filing Date: 02/20/2025 13:50:39

BUSINESS NAME . Hydromax USA LLC
CONTROL NUMBER . 08036020

BUSINESS TYPE . Foreign Limited Liability Company
JURISDICTION : Indiana

ANNUAL REGISTRATION PERIOD : 2025

PRINCIPAL OFFICE ADDRESS . 2501 S. Kentucky Ave, Evansville, IN, 47714, USA
REGISTERED AGENT NAME : C T Corporation System

REGISTERED OFFICE ADDRESS . 289 S Culver St, Lawrenceville, GA, 30046-4805, USA
REGISTERED OFFICE COUNTY : Gwinnett

PRINCIPAL OFFICE ADDRESS : 3700 River Walk Dr, Suite 145, Flower Mound, TX, 75028, USA
REGISTERED AGENT NAME : C T Corporation System

REGISTERED OFFICE ADDRESS : 289 S Culver St, Lawrenceville, GA, 30046-4805, USA
REGISTERED OFFICE COUNTY : Gwinnett

AUTHORIZER SIGNATURE . Leslie Korhammer
AUTHORIZER TITLE . Attorney In Fact
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

2/15/2026 6/23/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: I[f the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER [.ockton Companies, LLC A
500 W. Monroe, Ste. 3400 PHONE . A
Chicago IL 60661 7 Ok
ADDRESS:

(312) 669-6900

midwestcertificates@lockton.com INSURER(S) AFFORDING COVERAGE NAIC #
- _ | nsurer a : The Travelers Indemnity Company of America 25666
INSURED 1y DROMAX USA LLC | wsurer B : The Phoenix Insurance Company 25623
1514819 3700 Riverwalk Drive, Suite 145 INSURER ¢ : Travelers Property Casualty Company of America 25674
Flower Mound TX 75028 surer p - The Travelers Indemnity Company of Connecticut 25682
INSURER E :
INSURERF :
COVERAGES CERTIFICATE NUMBER: 22028232 REVISION NUMBER: XXX XXXX

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

Ao A
Ry TYPE OF INSURANCE [ikeats v POLICY NUMBER (MRDDNYYEY)  RDDYYYY) LmTS
A X | COMMERCIAL GENERAL LIABILITY N N | DT-CO-158D2429-TIA-25 2/15/2025 | 2/15/2026 | EACH OCCURRENCE ~$ 1.000.000
DAMAGE TO RENTED
|| CLAIMS-MADE OCCUR  PREMISES (Ea ocourrence) | $ 300.000
X | Deductible: $2.500 | MED EXP (Any one person) 10,000
. _ PERSONAL & ADVINJURY | § 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE 1§ 2.000.000
. | Powicy RO Loc PRODUCTS - COMP/OP AGG | $ 2.000.000
| OTHER: $
D | AUTOMOBILE LIABILITY N N 810-158D2430-25-26 2152025 2/15/2026 | GOMBNEDSINGLELIMIT s 1 000.000
x | ANy auTo BODILY INJURY (Per person) | $ XX XX XXX
VD Ly [_ i BODILY INJURY (Per accident) $ X X XX XXX
X | HIRED D¢ NON-OWNED PROPERTY DAMAGE $ X XXXXXX
| AUTOS ONLY AUTOS ONLY (Per accident] | A 2=
| _ s XXXXXXX
C | X UMBRELLALIAB | ¥ | OCCUR N | N CUP-4W507598-25-26 2/15/2025 | 2/15/2026  EACHOCCURRENCE $ 10,000,000
| EXCESSLIAB | CLAIMS-MADE AGGREGATE % 10.000.000
| loeo | | revenmions 10,000 s XXXXXXX
MPENSATI PER OTH-
ANDIGNEHO (ErSINABILERY N UB-4W120884-25-26-G 2152025 | 27152026 X StatutE  ER©
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $ 1,000.000

YIN
OFFICER/MEMBER EXCLUDED? N/A
{Mandatory in NH)

If yes, describe under

DESCRIPTION OF QPERATIONS below

E.L. DISEASE - EAEMPLOYEE $ 1.000.000
E.L. DISEASE - POLICY LMIT | § 1.000.000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
RE: RFP Item #25-190. Evaluation and Repair of Distribution System Valves and Hydrants Program.

CERTIFICATE HOLDER

CANCELLATION  See Attachment

22028232

Augusta, Georgia

Augusta Utilities Department
535 Telfair Street, Room 605
Augusta GA 30901

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

ACCORDANCE WITH THE POLICY PROVISIONS.
AUTHORIZED REPREZQENTA-TI_\{E_,._-"" v .,.-F‘"/
I'f - .‘

=
/ /Z ( ( //{ _

\- 44/ by

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




Attachment Code: D563661 Master ID: 1514819, Certificate ID: 22028232

Augusta, Georgia
Augusta Utilities Department

To whom it may concern:

In our continuing effort to provide timely certificate delivery, Lockton Companies is transitioning
to paperiess delivery of Certificates of Insurance.

To ensure electronic delivery for future renewals of this certificate, we need your email address.
Please contact us via one of the methods below, referencing Certificate ID 22028232.

e Email: Chicagoedelivery@lockton.com
e Phone: 866-297-8023

If you received this certificate through an internet link where the current certificate is viewable,
we have your email and no further action is needed.

In the event your mailing address has changed, will change in the future, or you no longer
require this certificate, please let us know using one of the methods above.

The above inbox is for automating electronic delivery of certificates only. Please do NOT send
future certificate requests to this inbox.

Thank you for your cooperation and willingness in reducing our environmental footprint.

Lockton Companies

Lockton Companies
500 W. Monroe Street, Suite 3400
Chicago, IL 60661



