WORK AUTHORIZATION #16 (REVISED)

TO

PROFESSIONAL SERVICES TERMS AND CONDITIONS OF AGREEMENT

BETWEEN: Augusta Regional Airport (AGS) (AIRPORT) ("CLIENT")

1501 Aviation Way, Augusta, GA 30906

AND: Mead and Hunt, Inc. ("CONSULTANT")

A Wisconsin Corporation

TASK ORDER EFFECTIVE DATE: July 31, 2025

RECITALS

This is the sixteenth (16th) Work Authorization to the PROFESSIONAL SERVICES TERMS AND CONDITIONS OF AGREEMENT dated effective October 17, 2023 between the CLIENT and CONSULTANT ("CONTRACT").

AGREEMENT

1. Services to be provided. The Scope of Services includes: all work, services, materials, equipment and supplies necessary to provide Construction Administration, Construction Observation and Testing Services for the Ditch Enclosure. The project is a continuation, Phase II, of a project completed in 2020 which enclosed the previously existing north-south ditch just east of Runway 17-35 that fed into the existing east-west ditch. The Phase II Ditch is approximately 30 feet deep and extends across the Runway 17-35 Southern End, East to West and perpendicular to Runway 17-35, for approximately 1,000 linear feet.

   Because of the location of the east-west ditch, there are major concerns to the condition of the Runway 17-35 Safety Area (RSA) and Object Free Area (ROFA). The headwalls on either side of Runway 17-35 are continuing to erode encroaching upon the RSA causing major concern for the Airport's operations. Additionally, Operations has had difficulty securing the Airfield, with the ditch providing an easy access for wildlife to enter the active operations area. The purpose of this Project is to enclose approximately 300' of ditch west of Runway 17-35's south end and 700' east of Runway 17-35's south end within a storm sewer system, thus allowing Airport operations to secure the airfield. This ditch also causes difficulty in accessing portions of the Airfield, as

operations staff must drive several thousand feet to the south to access the east or west side of the airfield. Enclosure of this Ditch will also improve the Runway Protection Zone (RPZ) for Aircraft

2. Schedule. The project shall be completed within a 185 calendar day schedule (60 calendar days of mobilization, 125 calendar days of construction).

3. Consideration. The services shall be provided for the lump sum of $280,606.71. Services will be billed on a percentage complete basis by task. Progress payments shall be made in accordance with the CONTRACT.

	Consideration for Professional Services	Contract Length	Invoice Method
Construction Administration / Construction Observation (CA/CO) Services for the Drainage Ditch Enclosure – Phase II Improvements	$ 280,606.71	185 days	Lump Sum

APPROVAL AND ACCEPTANCE: Approval and acceptance of the WORK AUTHORIZATION including any attachments shall incorporate this document as part of the CONTRACT between the AIRPORT and the CONSULTANT dated October 17, 2023. All work and services defined in this WORK AUTHORIZATION shall be performed in accordance with the terms and conditions of the aforementioned CONTRACT between the AIRPORT and CONSULTANT.

Accepted by: AUGUSTA AVIATION COMMISSION

By: _____

Name: Ronic West

Title: Aviation Commission Chair

The above person is authorized to sign for Client and bind the Client to the terms hereof.

Date: _____

Approved by: MEAD AND HUNT, INC.

By: _____

Name: Edwin Scott

Title: Vice President, Department Manager

Date: _____

Approval: _____

Authorized Reviewer Signature