
Georgia Department of Transportation

COST PROPOSAL SUMMARY

Proj. No.: RFQ 19-242
Project:

PI No.: 000000 County: Richmond

Prime: Civil Services, Inc. Contract Type: Cost Plus Fixed Fee

Date: 20-Jun-2023 Fixed Fee %: 10%

Offeror: Civil Services, Inc. Master Contract: contract number

2394 St. Johns Bluff Rd. Contract Expiration: 1-Jan-2000

Jacksonville, FL 32246 Task Order No: 2

Contact: Christopher Morse (904) 309-8591

Sr. Bridge Engineer cmorse@civilservicesinc.com

Contract Office: City of Augusta - Engineering

Contract Action: Task Order

Contract Type: Cost Plus Fixed Fee

Task Order

Totals

Maximum Allowable Cost 39,759.06$           

(Prime) Maximum Amount for Fixed Fee 3,454.00$             

Provisional Overhead Rate 175.00%

Fixed Fee Percentage 10%

Minimum DBE Percentage

Post Design Services for Highland Ave. Bridge Repair and 

Restoration over CSX Railroad - Task Order 3
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Georgia Department of Transportation

COST PROPOSAL
Proj. No.: RFQ 19-242 Project: Post Design Services for Highland Ave. Bridge Repair and Restoration over CSX Railroad - Task Order 3

PI No.: 000000 County: Richmond Master Contract: contract number

Prime: Civil Services, Inc. Contract Type: Cost Plus Fixed Fee Contract Expiration:

Date: 20-Jun-2023 Fixed Fee %: 10% Task Order No: 2

Cost Summary

By Phase / Discipline / Firm  ˅ Formula Pulls Firm Name from each Discipline Tab

Total Fee Civil Services, 

Inc.

Civil Services, 

Inc.

Sub Firm Name 

1

Civil Services, 

Inc.

Sub Firm Name 

2

Sub Firm Name 

3

Sub Firm Name 

3

Sub Firm Name 

4

Sub Firm Name 

5

Sub Firm Name 

6

Enter discipline 

provided by firm >>
Project 

Management

Roadway      

Design

Design Support Bridge Design Traffic 

Operations

Environmental Environmental Survey Aerial         

Mapping

Utilities 

Investigation 

(SUE)

Totals 39,759.06$         -$                   10,119.85$         -$                   29,639.21$         -$                   -$                   -$                   -$                   -$                   -$                   

1 Concept Development -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   

2 Database Preparation -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   

3 Environmental Document -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   

4 Preliminary Plans -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   

5 Right of Way Plans -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   

6 Final Plans -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   

7 Construction Services 39,759.06$         -$                   10,119.85$         -$                   29,639.21$         -$                   -$                   -$                   -$                   -$                   

8 Special Studies -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   

9 Public Involvement -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   

Fixed Fee 3,454.00$           -$                   866.80$              -$                   2,587.20$           -$                   -$                   -$                   -$                   -$                   

Tab Name>> PM1 Rd1 DS1 Br1 Trf1 Env1 Env2 Srv1 Map1 SUE1

DBE (Yes or No) Yes Yes No Yes No No No No No No

DBE Participation 39,759.06$         -$                   10,119.85$         -$                   29,639.21$         -$                   -$                   -$                   -$                   -$                   -$                   

DBE % 100.0% 25.5% 74.5%

Contract DBE Goal % 0.0%

1-Jan-2000

Phase Phase Description

Include a column for each discipline tab included in the proposal.  
Ensure formulas link to the corresponding discipline tab.
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