Capitalrise LLC

Contractor Work Write-up

3062 Damascus Rd Augusta GA

(404)4278135)

petr@capitalrise.us

Building of New house

Frank Klimes /Peter Tuchyna

TOTAL WRITE-UP (INCLUDING CONTINGENCY)

$

189,039.43

TOTAL WRITE-UP INCLUDING FENCE ,SIGN AND CONTINGENCY

$

189,039.43

GENERAL INFORMATION: UNIT = SF. (SQUARE FEET), SQ (SQUARE), LF (LINEAR FEET),

EA (EACH) , LS (LUMP SUM), YD(YARD),CY (cubic yard)

COLUMN COLUM| COLUMN COLUMN COLUMN COLUMN COLUMN COLUMN H COLUMN TOTAL COST PER
Enter Materials N c D E F G TOTAL COST MAT & | SECTION
B Quantity | MATERIAL | TOTAL MATERIAL |LABOR COST| TOTAL LABOR LABOR PROFIT & OVER
Homeowners Name HCD Contractor: Capitalrise LLC
Homeowners Address 33 sherman st
Email
Phone Profit & Overhead Percentage:
FOUNDATION / MASONRY House Heated Sq. Ft. 1,500] Total House Sq. Ft. 1678
TOTAL COST PER
Material Costs LABOR COST TOTAL COST PROFIT & SECTION
Description of Material UNIT | Quantity PER UNIT TOTAL MATERIAL | PERUNIT | TOTAL LABOR | MATERIAL & LABOR OVERHEAD
construction entrance EA 1 $ 350.00 | $ 350.00 | $ 200.00 | $ 200.00 | $ 550.00 | $ 88.00 | $ 638.00
LF 1 $ - $ - $ = $ = $ = $ -
concrete ftg CY 9 $ 120.00 | $ 1,080.00 [$ 35.00 | $ 315.00 | $ 1,395.00 | $ 223.20 | $ 1,618.20
SILT FENCE & CONSTRUCTION ENTRANCE ROLL 2 $100.00 | $ 200.00 | $ 50.00 | $ 100.00 | $ 300.00 | $ 48.00 | $ 348.00
6 mil poly ROLL 1 $ 116.00 | $ 116.00 [ $ 80.00 | $ 80.00 | $ 196.00 [ $ 31.36 1 $ 227.36
fill and tamp CY 3 $ 200.00 | $ 600.00 | $ 35.00 | $ 105.00 | $ 705.00 | $ 112.80 1 $ 817.80
concrete pads for steps CcY 2 $ 12420 | $ 248401 $ 35.00)| % 70.00 [ $ 31840 | $ 50.94 1 $ 369.34
grading drive and sidewalk LF 50 $ 5.00 | $ 250.00 | $ = $ = $ 250.00 | $ 40.00 | $ 290.00
concrete drive and sidewalk CcY 50 $ 5.00 | $ 250.00 | $ 4.50 [ $ 225.00 | $ 475.00 | $ 76.00 | $ 551.00
rebar horiz EA 0 $ 150 | $ - $ - 1% - | $ - |$ - 13 -
rebar vert EA 95 $ 250 | $ 23750 | $ 1.60 | $ 152.00 | $ 389.50 | $ 62.32 1% 451.82
anchor bolts EA 50 $ 250 | $ 125.00 | $ 1.60 | $ 80.00 | $ 205.00 | $ 32.80 1 $ 237.80
block wall 8x8x16 rear EA 450 $ 230 $ 1,035.00 | $ 3.00 | $ 1,350.00 | $ 2,385.00 | $ 381.60 | $ 2,766.60
header blocks EA 145 $ 250 | $ 362.50 | $ 3.00 | $ 435.00 | $ 79750 | $ 127.60 1 $ 925.10
mortar mix BAGS 26 $ 10.00 | $ 260.00 | $ 036 | $ 9.36 | $ 269.36 | $ 43.10 1 $ 312.46
mortar sand Load 1 $ 250.00 | $ 250.00 | $ - | s - |$ 250.00 | $ 40.00 | $ 290.00
brick veneer EA 3000 [$ 050 ] $ 1,500.00 | $ 0.30 | $ 900.00 | $ 2,400.00 | $ 384.00 | $ 2,784.00
house and slab CY 18 $ 155.00 | $ 2,790.00 | $ 130.00 | $ 2,340.00 | $ 5,130.00 | $ 820.80 | $ 5,950.80
porch slab EA 3 $ 155.00 | $ 465.00 | $ 140.00 [ $ 420.00 | $ 885.00 | $ 14160 1 $ 1,026.60
BRICK STEPS AS PER PLAN STEP 3 $ 100.00 | $ 300.00 | $ 100.00 | $ 300.00 | $ 600.00 | $ 96.00 | $ 696.00
Rollobricks EA 650 $ 040 | $ 260.00 | $ 150 (% 975.00 | $ 1,235.00 | $ 197601 $ 1,432.60
water sewer tap LF 35 $ 12.00 | $ 420.00 | $ 12.00($ 420.00 | $ 840.00 | $ 168.00 | $ 1,008.00
UTILITIES FEES ELECTRICAL LS 1 $ 39958 | % 399.58 | $ o $ o $ 399.58 | $ 63.93 | $ 463.51
UTILITIES FEES WATER LS 1 $ 200.00| $ 199.58 | $ o $ o $ 199.58 | $ 31.93 | $ 231.51
BUILDERS RISK LOT 1 $ 750.00 | $ 750.00 | $ = $ = $ 750.00 | $ 120.00 1 $ 870.00
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LAYOUT AND BATTER BOARD LS 1 $ 400.00 | $ 400.00 | $ = $ = $ 400.00 | $ 64.00 | $ 464.00
TERMITE TREATMENT LOT 1 $ 200.00 | $ 200.00 | $ = $ = $ 200.00 | $ 32.00 1 $ 232.00
PORT-O-LET LOT 1 $ 450.00 | $ 450.00 | $ = $ = $ 450.00 | $ 72.00 1 $ 522.00
Total $  13,498.56 $ 847636 |$ 21,97492|$ 351599 | $ 25,490.91
Description of work to be completed: work completed as per plans
EXTERIOR
Material Costs LABOR COST TOTAL COST PROFIT & TOTAL COST PER
Description UNIT | Quantity PER UNIT | TOTAL MATERIAL | PERUNIT [ TOTAL LABOR [ MATERIAL & LABOR OVERHEAD SECTION
COLUMNS EA 2 $ 210.00|$ 420.00 [$ 100.00 [ $ 200.00 | $ 620.00 | $ 99.201 $ 719.20
GUTTERS & DOWNSPOUTS PKG 1 $ 1,570.00 [ $ 1,570.00 | $ = $ = $ 1,570.00 | $ 251.201 % 1,821.20
LANDSCAPING PKG 1 $ 2,800.00 [ $ 2,800.00 | $ = $ = $ 2,800.00 | $ 448.00 | $ 3,248.00
GRADING / SITE PREPARATION LS 9 $ 150.00 [ $ 1,350.00| $ 50.00|$ 450.00 | $ 1,800.00 | $ 288.00 1 $ 2,088.00
Total $ 6,140.00 $ 650.00| $ 6,790.00 |$ 1,086.40| $ 7,876.40
Description of work to be completed:
SIDING AND PORCH
Material Costs LABOR COST TOTAL COST PROFIT & TOTAL COST PER
Description UNIT | Quantity PER UNIT TOTAL MATERIAL | PERUNIT | TOTAL LABOR [ MATERIAL & LABOR OVERHEAD SECTION
FASCIA AND SOFFIT AND SIDING PKG 1 $ 6,500.00 | $ 6,500.00 | $5,500.00 | $ 5,500.00 | $ 12,000.00 | $ 1,920.00 | $ 13,920.00
Total $  6,500.00 $ 550000 | $ 12,000.00 |$ 1,92000| % 13,920.00
Description of work to be completed:
ROOFING
Material Costs LABOR COST TOTAL COST PROFIT & TOTAL COST PER
Description UNIT | Quantity PER UNIT TOTAL MATERIAL | PERUNIT | TOTAL LABOR [ MATERIAL & LABOR OVERHEAD SECTION
ROOFING PACKAGE (30 ARCHITECTURAL SHINGLES,
ROOF VENT & INSTAI(_LATION PKG 22 $ 160.00 | $ 3,520.00 [ $ 80.00|$ 1,760.00 | $ 5,280.00 | $ 844.801 % 6,124.80
Continuous roof ridge vent with louvered side openings. Includes cutting of sheathing at roof and installation of shingle ridge cap.
Total |$ 352000 s  1,76000]3 5,280.00 | $ 844.80 | $ 6,124.80
FRAMING & FINISH CARPENTRY
Material Costs LABOR COST TOTAL COST PROFIT & TOTAL COST PER
Description UNIT | Quantity PER UNIT TOTAL MATERIAL | PERUNIT | TOTAL LABOR | MATERIAL & LABOR OVERHEAD SECTION
WALL FRAMING AS NEEDED PKG 1 SAG0L $ 16,000.00 i $ 7,100.00 o 2310000 | $ 3,696.00| $ 26,796.00
WINDOWS / vynil EA 1 $ 4,300.00 | $ 4,300.00 | $ 600.00 | $ 600.00 | $ 4,900.00 | $ 784.001 % 5,684.00
EXTERIOR DOORS PKG PKG 1 $ 900.00 | $ 900.00 | $ 400.00 | $ 400.00 | $ 1,300.00 | $ 208.001 % 1,508.00
INTERIOR DOORS & TRIM PKG PKG 1 $ 3,000.00 | $ 3,000.00 | $1,800.00 | $ 1,800.00 [ $ 4,800.00 | $ 768.00 1 $ 5,568.00
LOCKSET PACKAGE EA 1 $ 300.00($ 300.00 [$ 200.00 | $ 200.00 | $ 500.00 | $ 80.00 | $ 580.00
ATTIC STAIRWAY 10' ENG SAVER EA 1 $ 325.00|$ 325.00 [$ 160.00 | $ 160.00 | $ 485.00 [ $ 77601 $ 887.60
MAIL BOX EA 1 $ 100.00 | $ 100.00 | $ 20.00 | $ 20.00 | $ 120.00 | $ 19.201 % 139.20
HOUSE NUMBERS EA 1 $ 60.00 | $ 60.00 | $ 40.00($ 40.00 | $ 100.00 | $ 16.001 $ 116.00
Fencing 0 $ -
CLOSET 12' SHELVES W/ RODS AND PANTRY/LINEN PKG 1 $ 700.00 (% 700.00 | $ 400.00 | $ 400.00 | $ 1,100.00 | $ 176.00 | $ 1,276.00
Total $  25685.00 $ 1072000| $ 36,405.00 |$ 5.82480| % 42,229.80
FLOORS CARPET /TILE
Material Costs LABOR COST TOTAL COST PROFIT & TOTAL COST PER
Description UNIT [ Quantity PER UNIT | TOTAL MATERIAL | PERUNIT [ TOTAL LABOR [ MATERIAL & LABOR OVERHEAD SECTION
FLOORING CARPET PKG 1 $ 900.00 | $ 900.00 | $ 600.00 | $ 600.00 | $ 1,500.00 | $ 240.00 | $ 1,740.00
Engineered flooring Prefinished PKG 1 $ 3,400.00 | $ 3,400.00 | $ 2,000.00 | $ 2,000.00 | $ 5,400.00 | $ 864.00 | $ 6,264.00
CERAMIC TILE (BATH & KITCHEN) PKG 1 $ 1,200.00 [ $ 1,200.00 | $ 3,000.00 | $ 3,000.00 | $ 4,200.00 | $ 672.00 1 $ 4,872.00
Total $ 5,500.00 $ 5600.00| $ 11,100.00|$ 1,776.00|$ 12,876.00
Description of work to be completed:
DRYWALL/ PLASTER
Material Costs LABOR COST TOTAL COST PROFIT & TOTAL COST PER
Description UNIT | Quantity PER UNIT TOTAL MATERIAL | PERUNIT | TOTAL LABOR | MATERIAL & LABOR OVERHEAD SECTION
1/2 IN DRYWALL SF 1 $ 9,500.00 | $ 9,500.00 | $ = $ = $ 9,500.00 | $ 1,520.00 | $ 11,020.00
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Total $ 9,500.00 $ - $ 1,520.00]$ 11,020.00
PLUMBING
Material Costs LABOR COST TOTAL COST PROFIT & TOTAL COST PER
Description UNIT | Quantity PERUNIT | TOTAL MATERIAL | PERUNIT [ TOTAL LABOR [ MATERIAL & LABOR OVERHEAD SECTION
PLUMBING PACKAGE W/CHROME FIXTURES(chrome) PKG $11,400.00 | $ 11,400.00 | $ $ $ 11,400.00 | $ 1,824.00 | $ 13,224.00
Total $  11,400.00 $ - |$ 11,400.00|% 1,824.00]% 13,224.00
Includes all fittings, connections to fixtures, hangers, and removal of existing water lines.
ELECTRICAL
Material Costs LABOR COST TOTAL COST PROFIT & TOTAL COST PER
Description UNIT | Quantity PERUNIT | TOTAL MATERIAL | PERUNIT [ TOTAL LABOR [ MATERIAL & LABOR OVERHEAD SECTION
ELECTRICAL PKG 1 $ 4,500.00 | $ 4,500.00| $ -1 $ 6,000.00 | $ 10,500.00 | $ 1,680.00] $ 12,180.00
ALARM SYSTEM W/CELLULAR MONITORING EA 1 $ 600.00| $ 600.00| $ -1 $ -1 $ 600.00| $ 96.00] $ 696.00
LIGHT FIXTURES ALLOWANCE PKG 1 $ 1,200.00| $ 1,200.00| $ -1 $ -1 $ 1,200.00| $ 192.00] $ 1,392.00
Total $  6,300.00 $ 600000 $ 12,300.00|$ 1,968.00]$ 14,268.00
HEATING & AIR
Material Costs LABOR COST TOTAL COST PROFIT & TOTAL COST PER
Description UNIT | Quantity PERUNIT | TOTAL MATERIAL | PERUNIT [ TOTAL LABOR [ MATERIAL & LABOR OVERHEAD SECTION
HEATING & AIR 14 SEER PKG 1 $ 6,500.00 | $ 6,500.00 | $ 2,500.00 | $ 2,500.00 | $ 9,000.00 | $ 1,440.00 | $ 10,440.00
RANGE HOOD PKG 1 $ 1,250.00 | $ 1,250.00 | $ 200.00 | $ 200.00 | $ 1,450.00 | $ 232.001 $ 1,682.00
Fireplace pkg 0 $ 3,000.00 | $ - $ 500.00 | $ - $ - $ - $ -
AC CAGES EA 1 $ 450.00 [ $ 450.00 [ $ 50.00 | $ = $ 450.00 | $ 72.00] $ 522.00
Total $  8200.00 $  2700.00|$ 10,900.00 |$ 1,744.00|$ 12,644.00
CABINETS & APPLIANCES
Material Costs LABOR COST TOTAL COST PROFIT & TOTAL COST PER
Description UNIT | Quantity PERUNIT | TOTAL MATERIAL | PERUNIT [ TOTAL LABOR [ MATERIAL & LABOR OVERHEAD SECTION
BASE & WALL CABINETS & GRANITE COUNTER TOPS| PKG 1 $ 8,000.00 | $ 8,000.00 - $ = $ 8,000.00 | $ 1,280.00 | $ 9,280.00
APPLIANCE PKG. (RANGE, MICROWAVE, DISH ; ;
WASHER & REERIGERATOR W/ICE MAKER PKG 1 $ 3,200.00 | $ 3,200.00 $ $ 3,200.00 | $ 512.001 % 3,712.00
Total $  11,200.00 $ - |'$ 11,200.00|$ 1,792.00]$ 12,992.00
PAINTING EXTERIOR/ INTERIOR
Material Costs LABOR COST TOTAL COST PROFIT & TOTAL COST PER
Description UNIT | Quantity PERUNIT | TOTAL MATERIAL | PERUNIT [ TOTAL LABOR [ MATERIAL & LABOR OVERHEAD SECTION
PAINT 2 COATS WALL/CEILING PAINTING SF 1220 | $ 1.25] % 1,525.00 [3.8 $ 4,636.00 | $ 6,161.00 | $ 985.76 | $ 7,146.76
Total $  1,525.00 $ 463600 % 6,161.00[$ 985.76| % 7,146.76
BATHROOM ACCESSORIES
Material Costs LABOR COST TOTAL COST PROFIT & TOTAL COST PER
Description UNIT | Quantity PER UNIT TOTAL MATERIAL PERUNIT | TOTAL LABOR | MATERIAL & LABOR OVERHEAD SECTION
Shower Glass pkg 1 $ - $ - $ 700.00 | $ 700.00 | $ 700.00 | $ 112.00
BATH ACCESSORIES SET & MIRRORS PKG 1 $ 200.00 | $ 200.00 [ $ 200.00 | $ 200.00 | $ 400.00 | $ 64.00 | $ 464.00
Garage door PKG 1 $ - $ - $ - |3 - 13 - 1|3 - $ -
Total $ 200.00 $ 200.00 | $ 400.00 | $ 64.00| $ 464.00
INSULATION
Material Costs LABOR COST TOTAL COST PROFIT & TOTAL COST PER
Description UNIT | Quantity PERUNIT | TOTAL MATERIAL | PERUNIT [ TOTAL LABOR [ MATERIAL & LABOR OVERHEAD SECTION
INSULATION ATTIC WALLS PKG 1 $ 3,900.00 [ $ 3,900.00 $ = $ 3,900.00 | $ 624.00 | $ 4,524.00
Total $  3,900.00 $ - s 3,90000|$ 624.00] % 4,524.00
DEMOLITION & CLEAN -UP
Material Costs LABOR COST TOTAL COST PROFIT & TOTAL COST PER
Description UNIT | Quantity PER UNIT TOTAL MATERIAL | PERUNIT | TOTAL LABOR | MATERIAL & LABOR OVERHEAD SECTION
CLEAN HOUSE EA 1 $ 100.00 [ $ 100.00 | $ 360.00 [ $ 360.00 | $ 460.00 | $ 73601 $ 533.60
DUCT & BLOWER TEST EA 1 $ 400.00 | $ 400.00 [ $ 1.00|$ 1.00 | $ 401.00 | $ 64.16 | $ 465.16
INTERIOR DEMOLITION EA 1 $ o
EXTERIOR clean up EA 1 $ 400.00 | $ = $ 400.00 | $ 64.00 | $ 40.00
DUMPSTER EA 1 $ 1,100.00 | $ 1,100.00 | $ - $ = $ 1,100.00 | $ 176.00 | $ 1,276.00
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Total $ 1,600.00 $ 361.00 | $ 2,361.00 | $ 37776 | $ 2,738.76

RECAP OF SECTIONS SUM TOTAL WRITE-UP

Description MX'?;FAMLAL TOTAL LABOR MA'ITEO;I::: g?iTBOR OFi/RECI;'I:-ll-I;iD TOT/;ECC-ﬁgL PER
FOUNDATION / MASONRY $ 13,498.56 $ 8,476.36 | $ 21,974.92 | $ 3,5615.99] $ 25,490.91
EXTERIOR $ 6,140.00 $ 650.00 | $ 6,790.00] $ 1,086.40]| $ 7,876.40
SIDING $ 6,500.00 $ 5,500.00 | $ 12,000.00| $ 1,920.00 | $ 13,920.00
ROOFING $ 3,520.00 $ 1,760.00 | $ 5,280.00 | $ 844.80 | $ 6,124.80
FRAMING & FINISH CARPENTRY $ 25,685.00 $ 10,720.00| $ 36,405.00| $ 5824.80| $ 42,229.80
FLOORS CARPET /TILE $ 5,500.00 $ 5,600.00 | $ 11,100.001 $ 1,776.00] $ 12,876.00
DRYWALL/PLASTER $ 9,500.00 $ - $ - $ 1520.00| $ 11,020.00
PLUMBING $ 11,400.00 $ - $ 11,400.001 $ 1,824.00] $ 13,224.00
ELECTRICAL $ 6,300.00 $ 6,000.00 | $ 12,300.00| $ 1,968.00 | $ 14,268.00
HEATING & AIR $ 8,200.00 $ 2,700.00 | $ 10,900.001 $ 1,744.00] $ 12,644.00
CABINETS & APPLIANCES $ 11,200.00 $ - $ 11,200.001 $ 1,792.00| $ 12,992.00
PAINTING EXTERIOR/ INTERIOR $ 1,525.00 $ 4,636.00 | $ 6,161.00 | $ 985.76 | $ 7,146.76
BATHROOM ACCESSORIES $ 200.00 $ 200.00 | $ 400.00 ] $ 64.00] $ 464.00
INSULATION $ 3,900.00 $ - $ 3,900.00 | $ 624.00 | $ 4,524.00
DEMOLITION & CLEAN -UP $ 1,600.00 $ 361.00 | $ 2,361.00 | $ 377.76 | $ 2,738.76
TOTALS $ 114,668.56 $ 46,603.36|% 152,171.92|$ 2586751 $ 187,539.43
Cost per sf heated $125.03 |PERMITS. REINSPECTIONS $ 700.00
Cost per sf heated plus garage $111.76]2-10 WARRANTY $ 800.00
TOTAL WRITE-UP $ 189,039.43
|
Total $ - [ - |3 - |3 -
CONTRACTOR DATE HIRED BY
ACCEPTED: TITLE DATE
PREPARED BY: REVISED

Grading and site preparation will be adjusted as per how many loads of dirt we will actually need
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