ULICK ENGINEERING, LLC

AUGSUTA REGIONAL AIRPORT AT BUSH FIELD (AGS)
AUGUSTA - RICHMNOND COUNTY, GEORGIA

STANDARD AERO PHASE 2 RAMP REHABILITATION
PART-TIME RESIDENT PROJECT REPRESENTATIVE (RPR) & CONSTRUCTION ADMINISTRATION SERVICES

SCOPE AND FEE PROPOSAL
Prepared for Mead & Hunt - October 2, 2025

TOTAL CONTRACT TIME FOR FEE ESTIMATE= 75 Calendar Days
RESIDENT PROJECT REPRESENTATIVE= Andrew Wright

SCOPE

Below is a breakdown of the manhours and costs associated with providing a RPR to perform Construction Inspection Services for the referenced Project. Payment for
inspection shall be billed at an hourly burdened rate as shown below plus expenses. This rate is based on the Resident Project Representative listed above, who has
been selected based on qualifications and availability for the Project. If the inspector listed is not available during the project for any reason, another qualified
inspector will be provided. The contract time is as detailed below. Expenses included in this proposal are estimated based on current rates. All expenses will be billed
based on the applicable GSA and IRS rates at the time the expenses are incurred. Any change in schedule or additional contract time required to complete the work
will be agreed upon in writing and be billed at the rates listed below.

Construction Administration (CA) will also be provided and a breakdown is of these services is provided below. CA will be billed on a lump sum basis. Additional CA
services beyond those included below can be provided at the hourly rate listed below plus expenses and will be agreed upon in writing prior to performing these
additional services.

PRE & POST-CONSTRUCTION ACTIVITIES

BURDENED LABOR
Badging 0 days @ 8 hoursperday @ $ 146.00 per hour = $ -
Review Schedule / Attend Pre-Con: 1 days @ 8 hoursperday @ $ 146.00 per hour = $ 1,168.00
Project Administration 4 days @ 4 hours perday @ $ 120.00 per hour = $ 1,920.00
Punchlist Walk Through 1 days @ 8 hoursperday @ $ 146.00 per hour = $ 1,168.00
Final Inspection: 1 days @ 8 hoursperday @ $ 146.00 per hour = $ 1,168.00
Assistance with As-Builts 1 days @ 8 hoursperday @ $ 146.00 per hour = $ 1,168.00
Final Closeout Report 4 hours @ $ 146.00 perhour = $ 584.00
[ Total Labor = $  7,176.00
EXPENSES
Mileage: Off-site- 362 miles per day @ 3 days @ $ 0.700 permile = $ 760.20
[ Total Expenses = $ 760.20
| TOTAL NOT-TO-EXCEED PART-TIME RPR SERVICES - PRE AND POST-CONSTRUCTION = 7,940.00




ULICK ENGINEERING, LLC

AUGSUTA REGIONAL AIRPORT AT BUSH FIELD (AGS)
AUGUSTA - RICHMNOND COUNTY, GEORGIA

STANDARD AERO PHASE 2 RAMP REHABILITATION
PART-TIME RESIDENT PROJECT REPRESENTATIVE (RPR) & CONSTRUCTION ADMINISTRATION SERVICES

SCOPE AND FEE PROPOSAL
Prepared for Mead & Hunt - October 2, 2025

TOTAL CONTRACT TIME FOR FEE ESTIMATE=

75 Calendar Days

RESIDENT PROJECT REPRESENTATIVE= Andrew Wright

CONSTRUCTION INSPECTION BASE BID 75 Calendar Days 36 Inspection Days

**Assumed days actually onsite for inspection and meetings.

BURDENED LABOR

Resident Project Representative 36 days @ 10 hoursperday @ $ 146.00 per hour = $ 52,560.00

Const. Manager Oversight and Coordination: 2 Days @ 8 hoursperday @ $ 171.00 per hour = $ 2,736.00

| Total Labor = $  55,296.00

ESTIMATED EXPENSES

Resident Project Representative

Mileage: On-site- 25 miles per day @ 36 days @ $ 0.700 permile = $ 630.00
Off-site- 362 miles per trip @ 1 trips @ $ 0.700 permile = $ 253.40

Per Diem: 3 days @ $ 74.000 perday = $ 222.00

Lodging: 3 days @ $125.000 perday = $ 375.00

Lodging Taxes: 3 days @ 15% @ $ 18.750 perday = $ 56.25

Construction Manger

Mileage: On-site- 25 miles per day @ 1 days @ $ 0.700 permile = $ 17.50
Off-site- 105 miles per round trip @ 1 trips @ $ 0.700 permile = $ 73.50

Per Diem: 1 days @ $ 74.000 perday = $ 74.00

Lodging: 1 days @ $125.000 perday = $ 125.00

Lodging Taxes: 1 days @ 15% @ $ 18.750 perday = $ 18.75

[ Total Expenses = $ 1,845.40

|BASE BID TOTAL NOT-TO-EXCEED PART-TIME RPR SERVICES - CONSTRUCTION INSPECTION = $ 57,140.00 |
| TOTAL COMBINED NOT-TO-EXCEED - RPR SERVICES = $ 65,080.00 |




