

**Broad Street Construction****CEI Services**

HGB

**Part 1 - JBLP: Duration 15 months**

Fee

Progress Meeting: every other week for first six months then monthly		
	Subtotal=	\$37,492.00
RFI & Field Changes		
Allowance	Subtotal	\$21,705.00
Misc. Support & Team Coordination, etc		
Allowance	Subtotal	\$70,181.00
<b>JBLP TOTAL=</b>		<b>\$129,378.00</b>

**Part 2- Roadway CST: Duration 24 months**

Progress Meeting: every other week for first 12 months then monthly					HGB
Virtual	12	2hr/mtg	24 hrs total	\$215/hr	\$47,490.00
In person	24	11hr/mtg	264 hrs total	215hr	
		(include monthly site visit & progress onsite review)			
Mileage	350	mi/trip	8400 miles total	\$0.75/mi	\$6,300.00
			Subtotal=		\$53,790.00
RFI & Field Changes					
Allowance			Subtotal		\$59,552.00
Misc. Support					
Allowance			Subtotal		\$38,216.00
<b>Roadway Total=</b>					<b>\$151,558.00</b>

**CEI TOTAL=****\$280,936.00**