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March 13th, 2024 

Takiyah Douse 

City of Augusta, GA 

535 Telfair Street – Room 605 

Augusta Georgia 30901 

 

  

Subject:  Price Proposal for Performance Contract Evaluation 

                NV5 Proposal No. P63024-0002472.00 
  

Dear Mrs. Douse: 

We appreciate the time the City of Augusta representatives have spent on our previous calls to discuss this opportunity. 

Thank you for requesting our services for your ESPC project. In accordance with your request, J.B.A. Consulting Engineers, 

Inc. dba NV5 Consultants (NV5) is pleased to offer our Price Proposal for the following professional services. For clarity, this 

proposal is presented as Options A & B as follows: 

• Option A - Phase 1 Only – IGA Oversight 

• Option B – Phases 1-3 – Comprehensive Services (IGA Oversight, Construction Oversight & Close-out Services, and 

First Year Performance Period Services) 

PR O J EC T  BAC K G R OU ND  

We understand the project as proposed will impact numerous facilities across the City, and it is estimated to be 

approximately $14 Million in Total Project Costs generating an estimated $385,000 per year in savings.  

SC O PE  O F  SER V IC E S  

We are proposing two options for our Scope of Services: 

Option A is to perform only our Phase 1 – Investment Grade Audit (IGA) Oversight.  

Phase 1 – Performance Contract Evaluation 

1. Assist in assembling a Project Management team that can support the development of the project. As needed, 

we will provide training to the team to fully familiarize them with the performance contracting process, and what 

the roles and expectations will be of everyone throughout the project’s sequential phases of the Investment-

grade Audit (IGA), implementation, commissioning, acceptance and close-out, and the annual measurement and 

verification of guaranteed savings. 

2. Prepare for the IGA kickoff Meeting, discuss ECMs, M&V, logistics, etc. 

a. NV5 will assist in planning and facilitating the IGA kickoff meeting. The purpose of this meeting is to 

introduce new staff to the project, to review any changes to the scope of the project, to discuss the 

requirements and procedures for the IGA, to establish POCs and communication protocols, and to 

establish timelines and milestones for project development.   

3. Gain an understanding of the selected facilities and systems, proposed technologies, design guidelines, and 

operation and maintenance impacts of the project. For purposes of this proposal, NV5 is assuming two (2) full 

days on site to visit a sampling of key facilities. 

4. Facilitate regularly scheduled conference calls/meetings to review progress; we generally estimate a 6-month 

duration from the Kick-off to IGA submission, and up to an additional 1-2 months to contract execution 

(Signature of Energy Savings Agreement (ESA)). It is imperative that we monitor the ESCO’s progress during the 

development of the IGA. There are many opportunities to make interim decisions that will ensure a successful 

project. It will also allow for continuous review of the ESCO’s proposed scope of work, energy savings 

calculations, baseline assumptions, etc. 
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5. Hold a preliminary Measurement & Verification workshop. These discussions and meetings are aimed at setting 

expectations for the development of the project’s M&V plan. The discussions will include activities for 

developing the baseline, ECM specific M&V plans, pre-and post-installation measurement activities, etc. There 

will be separate ‘breakout’ M&V discussions and meetings that will be held as appropriate throughout the IGA 

development process. 

6. Review 30% Draft IGA (Baseline& Preliminary ECM Document).  

a. NV5 will conduct a detailed analysis of the deliverables and via a Comment/Review/Response Log 

(CRR Log). We will prepare a list of questions, and clarifications for the ESCO to address. We will also 

review your comments and combine them with ours to submit to the ESCO. We will follow-up with the 

ESCO until all the questions have been answered to the satisfaction of NV5 and the Client. 

b. NV5 will review the baseline calculations along with associated supporting information such as field 

data/measurements/data logging, light level readings, equipment inventories, historical 

utility/metering analysis, facility descriptions, etc.  If the ESCO uses spreadsheets, we will review the 

live MS Excel spreadsheets, with intact formulae, so that we can check the calculation methodology. 

c. Dependent on the proposed energy baseline, we will ensure that an appropriate M&V strategy is 

developed, which is fundamental to the overall viability of the project. NV5 will review the parameters 

and measurement strategies of the draft M&V plan to determine if they are in line with the 

International Performance Measurement and Verification Protocol (IPMVP) for each ECM, without 

unnecessarily burdening the project with extra costs.  Specifically, NV5 will evaluate the performance 

measurement strategies to ensure that the appropriate level of rigor and accuracy is used to protect 

you. 

7. Review 60% Draft IGA (Scoping Document). 

a. NV5 will conduct a detailed analysis of the report to determine if the ESCO picked up requested 

changes from the 30% review and using a Comment/Response Log, we will prepare a list of questions 

and clarifications for the ESCO to address. We will also review the Client’s comments and combine 

them with NV5’s to submit to the ESCO. We will follow up with the ESCO until all the questions have 

been answered to the satisfaction of NV5 and the Client. 

b. NV5 will review the ESCO’s proposed ECMs and draft scope of work, energy savings calculation 

projections (as appropriate and as available at this stage of the process), etc. NV5 will work with the 

Client to determine if the proposed ECMs and technologies are appropriate for the buildings and other 

energy-using systems, and for the Client’s maintenance staff to maintain over the contract term. 

c. NV5 will review any preliminary project and ECM cost estimates to ensure reasonableness and 

consistency with the procurement period results. 

d. NV5 will facilitate appropriate discussions regarding inclusion of proposed ECMs and projected savings 

as part of the overall proposed program. We will ensure that discussions include all ECMs that are 

being evaluated, that are intended to be evaluated, or determined by the ESCO to not be cost-effective, 

so that the Client can be the ultimate decision maker on which ECMs to be included for further 

evaluation and ultimate inclusion in final overall project. 

e. If the Client lacks maintenance staff, a key aspect of this ESPC project will be the ability to include a 

supplemental operation & maintenance component to the contract. This will alleviate some of the 

burden of the existing staff and help ensure that new equipment installed through the ESPC project will 

be properly operated and maintained, helping to ensure that savings are met. NV5 will assist the Client 

in negotiating an appropriate ESCO scope of work, roles, and responsibilities, pricing, and coordination 

with maintenance staff. 

f. Discussions and review will also include the key economic and cash flow assumptions being utilized by 

the ESCO for total project, such as contract term, escalation rates, financing rate, payment methods, 

profit margin, etc. 

8. Review 90% Draft IGA (Draft Final Document). 

a. NV5 will repeat the process from the 30% and 60% Draft IGA Reviews. 

b. NV5 will evaluate the risk and cost of the performance measurement strategies and the detailed 

project-specific M&V plan. 

c. NV5 will also perform a detailed review of each component of the IGA including ECM price buildup and 

reasonableness, commissioning plans, training plans, etc. 

d. NV5 will review project cost buildup for accuracy and compliance with previous commitments. This 

includes a thorough analysis of the whole project cost pro forma, to ensure reasonableness of 

subcontractor costs and proper application of expected and negotiated design, commissioning, and 

training fees, as well as markups. NV5 has developed proprietary tools that can automatically check an 

ESCO’s IGA costs against those in the procurement stage, and illustrate important differences. This 
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unique technique has saved other Clients hundreds of thousands of dollars and equivalent to 5-10% of 

the overall project cost in many cases. 

9. Final IGA Review: Once the Final IGA is submitted, NV5 will conduct a final analysis of the report to ensure all 

questions and clarifications from the Drafts were addressed. We will also participate in conference calls 

regarding preparation of documents for Board review and approval as well as participate in review meetings. 

10. Assist in negotiating and executing the Energy Services Agreement (ESA) and Financing Agreement. 

a. NV5 will assist the Client in final price and contract negotiations with the ESCO. NV5 will coordinate 

and advise the legal representatives as a technical expert for the ESPC to support the negotiation of 

the final contract. NV5 will perform a final review of the ESA to review T&Cs, schedules, exhibits, 

appendices, etc. 

b. If needed, NV5 will assist the Client in securing financing for the project. In this role, we can act as a 

technical advisor to assist the Client’s financial representatives in assessing the best approach for 

them. 

11. Upon finalization of the project documents (IGA, ESA, Exhibits/Appendices, Financing Plan, etc.), NV5 will 

prepare and issue a report of our findings and recommendations for next steps. This will include a brief cover 

letter, an executive summary, and our documented Comment/Review/Response Log described in #6A above. 

12. NV5 will also conduct and lead two (2) workshops and provide stakeholder engagement services to assist the 

Client in gaining the necessary approvals from the various approving authorities to move forward with execution 

and implementation of the ESPC project. 

 

NV5 is only providing the expressly identified foregoing services and as such NV5 shall not be responsible or liable for 

any other area or portion of the Project. 

 

*End of Option A Services* 

Option B is to perform comprehensive services. This include the services described in Phase 1 (Option A) above, but also 

Phases 2 & 3 as presented below. Comprehensive Owner’s Representative (OR) services are considered best practice in 

the ESPC industry and our service pays for itself when we are involved throughout the project. A simple, static evaluation 

of an IGA is rarely sufficient to protect an Owner during a complex ESPC project across many facilities. This is especially 

true when the Owner is investing millions of dollars and expecting millions of dollars in future savings to pay for the project. 

Phase 2 – Construction Oversight & Close-out Services 

 

13. Construction 

a. Virtually attend all construction meetings hosted by Trane and/or City staff  

b. Review all subcontractors 

c. Review proposed ECM designs and all submittals of equipment for ECMs to ensure efficiency, energy 

savings and environmental benefits can be realized. 

d. Provide a system for tracking the resolution of any issues that are identified at such meetings. 

e. Review and comment on the Trane’s baseline and planned schedule including but not limited to, 

completeness, accuracy, conformance with the overall project milestones and the terms of the contract. 

f. Provide written reports including photos for each site visit as requested. 

g. Advise the City of any construction related issues or risks found in the field or determined by the site 

visit. 

h. Submit monthly reports as requested to the City about the project, including but not limited to, progress 

of the work against approved schedules, potential schedule approval and inspections. 

i. Ensure all invoices are accurate and complete. 

j. Assist the City in ensuring all required insurance certificates and other contractually required paperwork 

has been submitted. 

k. Monitor and report on any incomplete or nonconforming work. 

14. Project Close-out 

a. Assist the City in the preparation of a project punch list. 

b. Ensure that the Trane has provided all the required contractual close-out documentation such as 

operation and maintenance manuals, warranties, punch list close out, training, commissioning, etc. 

c. Review final requisitions from the Trane. 

d. Review Trane’s management of all construction closeout requirements with the City. 
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e. Review Trane’s process to ensure that all final funding, incentive and/or reimbursement paperwork have 

been properly submitted, processed by the applicable grantor and that the City awards have been 

received. 

f. Review Trane’s preparation and issuance of a final closeout report including a final reconciliation. 

g. Compile all project related documentation representing a complete project record, including the as-builts 

are turned over to the City. 

 

Phase 3– Performance Period Services 

 

15. During the first year of the performance period of the ESPC, NV5 will provide technical support to the City, 

including the following tasks; 

a. NV5 will review the monitored data during the first month of operation to ensure that all systems are 

operating as expected and that the necessary M&V parameters are being generated and logged. During 

the first year of operation, NV5 will review the quarterly performance and/or M&V reports and Trane 

invoices to the City to ensure that the energy savings persist or if there are issues that they are identified 

early on for resolution. 

b. Review of select ECMs of Trane’s M&V Reports – NV5 will conduct a review of non-stipulated savings 

ECMs of Trane’s M&V Report. We will submit comments to the City and Trane using our standard 

Comment/Response/Resolution document. We will assist the City in the resolution of the comments to a 

satisfactory conclusion. 

c. If needed, NV5 will also make a brief visit to the City office to review comments with the City and to 

conduct a short inspection of major ECMs to verify the integrity of the information in Trane’s report.  

d. If significant operational changes occur, such as building renovations, etc., NV5 will assist the City with 

any baseline adjustments that may be required. 

e. NV5 will certify acceptance of annual M&V report following review with the City. 

16. Handle miscellaneous emails and telephone calls regarding any other issues that may arise during the term of 

the contract. 

17. Perform a review of the M&V reports for Years 1-3 & issue an Executive Summary of our findings. 

18. Additional Services to be considered: Perform annual review of M&V reports for years 4-20, as many years as 

requested, and/or required by statute. Based upon our experience with past projects, we recommend a 

minimum of 3 years. 

 

RE IM BU RS ABL E  EX PE NS ES  

1. Travel expenses for staff traveling to the City to include commercial airfare, car rental/ground transportation, hotel 

accommodations and meals, and are included in the totals below. 

SU M M AR Y  OF  PR O PO S E D  FE E S  

Option A – Investment Grade Audit Oversight Services 

When NV5 is involved from the beginning of the IGA phase, we usually calibrate our fee to be between 20-25% of the ESCO’s 

IGA fee ($398,000). 

O P T I O N  A  -  S E R V I C E S  F E E S  

Phase 1 – Investment Grade Audit Oversight $79,600 

Expenses  Included 

TOTAL $79,600 

Payments are due within thirty (30) days of submission of NV5’s statement of services.  

Option B – Comprehensive Services 

We have also developed a pricing proposal for comprehensive services. This includes the scope of services offered in Phase 

1, but also Phases 2, and 3. Our expertise and guidance throughout the term of the project will protect your investment 

and our services can be incorporated into the project cost and paid for by the savings, at no out-of-pocket cost to the City. 
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If you have any questions as to how this can be structured, please don’t hesitate to reach out. 

S E R V I C E S  F E E S  

C o m p r e h e n s i v e  S e r v i c e s   

Phase 1 – Investment Grade Audit Oversight  Included 

Phase 2 – Construction & Project Close-out Services Included 

Phase 3 – Performance Period Services (Year 1-3) Included 

Phase 3 – Performance Period Services (Years 4-20) Not Included 

Expenses Included 

 

The greater of 2.5% of Total Project Cost or Minimum $250,000. Whichever is larger. 

Payments are due within thirty (30) days of submission of NV5’s invoices. NV5 will submit invoices in accordance with the 

following schedule: 

• 20% upon Approval of PACT between Trane & the City. 

• 60% to be billed in accordance with percent complete of construction. 

• 20% Upon Completion of Year 1 review of Measurement & Verification Report and Issuance of an Executive 

Summary of Findings 

In the event the project does not move forward to construction in a timely manner, NV5 shall have sole determination as 

to whether to submit a pro-rated invoice for our services. This invoice shall not exceed $59,700. Payment is due within 

thirty (30) days of submission of invoice. 

The hours and fees we have estimated are based on us receiving the full amount of information requested, in the format 

requested, in a timely manner. Otherwise, we reserve the right to adjust our fees accordingly.  

Payment for work will not be withheld by Client due to the lack of an executed proposal or contract. NV5 shall have the right 

to withhold any and all deliverables until Client is made current on its payments and shall be entitled to any collection costs 

and attorney’s fees in connection with any outstanding payment amount. 

Authorization 

All services will be conducted in accordance with this Proposal and the attached terms and conditions.  To initiate services, 

please complete and return the attached “Proposal Acceptance Agreement” form.  Our Proposal will remain valid for 

acceptance for up to 90-days from the date of this Proposal.  Upon which, we reserve the right to modify the Proposal, 

scope and fees.  

We appreciate the opportunity to be of service to you. 

Sincerely, 

 

 
 

Aldo Mazzaferro PE, CEM, CEA 

Executive Director of Business Development 

NV5 Energy Efficiency Services 
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ST AND AR D  TER M S  AND  COND IT IO NS  

1. J.B.A. Consulting Engineers Inc. dba NV5 (hereinafter “NV5”) will provide services for the Project as defined in the 

attached proposal. NV5 shall not have any duties or responsibilities for any other part of the Project. The attached 

proposal and these terms and conditions together shall be referred to as the “Agreement.”  

2. NV5 shall not be responsible for the acts or omissions of the Client, Client’s other consultants, Contractor, 

subcontractors, their agents or employees, or other persons performing any other portion of the Project.   

3. NV5 shall recommend to Client that appropriate investigations, surveys, tests, analyses and reports be obtained 

as necessary for the proper execution of NV5’s services. 

4. Additional Services of NV5, not specifically included as part of the Scope of Services defined in the attached 

proposal, and compensation for requested Additional Services, shall be mutually agreed upon in writing by the 

Client and NV5 prior to commencement of such Additional Services.  

5. NV5 shall perform services in a manner consistent with the level of care and skill ordinarily exercised by members 

of NV5’s profession currently practicing in the same locality under similar conditions.  

6. Consistent with NV5’s standard of care, NV5’s services shall comply to applicable laws, rules, codes, regulations 

and orders of applicable governmental or public authority having jurisdiction over the Project in force at time of 

issuance of the Construction Documents for building permit.  Furthermore, Client and NV5 are aware that many 

factors outside NV5’s control may affect NV5’s ability to complete the services to be provided under this 

Agreement. NV5 will perform these services with reasonable diligence and expediency consistent with sound 

professional practices. NV5 shall not be responsible for the methods, means or sequencing of any contractors or 

any construction work related to the Project. 

7. Irrespective of any other provision in any Agreement, nothing contained herein shall be construed: 

a. to constitute a guarantee, warranty or assurance, either express or implied, that NV5’s services 

will yield or accomplish a perfect outcome for the Project; or 

b. to obligate NV5 to exercise professional skill or judgment greater than that which can reasonably 

be expected from other consultants under similar conditions; or 

c. as an assumption by NV5 of the liability of any other party. 

8. On NV5’s request, if reasonably necessary for the performance of NV5’s services, the Client shall furnish services 

of other consultants, information, surveys and reports required by law or the Construction Documents. The 

services, information, surveys, and reports requested shall be furnished at no expense to NV5 and NV5 shall be 

entitled to rely upon the accuracy and completeness thereof. 

9. NV5 shall procure and maintain the following insurance on this Project: (1) Worker’s Compensation at statutory 

limits: (2) Commercial General Liability at $1M each occurrence / $1M general aggregate; (3) Excess or Umbrella 

Liability at $1M each occurrence and $2M general aggregate; (4) Professional Liability at $500,000 each claim 

and $500,000 annual aggregate.  NV5 shall deliver to Client a certificate of insurance (ACORD form) evidencing 

this coverage.  
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10. Instruments of Service 

a. Drawings, specifications, and other documents, including those in electronic form, prepared by NV5 are 

Instruments of Service for use solely with respect to this Project.  NV5 shall be deemed the author and 

owner of NV5’s Instruments of Service and shall retain all common law, statutory and other reserved 

rights, including copyrights.   

 

b. Upon execution of this Agreement NV5 grants to Client a nonexclusive license to reproduce NV5’s 

Instruments of Service for purposes of designing, administering, using and maintaining the Project, 

providing the Client shall comply with all obligations, including prompt payment of all sums when due, 

under this Agreement.  Such license shall permit the Client to include NV5’s Instruments of Service in a 

similar nonexclusive license to an Owner in a Prime Agreement, authorizing an Owner or an Owner’s 

contractors or consultants to reproduce applicable portions of NV5’s Instruments of Service solely for the 

purposes of constructing, using and maintaining this Project.  Any termination of this Agreement prior to 

completion of the Project shall terminate this license.   

 

c. Except for the license granted above, no other license or right shall be deemed granted or implied.  Client 

shall not assign, delegate, sublicense, pledge or otherwise transfer any license granted herein to another 

party without the prior written agreement of NV5.     

 

d. Client shall not use the Instruments of Service for future additions or alterations to this Project or for other 

projects, unless Client obtains the prior written agreement of NV5.  Any unauthorized use, reuse or 

modifications of the Instruments of Service shall be at the Client’s sole risk and without liability to NV5, 

and Client agrees to defend, indemnify and hold harmless NV5 from all claims and damages arising out 

of or purported to arise out of the use, reuse, or modification of the Instruments of Service. 

 

11. Waiver of Consequential Damages - Neither NV5 nor the Client, their respective officers, directors, partners, 

employees, contractors or subconsultants shall be liable to the other for, or shall make any claim for any incidental, 

indirect or consequential damages arising out of or connected in any way to the Project or to this Agreement. This 

mutual waiver of consequential damages shall include, but is not limited to, loss of use, loss of profit, loss of 

business, loss of income, damage to reputation or any other consequential damages either party may have 

incurred from any cause of action including negligence, strict liability, breach of contract and breach of strict or 

implied warranty. 

 

12. Sole Corporate Remedy - It is intended by the parties to this Agreement that NV5’s services in connection with the 

Project shall not subject NV5’s individual shareholders, officers, directors, members, managers or employees to 

any personal legal exposure for the risks associated with this Project. Therefore, and notwithstanding anything to 

the contrary contained herein, the Client agrees that as the Client’s sole and exclusive remedy, any claim, demand 

or suit shall be directed and/or asserted only against NV5 and not against any of the individual shareholders, 

officers, directors, members, managers or employees. 

 

13. Limitation of Liability - In recognition of the relative risks and benefits of the Project to both the Client and NV5 

relating to NV5’s provision of services in accordance with this Agreement, the risks have been allocated such that 

the Client agrees, to the fullest extent permitted by law, to limit the liability of NV5 for any and all claims, losses, 

costs, damage of any nature whatsoever or claims expenses from any cause or causes, including attorneys’ fees 

and costs and expert witness fees and costs, regardless of theories of liability or causes of action, so that the total 

aggregate liability of NV5 to the Client shall not exceed the sum of $50,000 or NV5’s fee for the Project, whichever 

is less. 

 

14. Payment – NV5 shall invoice Client monthly for services rendered and for Reimbursable Expenses, and Client shall 

make payment within thirty (30) days of submission of respective invoice(s). No deductions shall be made from 

NV5’s compensation on account of penalty, liquidated damages or other sums withheld from payments to 

contractors, or on account of the cost of changes in the Work other than those for which NV5 has been adjudged 

to be liable. Client agrees that NV5 shall be entitled to reasonable attorney’s fees and costs of collection in addition 

to any unpaid amounts due and owing to NV5 under this Agreement. 

 

15. Termination - This Agreement may be terminated by the Client upon not less than seven (7) days’ written notice to 

NV5 for the Client’s convenience and without cause. This Agreement may be terminated by either party upon not 



 

NV5 Proposal No. P63024-0002472.00 

Page 9 of 12 

less than seven (7) days’ written notice should the other party fail substantially to perform in accordance with the 

terms of this Agreement through no fault of the party initiating the termination. In addition, if the Client fails to 

make payments when due or otherwise is in breach of this Agreement, NV5 may, at its option, terminate this 

Agreement for material breach or suspend performance of services upon five (5) calendar days’ notice to the Client. 

NV5 shall have no liability whatsoever to the Client for any costs or damages as a result of such suspension caused 

by any breach of this Agreement by the Client. Upon payment in full by the Client under a suspension, NV5 shall 

resume services under this Agreement, and the time schedule and compensation shall be equitably adjusted to 

compensate for the period of suspension. If the Client still fails to make payment or otherwise cure the breach 

following a suspension of services, NV5 may terminate this Agreement upon an additional seven (7) days' notice. 

 

16. The Client shall not transfer, subject, or assign the rights under or interest in this Agreement (including but not 

limited to payments that are due or that may be due) to any other party without the prior written consent of NV5. 

17. Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in favor of a 

third party against either the Client or NV5. 

18. NV5 shall have the right to include photographic or artistic representations of the Project among NV5’s promotional 

and professional materials, including but not limited to its website and tradeshow booths. NV5 shall be given 

reasonable access to the completed Project to make such representations.  NV5’s materials shall not include the 

Client’s or Owner’s confidential or proprietary information if the Client has previously advised NV5 in writing of the 

specific information considered by the Client or Owner to be confidential or proprietary. 

19. Dispute Resolution - The parties agree to first try in good faith to settle any dispute arising out of or related to this 

Agreement by mediation pursuant to the Construction Industry Mediation Rules of the American Arbitration 

Association. If the claim or controversy is not settled by mediation, the claim or controversy may be resolved by 

final and binding arbitration, if the parties so agree, or by civil litigation. 

20. This Agreement shall be venued in Hartford County, CT and otherwise governed by the law of the State of 

Connecticut. 

 

21. This Agreement represents the entire and integrated agreement between Client and NV5 and supersedes all prior 

negotiations, representations or agreements, either written or oral. This Agreement may be amended or modified 

only by written instrument signed by both Client and NV5. If any term, condition, or covenant of this Agreement is 

held by a court of competent jurisdiction to be invalid, void or unenforceable, the remaining provisions of this 

Agreement shall be valid and binding on Client and NV5.  

 

22. By executing this Agreement both parties acknowledge and agree that this Agreement has been freely negotiated 

by both parties, and that, in any dispute over the meaning, interpretation, validity or enforceability of this Agreement 

or any of its terms or conditions, there shall be no presumption whatsoever against either party by virtue of that 

party having drafted this Agreement or any portion thereof. 
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2024 HOURLY RATE SCHEDULE   - Effective January 1, 2024 

L a b o r  C a t e g o r y  2 0 2 4  

Intern $81 

Project Coordinator I $96 

Associate Engineer $129 

Engineer I $145 

Engineer II $163 

Engineer III $195 

Associate Project Manager $211 

Project Manager $233 

Senior Project Manager $271 

Program Manager $281 

Director $291 

Executive Director $312 

Principal $324 
 

** The above rates are applicable to the 2024 calendar year.  Rates may be adjusted for escalation beyond 2024. 

 



 
  

 

OFFICES NATIONWIDE 
 

 
CONSTRUCTION QUALITY ASSURANCE    •    INFRASTRUCTURE ENGINEERING    •    ENERGY SERVICES    •    PROGRAM MANAGEMENT    •    ENVIRONMENTAL SERVICES 

PROPOSAL ACCEPTANCE AGREEMENT   

 Description of Services: IGA Oversight Services (OPTION A) 
Project Name:City of Augusta, GA - ESPC  

Project Location:Augusta, GA  
Proposal No.: P63024-0002472.00     
Proposal Date:March 13, 2024    
 

APPROVAL & PAYMENT OF CHARGES  
Invoices will be charged and mailed to the account of: 
 
Client:                                                   
 
Attention:             
 
Address:              
 
       Email:       
 
Telephone:       Fax:        
 
PROPOSAL ACCEPTED BY: 
 
AUTHORIZED SIGNATURE:           
 
NAME & TITLE:             
 
DATE ACCEPTED:             
 
 
PAYMENT TERMS:  Payments are due within thirty (30) days of submission of NV5’s 
statement of services. 

Please remit payments to: P.O. Box 74008680, Chicago, IL 60674-8680 
 

 
PROPERTY OWNER IDENTIFICATION (If other than above) 
 
Name:              
 
Address:              
 
Telephone:       Fax:        
This Proposal Acceptance Agreement, the Scope of Services outlined in the proposal, Schedule 

of Fees, and Standard Terms and Conditions constitute the entire agreement between the Client 

and NV5 and supersede all prior written or oral understandings. 

 

  



 
  

 

   
   

PROPOSAL ACCEPTANCE AGREEMENT   

 Description of Services: Comprehensive ESPC Oversight Services (OPTION B) 
 Project Name: City of Augusta, GA - ESPC  

 Project Location: Augusta, GA  
 Proposal No.: P63024-0002472.00  
 Proposal Date: March 13, 2024    
 

APPROVAL & PAYMENT OF CHARGES  
Invoices will be charged and mailed to the account of: 
 
Client:                                                   
 
Attention:             
 
Address:              
 
       Email:       
 
Telephone:       Fax:        
 
PROPOSAL ACCEPTED BY: 
 
AUTHORIZED SIGNATURE:           
 
NAME & TITLE:             
 
DATE ACCEPTED:             
 
 
PAYMENT TERMS:  Payments are due within thirty (30) days of submission of NV5’s 
invoices in accordance with the schedule presented above. 

Please remit payments to: P.O. Box 74008680, Chicago, IL 60674-8680 
 

 
PROPERTY OWNER IDENTIFICATION (If other than above) 
 
Name:              
 
Address:              
 
Telephone:       Fax:        
 
 

This Proposal Acceptance Agreement, the Scope of Services outlined in the proposal, Schedule 

of Fees, and Standard Terms and Conditions constitute the entire agreement between the Client 

and NV5 and supersede all prior written or oral understandings. 


