

Commission Meeting

March 19, 2024

Wrightsboro Road Reconstruction and Pedestrian Improvements

(Marks Church Road to Highland Ave.)

Bid #23-238

File Reference: 24 - 014(A)

Department: Engineering & Environmental Services

Presenter: Dr. Hameed Malik, Director

Caption: Motion to approve award of Construction Contract to Reeves Construction

Company subject to Value Engineering and in the amount of \$6,751,823.05 for Wrightsboro Road reconstruction & pedestrian Improvements Project (Marks Church Rd to Highland Ave.), subject to receipt of signed contract,

proper bonds and other contract relevant documents. AE / Bid #23-

238 (Approved by Engineering Services Committee March 12, 2024)

Background: Wrightsboro Road Reconstruction & Pedestrian Improvements project is an

approved SPLOST project. The improvements consist of improving roadway safety by reconstructing & paving road travel lanes, reconstructing targeted curb and gutter, sidewalks and improving the storm water system. The

project will improve roadway safety.

Analysis: Bids were received on January 16, 2024 and were evaluated based on criteria

outlined in the Bid document. Reeves Construction being the low responsible Bidder. Following contractors submitted proposal.

1. JHC Corporation \$9,590,401.50

2. E R Snell Contractor, Inc. \$7,457,640.10

3. Reeves Construction Co. \$6,751,823.05

Financial Impact: Funds are available in amount of \$6,751,823.05 as follow.

Project SPLOST 7: \$4,606,223.00 &

Project SPLOST Recaptured Allocation: \$\$2,145,600.05

Alternatives: Do not approve and find alternative to complete roadway improvements.

Recommendation: Approve award of Construction Contract to Reeves Construction Company

subject to Value Engineering and in the amount of \$6,751,823.05 for

Wrightsboro Road reconstruction & pedestrian Improvements Project (Marks

Church Rd to Highland Ave.), subject to receipt of signed contract, proper

bonds and other contract relevant documents. AE / Bid #23-238

Funds are available in (\$6,751,823.05) \$4,606,223.00 - 329-041110-54.14110 / 216829304-

the following accounts: 54.14110 SPLOST 7

\$2,145,600.05 - 328-041110-54.14110 - Project SPLOST 6 Recaptured

Funds

REVIEWED AND APPROVED BY:

HM/SR