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CITY OF BASTROP  

STANDARD CONTRACT FOR GENERAL SERVICES 
Over $50K 
(8-16-2021) 

 

This General Services Contract (“Contract”) is entered by and between the City of Bastrop, a Texas 
Home-Rule Municipal Corporation (the “City”), and MWM DesignGroup, acting by (the 
“Engineer/Contractor”), and together with the City jointly referred to as the “Parties,” for the 
following work described on the Scope of Services, Exhibit A-2, attached and incorporated herein 
to this Contract (the “Work” or “Project” or “Blakey Lane Extension”).  
 

 

I.  General Information and Terms.               

 
Engineer’s/Contractor’s Name and Address: MWM DesignGroup  
        305 E. Huntland Drive, Suite 200 
        Austin, Texas 78752 
        Attn: Tony Buonodono 
 
General Description of Services:      Professional services for the design and 

construction phases of Blakey Lane 
(roadway, water, wastewater, and storm) 
from Edward Burleson Road to SH71/Old 
Austin Highway. 

 
Maximum Contract Amount:     $607,774.50 
 
Effective Date:        On the latest of the dates signed by both 

parties.  
 
Termination Date:       See II.D. 
 

Contract Parts:  This Contract consists of the following parts:   
 

I.  General Information and Terms 
II. Standard Contractual Provisions 
III. Additional Terms or Conditions  
IV.  Additional Contract Documents 
V. Signatures 

 

II.  Standard Contractual Provisions.  
 

A. Contractor’s Services.  The Contractor will provide to the City the professional engineering 
services (“Services”) described in the Scope of Services, Exhibit A-2 attached and incorporated 
herein to this Contract under the terms and conditions of this Contract.      
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B. Billing and Payment.  The Contractor will bill the City for the Services provided at intervals 
of at least 30 days of receipt of Contractor’s invoices, except for the final billing. The City will 
pay the Contractor within 30 days of receipt of Contractor’s invoices for the Services provided for 
in this Contract with current revenues available to the City, but all of the City’s payments to the 
Contractor, including the time of payment and the payment of interest on overdue amounts, are 
subject to the provisions of Chapter 2251 of the Government Code. The City shall have the right 
to withhold payment, or any part thereof, of any of invoice presented by Contractor until resolution 
providing reasonable verification of the correctness thereof of is reached. The City shall notify the 
Contractor, in writing, of the disputed amount within thirty (30) days. The City is not liable to the 
Contractor for any taxes which the City is not liable by law, including state and local sales and use 
taxes (Section 151.309 and Title 3, Texas Tax Code) and federal excise tax (Subtitle D of the 
Internal Revenue Code).  Accordingly, those taxes may not be added to any bill.   

 
C.  Executed Contract.  The “Notice to Proceed” will not be given nor shall any Services 

commence until this Contract is fully executed and all exhibits and other attachments are 
completely executed and attached to this Contract. 

 
D.  Termination Provisions.   

 
(1)  Unless terminated earlier as allowed by this Contract, this Contract terminates:  
 

(a) On the termination date, if any, specified in the General Information in Part I, but 
the obligation of a party to complete a contract requirement pending on the date of 
termination survives termination; or         

 
(b) If there is no termination date specified in the General Information in Part I, the 

Contract terminates when both parties have completed all their respective 
obligations under the Contract. 

 
(2)  The City Manager may terminate this Contract during its term at any time for any 

reason by giving written notice to the Contractor not less than five (5) business days prior to 
the termination date, but the City will pay the Contractor for all Services rendered in 
compliance with this Contract up to the date of termination.  The City may terminate the 
Contract anytime if the City does not have available funds pursuant to Texas Government Code 
Chapter 2251.       

  
(3)  If the City Council does not appropriate funds to make any payment for a fiscal year 

after the City’s fiscal year in which the Contract becomes effective and there are no proceeds 
available for payment from the sale of bonds or other debt instruments, then the Contract 
automatically terminates at the beginning of the first day of the successive fiscal year.  (Section 
5, Article XI, Texas Constitution). 

 
E.  Delays. Contractor shall have no damages for delay or hindrance.  In the event of delay or 

hindrance not the fault of Contractor, an extension of time shall be the Contractor’s sole remedy.  
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F.  Independent Contractor. It is understood and agreed by the Parties that the Contractor is an 
independent contractor retained for the Services described in the Scope of Services, Exhibit A-2, 
attached and incorporated herein.  The City will not control the manner or the means of the 
Contractor's performance but shall be entitled to work product as detailed in the Exhibit A-2.  The 
City will not be responsible for reporting or paying employment taxes or other similar levies that 
may be required by the United States Internal Revenue Service or other State or Federal agencies. 
This Contract does not create a joint venture.  Services performed by the Contractor under this 
Contract are solely for the benefit of the City.  Nothing contained in this Contract creates any 
duties on the part of the Contractor toward any person not a party to this Contract.  No person or 
entity not a signatory to this Contract shall be entitled to rely on the Contractor's performance of 
its Services hereunder, and no right to assert a claim against the Contractor by assignment of 
indemnity rights or otherwise shall accrue to a third party as a result of this Contract or the 
performance of the Contractor's Services hereunder. 

 
G.  Subcontractor.  The term "subcontractor" shall mean and include only those hired by and 

having a direct contract with Contractor for performance of work on the Project.  The City shall 
have no responsibility to any subcontractor employed by Contractor for performance of work on 
the Project, and all subcontractors shall look exclusively to the Contractor for any payments due.  
The Contractor shall be fully responsible to the City for the acts and omissions of its 
subcontractors.  Nothing contained herein shall create any contractual or employment relations 
between any subcontractor and the City.  

 
H.  Assignment.  The Contractor may not assign this Contract without the City’s prior written 

consent. 
 
I. Law Governing and Venue.  This Contract is governed by the law of the State of Texas 

and a lawsuit may only be prosecuted on this Contract in a court of competent jurisdiction located 
in or having jurisdiction in Bastrop County, Texas.   

 
J.  Entire Contract.  This Contract represents the entire Contract between the City and the 

Contractor and supersedes all prior negotiations, representations, or contracts, either written or 
oral.  This Contract may be amended only by written instrument signed by both parties. 

 
K.  Dispute Resolution Procedures.  If either party disputes any matter relating to this Contract, 

the parties agree to try in good faith, before bringing any legal action, to settle the dispute by 
submitting the matter to mediation before a third party who will be selected by agreement of the 
parties.  The parties will each pay one-half of the mediator’s fees.    

 
L.  Attorney’s Fees.  Should either party to this Contract bring suit against the other party for 

any matter relating to this Contract, the prevailing Party shall be entitled to have and recover from 
the losing Party reasonable attorney’s fees and all other costs of such action.     

 
M. INDEMNIFICATION.  TO THE FULLEST EXTENT PERMITTED BY APPLICABLE 

LAW,THE CONTRACTOR SHALL INDEMNIFY AND HOLD HARMLESS THE CITY, ITS 
OFFICERS, AGENTS, VOLUNTEERS, AND EMPLOYEES FROM AND AGAINST CLAIMS, 
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LOSSES, DAMAGES, CAUSES OF ACTION, SUITS, AND LIABILITY, INCLUDING 
REIMBURSEMENT OF REASONABLE ATTORNEY’S FEES AND COST IN PROPORTION 
OF CONTRACTOR’S LIABILITY, FOR INJURY TO OR DEATH OF ANY PERSON OR FOR 
DAMAGE TO ANY PROPERTY TO THE EXTENT CAUSED BY THE NEGLIGENT ACT, 
ERROR, OR WILLFUL MISCONDUCT OF THE CONTRACTOR, ITS AGENTS, 
REPRESENTATIVES, EMPLOYEES, OR ANYONE WHOM THE CONTRACTOR IS 
LEGALLY LIABLE FOR UNDER THIS CONTRACT.   

 
NOTWITHSTANDING ANYTHING HEREIN TO THE CONTRARY, UNDER NO 

CIRCUMSTANCES WHETHER UNDER BREACH OF CONTRACT, TORT (INCLUDING 
NEGLIGENCE), STRICT LIABILITY, OR ANY OTHER THEORY OF LIABILITY, SHALL 
EITHER PARTY BE LIABLE TO THE OTHER FOR ANY CONSEQUENTIAL, SPECIAL, 
INDIRECT, INCIDENTAL, EXEMPLARY, ENHANCED, TREBLE (OR STATUTORY 
EQUIVALENT), OR PUNITIVE DAMAGES, INCLUDING WITHOUT LIMITATION, LOSS 
OF PROFITS, LOSS OF BUSINESS OPPORTUNITY OR LOSS OF PROSPECTIVE 
REVENUE, ARISING OUT OF THIS AGREEMENT OR ANY WORK OR SERVICES 
PERFORMED OR TO BE PERFORMED HEREUNDER. 

 
 

    N. RELEASE.  THE CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR THE 
WORK TO BE PERFORMED HEREUNDER AND HEREBY RELEASES, RELINQUISHES, 
AND DISCHARGES THE CITY, ITS OFFICERS, AGENTS, VOLUNTEERS, AND 
EMPLOYEES FROM ALL CLAIMS, DEMANDS, AND CAUSES OF ACTION OF EVERY 
KIND AND CHARACTER, INCLUDING THE COST OF DEFENSE THEREOF, FOR ANY 
INJURY TO OR DEATH OF ANY PERSON,  AND ANY LOSS OF OR DAMAGE TO ANY 
PROPERTY THAT IS CAUSED BY, OR ALLEGED TO BE CAUSED BY, THE 
NEGLIGENCE, RECKLESSNESS, OR WILLFUL MISCONDUCT OF CONTRACTOR, ITS 
AGENTS, REPRESENTATIVES, VOLUNTEERS, EMPLOYEES, OR SUBCONTRACTORS.. 

 
O.  Severability.  If a court finds or rules that any part of this Contract is invalid or unlawful, 

the remainder of the Contract continues to be binding on the parties.     
 
P.  Conflicting Provisions.  If there is a conflict between a provision in the Contractor’s 

Additional Contract Documents and a provision in the remainder of this Contract, the latter 
controls.   

 

Q.   Documents and Data, Licensing of Intellectual Property, and Copyright.  All Work 
progress and final documents and data produced by Contractor during the term of the Contract 
shall be and remain the property of the City. For purposes of this Contract, the term “Documents 
and Data” include any original work (the Work), reports, analyses, plans, drawings, designs, 
renderings, specifications, notes, summaries, charts, schedules, spreadsheets, calculations, lists, 
data compilations, documents, or any other material developed and assembled by or on behalf of 
the City in the performance of this Contract.  It also includes any medium in which the Documents 
and Data are kept, including digitally, magnetically, or electronically.  This Contract creates at no 
cost to the City, a perpetual license for the City to use any picture, video, music, brochure, writing, 
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trademark, logo, or other work created by the Contractor for the use of the City, as a “work made 
for hire” as defined by federal copyright law.  The City, as the author and owner of the copyright 
to the Work, may alter, reproduce, distribute, or make any other use of the Work as it deems 
appropriate. 

 
R. Standard of Care for Architects and Engineers.  Services must be performed with the 

professional skill and care ordinarily provided by competent licensed engineers or registered 
architects practicing in the same or similar locality and under the same or similar circumstances 
and professional license. 

 
S. Disclosure of Interested Persons for Council-Approved Contracts.  Contracts that require 

City Council approval, such as contracts that exceed $50,000, are subject to the requirements of 
Section 2252.908, Tex Gov’t Code.  Under the provisions of this statute: 

 
(1) The City may not enter into a contract with a business entity that requires Council 

approval unless the business entity submits a disclosure of interested persons at the time the 
business entity submits a signed contract to the City;  

 
(2) A disclosure of interested parties must be submitted on a form prescribed by the Texas 

Ethics Commission (Commission), attached and incorporated herein as Exhibit A-1,that 
includes: 

 
(a)  A list of each interested party for the contract of which the contractor business 

entity is aware, an interested party being a person who has a controlling interest in 
the business entity or who actively participates in facilitating or negotiating the 
terms of the contract, including a broker, intermediary, adviser, or attorney for the 
business entity; and 

 
(b) The signature of the authorized agent of the contracting business entity, 

acknowledging that the disclosure is made under oath and under penalty of perjury. 
 

  

 
T.  Compliance with Laws.  The Contractor must comply with the federal, state, and local laws, 

rules and regulations applicable to the Project and its services under this Contract. 
 

U. Prohibition on Contracts with Companies Boycotting Israel.  Certain contracts for goods 
and services are subject to the requirements of Section 2270.002, Tex Gov’t Code (H.B. 89, as 
amended by H.B. 793).  Specifically, contracts for good and services that: 

 
(1)  are between the City and a company with ten (10) or more full-time employees; and 
 
(2)  have a value of $100,000.00 or more that is to be paid wholly or partly from public 

funds of the City. 
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Under the provisions of this statute, if the above conditions apply the City may not enter into a 
contract with a company for goods and services unless the contract contains a written verification 
from the company that it: 

 
(1)  does not boycott Israel; and 
 
(2)  will not boycott Israel during the term of the contract. 

 
If this is a contract to which the verification requirement applies, the City has approved a 
verification form which must be filled out and signed by the Contractor and submitted to the City 
at the time of execution of this Contract. 
 
III.  Additional Terms or Conditions.   
 
Insurance 
 
At all times this Agreement is in effect, Contractor shall maintain insurance of the types and 
amounts as those required in Exhibit B-1. All of Contractor’s insurance policies in any way relating 
to the Work, whether or not required by this Agreement and regardless of the enforceability or 
validity of any of the indemnities or other assumptions of liability by Contractor, shall, to the full 
coverage limits of all such policies without any limitations based on the minimum requirements 
set forth above: (a) other than the worker’s compensation insurance, name City Group as additional 
insureds on a broad form basis with such additional insured coverage including coverage for the 
sole or concurrent negligence of the additional insured and not being restricted to (i) “ongoing 
operations,” (ii) coverage for vicarious liability, or (iii) circumstances in which the named insured 
is partially negligent; (b) provide for waiver of all rights of subrogation against City and the other 
members of City Group; and (c) be primary and noncontributory as to all other policies (including 
any deductibles or self-insured retentions) and self-insurance that may provide coverage to any 
member of City Group, and shall be fully applied and exhausted before application of any 
applicable indemnity obligations of City or of any applicable insurance coverage provided by City 
or any other member of City Group. 
 

A. Audit 
 
Contractor shall, and shall ensure that its affiliates, subsidiaries, contractors, subcontractors, 
consultants, agents, and any other person associated with Contractor including those in Contractor 
Group, keep full and accurate books and records with respect to all Work performed, and all 
payments and expenditures in connection with this Agreement. The records to be maintained and 
retained by Contractor Group shall include, without limitation, (a) payroll records accounting for 
total time distribution of Contractor’s employees working full or part time on the Project, as well 
as canceled payroll checks or signed receipts for payroll payments in cash; (b) invoices for 
purchases, receiving and issuing documents, and all other unit inventory records for Contractor’s 
stores, stock, or capital items; (c) paid invoices and canceled checks for materials purchased and 
for subcontractors’ and any other Third Parties’ charges, including, but not limited to, Equipment 
rental; (d) travel and entertainment documentation, including, but not limited to, employee expense 
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reports and Contractor facility usage reports; and (e) all field tickets or similar documentation 
evidencing the Work. The City shall have the right at all reasonable times, for a period of five (5) 
years from the completion of the Work, to audit and inspect such books and records (excluding 
trade secrets, formulas, confidential data, proprietary information, or processes).   
 

B. Reports of Incidents  
 

Within twenty-four (24) hours upon occurrence, Contractor shall provide in writing to the City 
notice and details of any accidents or occurrences resulting in injuries to persons, property, or 
pollution arising in any way arising out of or related to the Work whether done by Contractor or 
any subcontractor of Contractor or any other member of Contractor Group performing Work 
pursuant to this Contract. Contractor shall in writing within twenty-four (24) hours of any claim, 
demand, or suit that may be presented to or served upon it arising out of or as a result of Work.  
 
 

IV.  Additional Contract Documents.  The following documents attached to this Contract are 
part of this Contract:  
 

• EXHIBIT A-1: Certificate of Interested Parties (1295 Form) 

• EXHIBIT A-2 Scope of Work 

• EXHIBIT A-3 House Bill 89 Verification 

• EXHIBIT B-1 Requirements for General Services Contract 
 
 

 
V. Signatures. 

 

 

 MWM DesignGroup     CITY OF BASTROP 
 

 
By:       By:       
         
Printed Name:      Printed Name:      
 
Title:       Title:       
 
Date:        Date:        
 

 
 
 
  

Tony Buonodono, P.E., PMP

Vice President | Principal

08/28/2023
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EXHIBIT A-1 

 
Certificate of Interested Persons with Certification of Filing 

(Form 1295) 
 

(See Attached) 
 
 

  



Controlling
Name of Interested Party

4
Nature of interest

City, State, Country (place of business)
Intermediary

(check applicable)

CERTIFICATE OF INTERESTED PARTIES 1295FORM
1 of 1

1

OFFICE USE ONLY

2 08/28/2023

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

Name of business entity filing form, and the city, state and country of the business entity's place
of business.
MWM DesignGroup, Inc
Austin, TX United States
Name of governmental entity or state agency that is a party to the contract for which the form is
being filed.

Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

3

City of Bastrop

Professional Services
Blakely Lane Extension

2023-1064873

Date Filed:

Date Acknowledged:

Certificate Number:

CERTIFICATION OF FILING

Harrod, Julia XAustin, TX United States

Warner, Debbie XLiberty Hill, TX United States

Salem, Imad XAustin, TX United States

Buonodono, Tony XManor, TX United States

6

Signature of authorized agent of contracting business entity

My name is _______________________________________________________________,

UNSWORN DECLARATION

Check only if there is NO Interested Party.5

My address is _______________________________________________, _______________________,

and my date of birth is _______________________.

Executed in ________________________________________County,

I declare under penalty of perjury that the foregoing is true and correct.

(street) (state) (zip code) (country)

(year)(month)

 _______, ______________, _________.

State of ________________, on the _____day of ___________, 20_____.

(city)

(Declarant)

Version V3.5.1.39e6f620www.ethics.state.tx.usForms provided by Texas Ethics Commission

Julia Harrod 8/26/1968

9002 Westerkirk Drive Austin TX 78750 USA

Travis Texas 28th August 23
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EXHIBIT A-2 

 
Scope of Services dated August 24, 2023 

 
(See Attached) 
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SCOPE OF SERVICES 

DESIGN AND BIDDING PHASE SERVICES 

 

CITY OF BASTROP 

BLAKEY LANE EXTENSION 

 
The City of Bastrop (City) has requested a proposal for professional design and bidding 
phase services for the Blakey Lane Extension project.  MWM DesignGroup understands that 
the purpose of the improvements are to extend Blakey Lane from Edward Burleson Lane to 
Jessica Place and Old Austin Highway/Hwy 71.  This is anticipated to be accomplished by 
installing approximately 4,000 feet of roadway (Blakey Lane) and related storm system 
drainage infrastructure, water and wastewater extensions, and sidewalks/streetscape.  In 
addition, the project includes coordination with dry utility companies for installation of 
these during or after construction of the roadway. 
 
A detailed description of the scope of services for the Design Phase is presented below. 
 
SCOPE OF SERVICES 
 
Task 1: Project Management 

MWM will provide status reports and monthly invoices to cover work completed to date. 
The status report will summarize work completed and the work scheduled to be 
completed for the upcoming month. 
 

Task 2: Geotechnical Investigation 

MWM will coordinate with Arias to perform a geotechnical investigation and provide 
pavement design recommendations along the proposed alignment.  See Attachment A for 
detailed description of this scope of work. 
 

Task 3: Topographic and ROW Survey 

Survey will be limited to the areas approximately shown on Attachment B and will be 
provided in accordance with the following: 
 
Topographic Survey 

1. Coordinate right of entry to affected private properties. 

2. Establish horizontal and vertical control based on Texas State Plane, Central Zone 
NAD 83 (2011) and NAVD 88. Provide benchmarks approximately every 1,000 feet 
along project corridor and horizontal control for use as construction baseline. 

3. Locate by actual on-the-ground survey visible and accessible on-grade and above-
grade features, including but not limited to pavement marking, edge of pavement, 
curbs, gutters, driveways, ramps, sidewalks, street/traffic signs, fences, mail boxes, 
planters, boulders/landscape features, trees (size, location, subspecies and tree tag) 
6” or larger in diameter within or overhanging into limits of survey (trees outside 
limits of survey overhanging into limits of survey will be approximately located, but 
will not be tagged), utility valve boxes, meter boxes, backflow prevention devices, 
manhole covers, vault covers, fire hydrants, clean-outs, inlets, light poles, utility 
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poles, guy anchors, overhead lines, valves, and heads, and other surface utility 
features.  

4. Obtain natural ground survey detail sufficient to generate 1’ contours. Elevations of 
survey points will be on a separate layer and will not be part of the final plotted 
drawing. 

5. Provide spot elevations at top of accessible manholes, inlets (centered) and valve 
box covers. Provide invert elevation of manholes and elevation of pipes entering or 
exiting manholes and storm drain structures. Provide top elevation of valve nut of 
accessible valves on main lines. 

6. Locate sufficient boundary monumentation, obtain and review available tax plats, 
subdivision plats, property deeds (for unplatted tracts) identified from Bastrop 
Appraisal District records and show approximate location of boundary/ROW lines. 
Show owner name, book and page information, subdivision name, lot and block 
number, BCAD parcel number, easements adjoining survey area as shown on 
subdivision plats and address of each tract within or adjoining project limits. 

7. Obtain 4 title and easement reports and show existing easements within limits of 
survey. 

8. Provide location of approx. 6 proposed geotechnical bore holes along project 
corridor. 

9. Provide drawing showing data outlined above on 22” x 34” sheet size at a scale of 1” 
= 20’ as an AutoCAD Civil3D file utilizing NCS standards and a pdf version sealed by 
a Texas RPLS. 

 

ROW Parcels 

1. Establish control as necessary to perform survey. 

2. Field locate existing boundary/ROW monumentation affecting subject tracts. 

3. Perform calculations and analysis to re-establish affected boundary/ROW lines. 

4. Prepare parcel sketch for 4 proposed ROW parcels.  

5. Prepare metes and bounds descriptions for 4 proposed ROW parcels. Each part of 
parcels having more than one part will be counted as one parcel.  

6. Provide closure and area calculations for proposed parcels.  

7. Field stake proposed ROW corners as defined in metes and bounds description. 

8. Provide one (1) original metes and bounds description (8-1/2” x 11”) and survey 
sketch for each parcel signed and sealed by a Registered Professional Land Surveyor 
licensed in the State of Texas. 

 

Task 4: Dry Utility Coordination 

MWM will coordinate with proposed dry utilities including electric, natural gas, telephone, 
fiber optic, and cable television for these utilities to be installed within the ROW.  MWM will 
show the proposed utilities based on CAD files provided by the utility owner or an 
assignment determined by the project team on appropriate plan/profile sheets for 
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contractor coordination.  Detailed design of dry utilities is not included in this scope of 
work. 
 
Task 5: Adjacent Developer, Land Owner, and TxDOT Coordination 

MWM will coordinate with owners and developers of properties directly adjacent to the 
proposed improvements to collaboratively resolve conflicts and maintain consistency 
between proposed designs.  MWM will also coordinate with TxDOT for the Blakey Lane/Old 
Austin Highway intersection/roundabout.  
 
Task 6: Detailed Design Phase 

MWM anticipates submitting milestone plans to the City for review and comment at 30%, 
60%, 90% design, and 100% design followed by final sealed 100% design documents.  
MWM will provide electronic pdf for each review submittal.  MWM will provide a formal 
response to previously received comments to accompany each milestone submittal.  The 
30%, 60%, and 90% submittals will be followed by a review meeting to discuss comments 
from the City.  Submittals will be provided in pdf format through Bluebeam that will not 
require software licenses from the City.  MWM anticipates the following sections and 
numbers of sheets to be included in the plans: 

• General (cover, summary of quantities, overall layout, and up to 2 general notes – 
total of 5 sheets) 

• Demolition sheet (1 sheet) 

• Erosion and sedimentation control and tree protection (ESC/T) (2 sheets of 
standard details, one sheet of standard notes, and five plan-view ESC/T sheets – 
total of 8 sheets) 

• Blakey Lane Extension Roadway, curb and gutter, and sidewalk (10 plan/profile 
sheets, 1 typical section sheet, and 2 section sheets – total of 13 sheets), 

o Anticipate 3 lanes (both directions and a turn lane) approximately 10’ wide 
with no dedicated parking. 

o Streetscape is anticipated to consist of 6’ wide sidewalk, trees, and street 
lighting (locations provided with lighting and associated conduit, pull boxes, 
conductors, etc. to be designed and installed by BP&L)  

• Blakey Lane/Old Austin Highway roundabout (2 sheets) 

• Intersection detail sheets (3 sheets) 

• Signage and Striping Plan (4 sheets) 

• Stormwater collection system (1 overall drainage area map, 1 inlet drainage area 
map, 10 plan/profile sheets – total of 12 sheets), 

• Waterline improvements (approx. 16” dia.) for extents of the proposed roadway 
extension (10 plan/profile sheets), 

• Wastewater improvements (approx. 18” dia.) for extents of the proposed roadway 
extension (10 plan/profile sheets)  

• Standard Details including Traffic Control Standard Details (City of Bastrop or 
Austin – 8 sheets) 

A total of 72 sheets are anticipated for the plan set.  
 

Task 7: Project Manual and Basis of Design Report 

MWM will create a Project manual consisting of City of Bastrop Standard specifications (or 
City of Austin) appropriate for the work described above.  Standard Front end/Contract 
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documents for the manual will be provided by the City and modified by MWM to be 
applicable to the specific project (based on EJCDC, acquired by MWM). 
 
MWM will prepare and submit a Basis of Design Report outlining design assumptions, any 
anticipated waivers, and other pertinent design information with each milestone submittal. 
 

Task 8: Engineer’s Opinion of Probable Construction Cost 

MWM will provide an Engineer’s Opinion of Probable Construction Cost prior to starting 
detailed design and with each milestone review submittal.  The unit costs will be based 
upon readily available recent bid information supplemented by and/or adjusted based upon 
engineering judgement. 
 
Task 9: Design Phase Meetings 

 
MWM anticipates participating in the following meetings during the design phase: 

• Monthly status meetings with the City (up to 8) 

• Site Visits (up to 4) 
 

Task 10: TDLR Registration and Inspection 

 
MWM will register the project with TDLR, perform a pre-construction plan review, and post 
construction inspection by a certified Registered Accessibility Specialist (RAS). 
 

Task 11: Bidding Phase Services 

 
MWM assist the City in advertising for and obtaining bids or proposals for the proposed 
improvements (utilizing the CivCast or similar service) and will prepare the agenda and 
attend a Pre-Bid Conference and provide meeting notes to the City.  MWM will also respond 
to questions from prospective contractors and shall issue addenda as necessary to further 
explain or clarify the intent of the construction documents.  MWM will provide a bid tab and 
review the bids for mathematical errors.  MWM will perform a review of the apparent low 
bidder’s information, check references of the bidders, and make a recommendation to the 
City concerning the award of the construction contract. 
 
MWM will provide a representative to attend the City Council meeting for the award of the 
contract to the contractor. 
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EXCLUDED SERVICES 

Services that are not provided under this Agreement specifically include, but are not limited 
to:  

• Preparation of a Stormwater Pollution Prevention Plan (SWPPP) 

• Archaeological and Environmental Analysis 

• Subsurface Utility Engineering (SUE) services 

• Detailed design of dry utilities 

• Detention pond design 

• TxDOT, State, or Federal Permitting 

• Any tasks not specifically described in the scope of work 

• Other services or expenses which may become necessary for the completion of this 
project but which are not reasonably anticipatable at this time.   

• boundary surveys not specifically described above; services related to easement or land 
acquisition; acquiring certificates/abstracts of title or title reports; preparation of 
subdivision plat(s); field verification of tree subspecies by arborist; surveys in support 
of SUE services provided by others; surveys in support of environmental surveys 
performed by others; or construction phase surveying. 

• Above excluded services may be performed as Additional Services to this Agreement, if 
authorized by Client.  

 
SCHEDULE 

• Field survey and geotechnical investigation will be completed approximately 10 
weeks after receipt of notice to proceed. 

• 30% design submittal will be provided approximately 10 weeks after completion of 
field survey and geotechnical investigation. 

• 60% Design Submittal will be provided approximately 8 weeks after the 30% 
comment review meeting. 

• 90% Design Submittal will be provided approximately 6 weeks after the 60% 
comment review meeting. 

• 100% Design Submittal will be provided approximately 4 weeks after the 90% 
comment review meeting 
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SCHEDULE OF COMPENSATION 
Design Phase Services, Tasks 1-11, will be provided on a time and materials basis for an 
amount not to exceed $507,744.50 distributed as described in the table below.  Please see 
Attachment C for a detailed fee breakdown. 
 

Task Description Fee

Design, Bidding, and Construction Phase Services

Task 1: Project Management $16,950.00

Task 2: Geotechnical Investigation $1,748.00

Task 3: Topo and ROW Survey $108,447.00

Task 4: Dry Utility Coordination $15,868.00

Task 5: Adjacent Developer, Land Owner, and TxDOT Coordination $23,540.00

Task 6: Detailed Design $241,285.00

Task 7: Project Manual and BOD Report $10,240.00

Task 8: Engineer's Opinion of Probable Const. Cost $5,282.00

Task 9: Design Phase Meetings $13,472.00

Task 10: RAS Coordination $2,630.00

Task 11: Bidding Phase Services $7,727.00

Design and Bidding Phase Service Total $447,189.00

Subconsultants

Arias - Geotechnical $20,910.00

5% Markup $1,045.50

Subconsultants Total $21,955.50

Reimbursable Expenses $3,600.00

Contingency $135,000.00

Project Total $607,744.50  
 

Project Contingency to be used only after written authorization from the Owner.
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ATTACHMENTS 

Attachments to this proposal are as follows: 
Attachment A – Arias Scope of Work 
Attachment B – Survey Limits 
Attachment C – Fee Breakdown 
 
This proposal is valid for a period of 60 days from date of proposal.  If you concur, please 
include this proposal as part of the task order for the above referenced project. 
 
Approved: 

 

 
        August 24, 2023 
Tony Buonodono, P.E., PMP      Date 
Vice President | Principal  
 
MWM DesignGroup 
305 E Huntland Dr., Suite 200 
Austin, Texas 78752 
 

 



 
 
 
 
 

13581 Pond Springs Road, Suite 210, Austin, Texas 78729 • Phone: (512) 428-5550 • Fax: (512) 428-5525 

Arlington          Austin           Corpus Christi          Eagle Pass          San Antonio 

 

 

April 21, 2023 
Arias Project No. 2023-388     VIA Email: tony.buonodono@mwmdg.com 
 
 
Mr. Tony Buonodono, P.E., PMP 

Vice President I Principal 

Infrastructure Group Leader 

MWM DesignGroup 

305 E. Huntland Drive, Suite 200 

Austin, TX 78752 

 

 

RE:   Proposal for Geotechnical Engineering Services 

Blakey Lane Extension  

Bastrop, Texas 

 
Dear Mr. Buonodono,  
 

Arias & Associates, Inc. (Arias) is pleased to provide this proposal for geotechnical engineering services 

for the above referenced project.  Our understanding of the project is based on the information provided 

by you and the requested field investigation. The following sections present our understanding of the 

project, proposed scope of services, fee compensation requirements, and schedule. 

 

Project Information 

The proposed project will consist of a roadway extension of Blakey Lane in Bastrop, Texas. The new 

roadway will be approximately 4,000 linear feet. The project also includes the installation of new water 

and wastewater lines and new storm drain infrastructures. ESAL values have not been provided to us at 

the time of this proposal’s preparation. We anticipate the water, wastewater and storm drain infrastructure 

will be installed using open cut trench methods. We understand that the design of the roadway, w/ww 

and drainage structures are in the preliminary design stage, and have not been finalized.    

 

Proposed Investigation 

Based on published geologic and nearby project experience, the site is mapped as being underlain by 

Fluviatile Terrace Deposits (Qt). Based on our understanding of the planned construction, and at the 

request of our client, the requested drilling scope is presented in the following table. The boring location 

plan is presented in Exhibit A. 

 

 

 

 

 

ATTACHMENT A
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Borings Boring depth, ft No. of Boring Footage 

Blakey Lane 

Extension 
15 6 90 

Total 90 

 

Arias personnel will mark the boring locations and will notify Texas One-Call at least 72 hours prior to 

drilling. The borings will be drilled using a truck-mounted rig in areas clear of underground and overhead 

utilities. It is important to mention that the Texas One-Call system only clear public utilities. Arias requests 

MWM to provide maps of the existing utilities prior to our site mobilization. Arias will not be responsible 

for damaged utilities not informed to us. 

 

The borings will be drilled through the proposed alignment with a traditional truck-mounted rig. The 

borings will be advanced using augering and sampling techniques, using either push-tube sampling 

(ASTM D1587) or split barrel sampler while performing the Standard Penetration Test (ASTM D1586).  

 

Arias personnel will locate the borings, direct the sampling efforts, visually classify recovered samples, 

and be present during drilling.  Asphalt and base material thickness will be measured and reported for 

borings drilled through pavements.  If groundwater is encountered, the groundwater levels within the 

open borehole will be recorded at the time of drilling and immediately following drilling.  Each borehole 

will be backfilled with auger cuttings and bentonite. Borings drilled through pavements will be capped 

with at least 12 inches of sackrete and cold-patch asphalt to match existing surface elevation. No other 

site restoration measures, in addition to backfilling the boreholes, are included in this proposal.   

 

We will obtain boring coordinates using a hand-held GPS device accurate to about 3 horizontal meters.  

Elevations will be provided by others, either by surveying or by estimation from project plan and profile 

drawings provided to us. 

 

Laboratory testing will be performed on recovered samples selected by the geotechnical engineer to aid 

in soil classification and to measure engineering properties.  Laboratory testing is expected to include 

moisture content, Atterberg limits, fines content (percent passing the No. 200 sieve), unconfined 

compressive strength tests, and the corrosion suite.  The actual laboratory program will depend upon the 

type of soils encountered. 

 

Reporting 

 

We will issue electronic copies of the Geotechnical Data Report (GDR) and Geotechnical Design 

Memorandum (GDM) prepared by a professional engineer licensed in the State of Texas.  Specifically, 

the reports will include the following: 

 

 



Arias Job No. 2023-388 Page 3 of 5 

 

Geotechnical Data Report (GDR):   

• Description of the field exploration program; 

• Description of the laboratory testing program and results; 

• Photographs of soil samples, where obtained; 

• Soil boring plan that depicts borehole locations on a base map provided by Client; 

• Generalized subsurface profiles along the project alignment using provided plan and profile 

information; 

• Soil boring logs with soil classifications based on the Unified Soil Classification System 

(ASTM D 2487);  

• Generalized site stratigraphy and engineering properties developed from field and laboratory 

data at the explored locations; and 

• Depth where groundwater, if encountered, at the time of drilling and immediately after drilling. 

 

Geotechnical Design Memorandum (GDM):  The Geotechnical Design Memorandum will 

provide the following geotechnical recommendations.  

• Site Class Determination based on the 2015 IBC;  

• Requirements for site fill, construction backfill, for support of the structure;  

• Site preparation recommendations and construction considerations to aid in mitigating 

expansive soils to help reduce the design PVR to 1’’ during and after construction; 

• Recommendations for design and construction of flexible pavements. Flexible pavement 

design will include 2 to 3 pavement design options based on agreed-upon traffic load 

information which will be provided by the Client. We will use 1993 AASHTO design 

methodology, and check the results using the TXDOT FPS-21; 

• Bedding and backfilling recommendations for trenched excavations; 

• Modulus of soil reaction, E’, for buried pipelines; 

• General recommendations for construction; and 

• General recommendations for groundwater control. 

 

Arias will provide a draft version of each report for review, comment, and requests for clarification, which 

will then be addressed in the final GDR and GDM reports.  

 

Please be advised that Arias & Associates, Inc. performs Construction Materials Engineering and Testing 

(CoMET) per project requirements.  We will be pleased to provide a separate proposal for construction 

materials testing at your request.  
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Proposed Fee 

We propose that the fee to perform the above outline preliminary scope of services on a time and 

materials basis not to exceed (NTE) $20,910.00. A Geotechnical Cost Breakdown is presented on the 

attached Exhibit B.  Please note that for invoicing purposes the estimated quantities in the Geotechnical 

Cost Breakdown may vary (increase or decrease), depending on the actual level of effort needed to 

perform each item, but the NTE amount will remain the same ($20,910.00).   

 

Should it be necessary to expand our services beyond those outlined in this proposal, we will notify the 

PM, send a supplemental proposal stating the additional services and fee, and will not proceed without 

written authorization.  We will invoice only for the authorized services.   

 

We will invoice for work completed on a monthly basis. This proposal is based on the following 

assumptions about site access: 

• Boring locations will be clear and accessible to our truck-mounted drilling equipment. No 

clearing of vegetation (nor the corresponding permits and fees), trees, brush or debris is 

included in this proposal; 

• The ground at the time of the field investigation should be dry and strong enough to 

support the weight of the drilling and support vehicles. Otherwise the client will be 

informed about the need to utilize an all-terrain vehicle to access boring locations; 

• Right of Entry (ROE) on private properties will be obtained by others prior to our 

mobilization; 

• We will be provided with existing maps of known utilities, and we will notify Texas 811 at 

least 72 hours prior to drilling; and 

• Drilling will commence during normal daytime working hours (8 am to 5 pm, Monday to 

Friday). If drilling hour limitations increase the number of days required for our field 

investigation, or if after hours or weekend drilling is required, we will need to discuss 

adjustments to our proposed fee. 

 

Schedule 

Upon receiving written authorization, and weather and site conditions permitting, we can initiate our field 

investigation within 1 to 2 weeks. Drilling of the boreholes will take 2 days.  Laboratory testing will take 1 

to 2 weeks. We anticipate submitting draft reports about 6 to 7 weeks following receipt of written 

authorization.  We will keep you verbally informed of our findings as they become available.  

 

Delays sometime occur due to adverse weather, utility clearance requirements, site clearing 

requirements for drill rig access, obtaining ROW permits to drill, obtaining right-of-entry, and other factors 

outside of our control.  In this event, we will communicate the nature of the delay with you and provide a 

revised schedule at the earliest possible date. 
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Proposal Acceptance 

We understand that proposal authorization and contract terms will be established per MWM’s 

Subcontract for Professional Services.  We will begin work upon receipt of a signed copy of the 

subcontract.  Please attach this proposal to the subcontract and email it to asioutis@ariasinc.com.  

 

Should you have any questions, please do not hesitate to contact Alexandros Sioutis, E.I.T. on his direct 

line at (737) 220-0114 or on his cell phone at (512) 656-2390. We appreciate the opportunity provided 

and look forward to becoming an integral part of the Project Team. 

 

 
Sincerely, 
 
ARIAS & ASSOCIATES, INC.  
TBPE Registration No: F-32 
    
 
 
 
Alexandros Sioutis, E.I.T.  John S. Landwermeyer, P.E.  
Geotechnical Engineer  Managing Principal 
 
Attachments: 

Exhibit A – Boring Location Plan 
Exhibit B – Geotechnical Cost Breakdown 

             

mailto:asioutis@ariasinc.com


 

 

                
 
  
 

 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 

13581 Pond Springs Road, Suite 210, Austin, Texas 78729 
Phone: (512) 428-5550 • Fax: (512) 428-5525 

BORING LOCATION PLAN 
 

Blakey Lane Extension 
Bastrop, Texas 

Date:  April 21, 2023 Job No.:  2023-388 

Exhibit A Drawn By:  MU Checked By:  AS 

Approved By:  AS Scale:  N.T.S. 



Task Item Description Est. Qty. Unit Unit Price Est. Total Price

1 Field Exploration

Engineer in Training I (One-Call, Drilling Plan) 10 hr 120.00$                   1,200.00$             

Engineering Technician II (Staking Borings) 8 hr 75.00$                     600.00$                

Support Truck (Arias) 2 ea 50.00$                     100.00$                

Geotechnical Department Manager 6 hr 175.00$                   1,050.00$             

Principal Project Manager 3 hr 210.00$                   630.00$                

1.1 Subtotal 3,580.00$             

Rig Mobilization, Truck-mounted Rig only 1 ea 650.00$                   650.00$                

Air Compressor 2 day 200.00$                   400.00$                

Soil Drilling and Sampling  - Up to 50 Feet - Per Foot 90 ft 20.00$                     1,800.00$             

Backfilling Borehole (Cuttings/Bentonite) - Per Foot 90 ea 8.00$                       720.00$                

Repair Core hole with Cold Mix 1 ea 75.00$                     75.00$                  

Support Truck (Water Truck) 2 day 150.00$                   300.00$                

Engineering Technician II (Drilling Logger) 20 hr 75.00$                     1,500.00$             

Support Truck (Arias - Logger) 2 ea 50.00$                     100.00$                

1.2 Subtotal 5,545.00$             

Field Exploration TOTAL: 9,125.00$             

2 Laboratory Soil Testing

Moisture Content 14 ea 15.00$                     210.00$                

Atterberg Limits 12 ea 75.00$                     900.00$                

Particle Gradation, Including No. 200 sieve 12 ea 75.00$                     900.00$                

Unconfined Compressive Strength 2 ea 65.00$                     130.00$                

Soil pH 1 ea 45.00$                     45.00$                  

Soluble Sulfate 1 ea 55.00$                     55.00$                  

Laboratory Resistivity 1 ea 85.00$                     85.00$                  

Soluble Chloride 1 ea 100.00$                   100.00$                

Engineer in Training I 2 hr 120.00$                   240.00$                

2.1 Subtotal 2,665.00$             

Laboratory Testing TOTAL: 2,665.00$             

3 Engineering and Reporting

Principal Project Manager  4 hr 210.00$                   840.00$                

Geotechnical Department Manager 8 hr 175.00$                   1,400.00$             

Engineer in Training I 10 hr 120.00$                   1,200.00$             

Administrative Assistant I 4 hr 65.00$                     260.00$                

3.1 Subtotal 3,700.00$             

Principal Project Manager  6 hr 210.00$                   1,260.00$             

Geotechnical Department Manager 12 hr 175.00$                   2,100.00$             

Engineer in Training I 15 hr 120.00$                   1,800.00$             

Administrative Assistant I 4 hr 65.00$                     260.00$                

3.2 Subtotal 5,420.00$             

Engineering TOTAL: 9,120.00$             

Project Total 20,910.00$           

3.2 Geotechnical Design Memorandum

2.1 Arias Laboratory

3.1 Geotechnical Data Report 

Exhibit B - Geotechnical Cost Estimate 

Blakey Lane Extension

Bastrop, Texas

1.1 Planning and Coordination

1.2 Drilling and Sampling 

Arias and Associates, Inc. Arias Job No. 2023-388



66860

66854

66862

66861

57406

57406

66974

57406

71276

8725716

8712059

70073

8728732

8712060
8715821

66852

66975 37176

12667899524

73800

90649

87940
87950

90664 90634

90639

90678

85021

90640

85013

90629

85019

90641

90628

90618
90663

9062090655

87935

90622

87947

90661

85015
85016

90647
90646

87943

85018

90619

8499687936

87942

90657

90670

90650

90632

90666
90635

90627 8

90626

90653

90617

90656

90675

90625

85017

84999

87937

90637

8

90658

90636

87948

90624
90623

90676

90671

87934
87945

85022

90654

90674

87933

90669

90645

90668

8

85023

90652

85000

90638
90651

90630

90648

90621

90644

85014

90633

8190181903

48431

82032

64032 81902

48640

95671

112366

77734

112365

1123674722

124721

112361

LAIR AV

WAGON WHEEL CIR

TRAIL DRIVE CIR

SETTLEM
ENT DR

W SH 71 SVC RD

W SH 71

W SH 71
W SH 71 SVC RD

SH
 3

04
BLAKEY LANE

ED
W

A
R

D
 B

U
R

LESO
N

 LA
N

E

K
ATY B

 LN

MARINO CT

B
R

YA
N

T 
D

R

JESSICA PL

TY B
 LN

CAYLOR CV

BILLS CIR

JESSICA PL

K
ATY B

 LN

JEN
N

IFER
 LN

JESSICA PL

O
LD

 A
US

TI
N 

HW
Y OLD AUSTIN HWY

W SH 71

W SH 71 SVC RD

W SH 71 SVC RD

W SH 71 W SH 71 SVC RDW SH 71

W SH 71

W SH 71

W SH 71 SVC RD

SETTLEM
EN

T D
R

W SH 71 SVC R

ESearch Here:

h

00000 150150150150150 300ft300ft300ft300ft300ft

i

+

–

30°06′46″N 97°20′31″W





f e

n Enter Address, Name, or ID c

A
P

P
R

O
X

. 8
0'

 W
ID

E

APPROX. 160' WIDE

LOCATION OF PROP
ROW PARCELS (4)

APPROX. LIMITS
OF TOPOGRAPHIC
SURVEY

ATTACHMENT "B"

http://www.bisconsultants.com/


ATTACHMENT C

TASK DESCRIPTION
SENIOR PRINCIPAL / 

PM VI

PRINCIPAL / PM 

V

LICENSED 

PROFESSIONAL / 

PMII

PE II
PROJECT 

SURVEYOR

ENGINEERING 

SUPPORT STAFF 

II

CADD MANAGER
SENIOR 

TECHNICIAN

 3 PERSON 

SURVEY CREW 
 TOTAL 

Task 1: Project Management

Project Management 10 50 60

Task 2: Geotechnical Investigation

Coordination with Arias 4 4 8

Task 3: Topo and ROW Survey

Topo Survey 36 140 115 170 461

ROW Survey 13 42 40 38 133

Task 4: Dry Utility Coordination

Meetings with dry utility providers (4) 16 8 24

Dry Utility Coordination 12 44 56

Task 5: Adjacent Developer, Land Owner, and TxDOT 

Meetings with developers/stakeholders (4) 16 8 24

Adjacent Developer 4 20 12 36

Land Owner 12 12 12 36

TxDOT 12 12 12 36

Task 6: Detailed Design

30% Design 3 46 8 98 110 3 205 473

60% Design 4 45 8 97 110 2 205 471

90% Design 3 45 7 97 109 2 205 468

100% Design 1 15 3 33 37 1 69 159

Task 7: Project Manual and BOD Report

Project Manual Prep 1 8 20 29

BOD Report 1 8 20 29

Task 8: Engineer's Opinion of Probable Const. Cost

Engineer's Opinion of Probable Const. Cost 1 6 6 18 31

Task 9: Design Phase Meetings

Monthly (8) 16 8 24

Site visits (4) 16 16 8 40

Task 10: RAS Coordination

TDLR Registration/Inspection 2 16 18

Task 11: Bidding Phase Services

Advertising Assistance 1 1 2 4

Pre-Bid Conference 4 3 7

Addenda 4 2 6 12

Bid Tab and Bid Review 2 8 10

Attend City Council Meeting 6 6

Hours Subtotal 24 350 75 401 182 532 8 875 208 2655

Rate 320.00$                       275.00$               225.00$               162.00$               140.00$               130.00$               155.00$               130.00$               249.00$               

Subtotal (hours * rate) 7,680.00$                   96,250.00$         16,875.00$         64,962.00$         25,480.00$         69,160.00$         1,240.00$           113,750.00$       51,792.00$         447,189.00$       

Sub-Consultant Expenses
Arias 20,910.00$         

5% Markup 1,045.50$           

Subtotal 21,955.50$         

Direct Expenses
Expenses (mileage, Title and Easement Reports, 

Advertisement, EJCDC documents, etc.) 3,600.00$           

Subtotal 3,600.00$           

Contingency
Project Contingency to be used only after written 

authorization from the Owner. 135,000.00$       

Direct Labor 447,189.00$               

Sub-Consultant Expenses 21,955.50$                 

Direct Expenses 3,600.00$                   

Contingency 135,000.00$               

TOTAL 607,744.50$       

Summary

MWM DesignGroup Fee Breakdown - Hourly

Date: 8/24/2023

Project: Blakey Lane Extension
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EXHIBIT A-3 

 
House Bill 89 Verification 

 
(See Attached) 

 
 
 
 

  



House Bill 89 Verification Form 
 

 

Prohibition on Contracts with Companies Boycotting Israel 
 
The 85th  Texas Legislature approved new legislation, effective September 1, 2017, which amends 

Texas Local Government Code Section 1.  Subtitle F, Title 10, Government Code by adding Chapter 
2270 which states that a governmental entity may not enter into a contract with a company for goods 

or services unless the contract contains a written verification from the company that it: 
 

1)  does not boycott Israel; and 

2)  will not boycott Israel during the term of the contract 

 
Pursuant to Section 2270.001, Texas Government Code: 

 
1.   “Boycott Israel” means refusing to deal with, terminating business activities with, or otherwise 

taking any action that is intended to penalize, inflict economic harm on, or limit commercial 

relations specifically with Israel, or with a person or entity doing business in Israel or in an 

Israeli-controlled territory, but does not include an action made for ordinary business purposes; 

and 

 
2.   “Company” means  a for-profit sole proprietorship, organization, association, corporation, 

partnership, joint venture, limited partnership, limited liability partnership, or any limited 

liability company, including a wholly owned subsidiary, majority-owned subsidiary, parent 

company or affiliate of those entities or business associations that exist to make a profit. 

 

======================================================================== 

I, (authorized official)                                                             , do hereby verify the truthfulness of the 

contents of the statements submitted on this certification under the provisions of Subtitle F, Title 10, 
Government Code Chapter 2270 and that the company named below: 

 
1)  does not boycott Israel currently; and 

2)  will not boycott Israel during the term of the contract; and 

3)  is not currently listed on the State of Texas Comptroller’s Companies that Boycott Israel 
List located at  https://comptroller.texas.gov/purchasing/publications/divestment.php 

 

 
 
 

Company Name 
 

 
 

Signature of Authorized Official 
 

 
 

Title of Authorized Official                                                                    Date 

Tony Buonodono, P.E., PMP

MWM DesignGroup

Vice President | Principal 08/28/2023

https://comptroller.texas.gov/purchasing/publications/divestment.php
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EXHIBIT B-1 

REQUIREMENTS FOR GENERAL SERVICES CONTRACT  
 

The Contractor shall comply with each and every condition contained herein.  The Contractor shall provide and maintain 
the minimum insurance coverage set forth below during the term of its agreement with the City, including any delay 
periods. If the Project is not finalized and the insurance expires, Contractor is obligated to extend the insurance coverage.  
Any Subcontractor(s) hired by the Contractor shall maintain insurance coverage equal to that required of the Contractor.  
It is the responsibility of the Contractor to assure compliance with this provision.  The City of Bastrop accepts no 
responsibility arising from the conduct, or lack of conduct, of the Subcontractor. 

 

INSTRUCTIONS FOR COMPLETION OF INSURANCE DOCUMENT 

With reference to the foregoing insurance requirements, Contractor shall specifically endorse applicable insurance policies 
as follows: 
A. The City of Bastrop shall be named as an additional insured with respect to General Liability and Automobile Liability 

on a separate endorsement 

B. A waiver of subrogation in favor of The City of Bastrop shall be contained in the Workers Compensation and all liability 
policies and must be provided on a separate endorsement. 

C. All insurance policies shall be endorsed to the effect that The City of Bastrop will receive at least thirty (30) days' 
written notice prior to cancellation or non-renewal of the insurance. 

D. All insurance policies, which name The City of Bastrop as an additional insured, must be endorsed to read as primary 
and non-contributory coverage regardless of the application of other insurance. 

E. Chapter 1811 of the Texas Insurance Code, Senate Bill 425 82(R) of 2011, states that the above endorsements 

cannot be on the certificate of insurance.  Separate endorsements must be provided for each of the above.  

F. All insurance policies shall be endorsed to require the insurer to immediately notify The City of Bastrop of any material 
change in the insurance coverage. 

G. All liability policies shall contain no cross-liability exclusions or insured versus insured restrictions. 
H. Required limits may be satisfied by any combination of primary and umbrella liability insurances. 
I. Contractor may maintain reasonable and customary deductibles, subject to approval by The City of Bastrop. 
J. Insurance must be purchased from insurers having a minimum AmBest rating of B+. 
K. All insurance must be written on forms filed with and approved by the Texas Department of Insurance. (ACORD 25 

2016/03) Coverage must be written on an occurrence form.   
L. Contractual Liability must be maintained covering the Contractors obligations contained in the contract.  Certificates of 

Insurance shall be prepared and executed by the insurance company or its authorized agent and shall contain provisions 
representing and warranting all endorsements and insurance coverages according to requirements and instructions 
contained herein. 

M. Upon request, Contractor shall furnish The City of Bastrop with certified copies of all insurance policies. 
N. A valid certificate of insurance verifying each of the coverages required above shall be issued directly to the City of 

Bastrop within ten (10) business days after contract award and prior to starting any work by the successful contractor’s 
insurance agent of record or insurance company.  Also, prior to the start of any work and at the same time that the 
Certificate of Insurance is issued and sent to the City of Bastrop, all required endorsements identified in sections A, B, 
C and D, above shall be sent to the City of Bastrop.  The certificate of insurance and endorsements shall be sent to: 

 

 City of Bastrop   

 Engineering and Capital Project Management Department    

 1311 Chestnut Street 

 Bastrop, TX 78602 
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INSURANCE REQUIREMENTS 
 
Items marked “X” are required to be provided if award is made to your firm. 
Coverages Required & Limits (Figures Denote Minimums) 

 

_X_ Workers’ Compensation       Statutory limits, State of TX. 
_X_ Employers’ Liability            $500,000 per employee per disease / $500,000 per employee per   
                                                      accident / $500,000 by disease aggregate 
_X__ Commercial General Liability: 
                       __ Very High/High Risk  _X_ Medium Risk ___ Low Risk 

                 Each Occurrence $1,000,000  $500,000  $300,000 
                 Fire Damage  $300,000  $100,000  $100,000  
                 Personal & ADV Injury $1,000,000  $1,000,000  $600,000 
                 General Aggregate $2,000,000  $1,000,000  $600,000 
                 Products/Compl Op $2,000,000  $500,000  $300,000 
                XCU    $2,000,000  $500,000  $300,000 
_X__ Automobile Liability:   (Owned, Non-Owned, Hired and Injury & Property coverage for all)  
                 __Very High/ High Risk              _X_ Medium Risk  ___ Low Risk 

        Combined Single Limits  Combined Single Limits  Combined Single Limits 
 $1,000,000 Bodily  $500,000 Bodily   $300,000 Bodily       
 ___ Garage Liability for BI & PD                                            
             $1,000,000 each accident for Auto, $1,000,000 each accident Non-Auto 
             $2,000,000 General Aggregate   
___Garage Keepers Coverage (for Auto Body & Repair Shops)    
             $500,000 any one unit/any loss and $200,000 for contents 
___ Umbrella each-occurrence with respect to primary Commercial General Liability, Automobile Liability, and Employers 
Liability policies at minimum limits as follows: 
              Contract value less than $1,000,000: not required 

              Contract value between $1,000,000 and $5,000,000: $4,000,000 is required 
              Contract value between $5,000,000 and $10,000,000: $9,000,000 is required 

Contract value between $10,000,000 and $15,000,000: $15,000,000 is required 
              Contract value above $15,000,000: $20,000,000 is required 

Excess coverage over $10,000,000 can be provided on “following form” type to the underlying coverages to the extent 
of liability coverage as determined by the City. 

X_ Professional Liability, including, but not limited to services for Accountant, Appraiser, Architecture, Consultant, 
Engineering, Insurance Broker, Legal, Medical, Surveying, construction/renovation contracts for engineers, architects, 
constructions managers, including design/build Contractors. 

Minimum limits of $1,000,000 per claim/aggregate. This coverage must be maintained for at least two (2) years after 
the project is completed. 

___ Builder's Risk (if project entails vertical construction, including but not limited to bridges and tunnels or as determined by 
the City of Bastrop) Limit is 100% of insurable value, replacement cost basis 

___ Pollution Liability for property damage, bodily injury and clean up (if project entails possible contamination of air, soil or 
ground or as determined by the City of Bastrop) 

$1,000,000 each occurrence 
$2,000,000 aggregate  

___ Other Insurance Required: ___________________________________________________________ 
 

NOTE:  The nature/size of a contract/agreement may necessitate higher limits than shown above.  These requirements are 
only meant as a guide, but in any event, should cover most situations.  Check with Purchasing & Risk Management if you 
need assistance or need additional information. 

 



SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :
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IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
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THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
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CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

8/28/2023

SUNZ Insurance Solutions, LLC ID: (Amplify HR)
c/o Amplify HR Management LLC
1033 Skokie Boulevard, Suite 430
Northbrook, IL 60062

561-746-5027

A ✓

1,000,000

1,000,000
1,000,000

Rick Leonard

Stonehenge Certificates

ggb.tequesta.certs@ajg.com

Amplify HR Management LLC
Co-Employer For: MWM Design Group Inc
1033 Skokie Boulevard, Suite 430
Northbrook IL 60062

76007003

Client Effective: 12/11/2022

City of Bastrop
Engineering and Capital Project Mgmt Department
1311 Chestnut Street
Bastrop TX  78602

Coverage provided for all leased employees but not subcontractors of: MWM Design Group Inc

SUNZ Insurance Company 34762

WC056-00001-022 9/1/2022 9/1/2023

76007003 | 1352 | Amplify HR Management LLC | Karen Wolffrum | 8/28/2023 6:13:44 PM (EST) | Page 1 of 1



INSR ADDL SUBR
LTR INSR WVD

DATE (MM/DD/YYYY)

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :
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TYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)
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WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE
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Y / N

N / A

(Mandatory in NH)

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

EACH OCCURRENCE $

DAMAGE TO RENTED
$PREMISES (Ea occurrence)CLAIMS-MADE OCCUR

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $GEN'L AGGREGATE LIMIT APPLIES PER:

PRODUCTS - COMP/OP AGG $

$

PRO-

OTHER:

LOCJECT

COMBINED SINGLE LIMIT
$(Ea accident)

BODILY INJURY (Per person) $ANY AUTO

OWNED SCHEDULED BODILY INJURY (Per accident) $AUTOS ONLY AUTOS

AUTOS ONLY
HIRED PROPERTY DAMAGE $

AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE $

CLAIMS-MADE AGGREGATE $

DED RETENTION $ $

PER OTH-
STATUTE ER

E.L. EACH ACCIDENT $

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

POLICY

NON-OWNED

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION   DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE   WITH   THE   POLICY   PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW  HAVE BEEN ISSUED  TO THE  INSURED  NAMED ABOVE  FOR THE  POLICY PERIOD
INDICATED.   NOTWITHSTANDING  ANY   REQUIREMENT,  TERM  OR  CONDITION OF  ANY  CONTRACT OR  OTHER  DOCUMENT  WITH  RESPECT  TO  WHICH  THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,   THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN  IS  SUBJECT  TO  ALL  THE  TERMS,
EXCLUSIONS  AND  CONDITIONS  OF  SUCH  POLICIES.   LIMITS  SHOWN  MAY  HAVE  BEEN  REDUCED  BY  PAID  CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

ACORDTM CERTIFICATE OF LIABILITY INSURANCE

Travelers Indemnity Company

Travelers Property Cas. Co. of America

Arch Insurance Company

8/29/2023

USI Southwest Austin C/L

7600-C N. Capital of TX Hwy #200

Austin, TX  78731

512 451-7555

Sarah Mitchell

512 451-7555 512 467-0113

Sarah.Mitchell@usi.com

MWM Design Group, Inc.

305 E. Huntland Dr. Ste 200

Austin, TX  78752

25658

25674

11150

A X

X

X

6605W494049 04/04/2023 04/04/2024 1,000,000

300,000

10,000

1,000,000

2,000,000

2,000,000

B

X

X X

BA5W492911 04/04/2023 04/04/2024 1,000,000

B X X

X 10000

CUP5W4959252343 04/04/2023 04/04/2024 3,000,000

C Professional Liab

Claims Made &

Reported Pol

PAAEP0139202

Retro:10/01/80

03/30/2023 03/30/2024 $2,000,000 per claim

$2,000,000 annl aggr.

** Supplemental Names **

First Supplemental Name applies to all policies - MWM DesignGroup, Inc. 

Martinez Wright 

Mendez Inc. 

The General Liability and Auto policies include blanket automatic Additional Insured endorsements that 

(See Attached Descriptions)

1 of 2
#S41286210/M39736546

MWMDESIGClient#: 155839

#S41286210/M39736546

© 1988-2015 ACORD CORPORATION. All rights reserved.

ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD

City of Bastrop

Engineering and Capital Project Management Department

1311 Chestnut Street

Bastrop, TX  78602
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SAGITTA 25.3 (2016/03)

DESCRIPTIONS (Continued from Page 1)

provide Additional Insured status to the Certificate Holder (and other entities as required by the Prime 

Contract), only when there is a written contract that requires such status and only with regard to work 

performed on behalf of the named insured. The General Liability and Auto policies provide a Blanket Waiver 

of Subrogation in favor of the same when required by written contract. Coverage is Primary and Non 

Contributory, when required by written contract. 30 days notice of cancellation applies, when required by 

written contract, with the exception of 10 days notice of cancellation due to nonpayment of premium, per 

policy form.  Umbrella is follow-form coverage.

RE: Project # F23-042  Blakely Lane Extension

Additional Insured includes: The City of Bastrop

2 of 2

#S41286210/M39736546
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