PRELIMINARY COST ESTIMATE

FOR CONSTRUCTION OF
HAMMAN ROAD DRAINAGE IMPROVEMENTS
FOR
CITY OF BAY CITY
OCTOBER 27, 2020
Item No. Description Unit Quantity Unit Price Total
1. Move-in and Set-up, including Bonds and Insurance
L.S. 1 $ 500000 S 5,000.00
Paving ltems
2. Removal of Existing ADA Compliant Ramp Ea. 18 1,500.00 $ 1,500.00
3. Installation of ADA Compliant Ramp Ea. 1 § 3,000.00 § 3,000.00
Subtotal Paving ltems S 4,500.00
Storm Sewer Items
4. Removal of Existing Dual 18-inch Storm Sewer L.F. 20 S 20.00 $ 400.00
5. Installation of 24-inch Storm Sewer via Open Cut L.F. 20 S 80.00 $ 1,600.00
6. Removal of Existing Inlet Structure Ea. 2 S 2,500.00 § 5,000.00
7. Installation of an H-2 Inlet Ea. 2 3 7,500.00 $ 15,000.00
Subtotal Storm Sewer Items $ 22,000.00
Misc.
8. Site Preparation LS. 1 $ 200000 S 2,000.00
9. Site Restoration (Grading, Replacement of Fences, etc.) LS. 1 $ 1,00000 § 1,000.00
10.  Storm Water Pollution Prevention Plan L.S. 1 S 1,000.00 $ 1,000.00
Subtotal Misc Items S 4,000.00
Subtotal All Items § 35,500.00
Contingencies (15%) S 6,000.00
Engineering S 12,000.00
TOTAL $ 53,500.00
NOTES :

(1 All Totals have been rounded up to the nearest 51,000.

) This cost estimate was created for construction budgeting estimation during the bidding pracess. This Thi N for the P £
estimate was not prepared under the supervision of an engineer, and is not acceptable to be released to any is Document is Released for the Purpose of:
clients or third-parties. General Financial Planning

It is Preliminary in Nature and not to be Used for Feasibilty of Land
Purchases, Loans or Grants




PRELIMINARY COST ESTIMATE

FOR CONSTRUCTION OF
HAMMAN ROAD DRAINAGE IMPROVEMENTS
FOR
CITY OF BAY CITY
SEPTEMBER 2, 2020
Item No. Description Unit Quantity Unit Price Total
1. Move-in and Set-up, including Bonds and Insurance LS. 1 $21,000.00 $ 21,000.00
Paving Items
2. Removal of Existing ADA Compliant Ramp Ea. 1 $ 500.00 $ 1,000.00
3. Installation of ADA Compliant Ramp Ea. 1 5 2500.00 $ 3,000.00
4, Removal and Replacement of Asphalt Pavement S.Y. 50 $ 150.00 $ 8,000.00
5 Removal and Replacement of Gravel Driveway S.Y. 20 $ 5000 $ 1,000.00
Subtotal Paving ltems $ 13,000.00
Storm Sewer Items
6. Removal of Existing 36-inch Storm Sewer L.F. 570 § 20.00 S 12,000.00
7. Installation of 48-inch Storm Sewer via Open Cut L.F. 570 $ 130.00 $ 75,000.00
8. Removal of Existing Dual 18-inch Storm Sewer L.F. 20 S 20.00 $ 1,000.00
9, Installation of 24-inch Storm Sewer via Open Cut L.F. 20 S 80.00 $ 2,000.00
10.  Trench Safety System L.F. 590 § 2.00 S 2,000.00
11.  Removal of Existing Inlet Structure Ea. 1 $2,000.00 $ 200000
12.  Installation of an H-2 Inlet Ea. 1 $6,000.00 $ 6,000.00
13.  Installation of Storm Outfall Structure Ea. 1 $ 6,000.00 ¢ 6,000.00
Subtotal Storm Sewer ltems $ 106,000.00
Misc. -
14.  Site Preparation L.S. 1 $5000.00 $ 5,000.00
15, Site Restoration (Grading, Replacement of Fences, etc.)  L.S. 1 $2,000.00 $ 2,000.00
16.  Storm Water Pollution Prevention Plan L.S. 1 $2000.00 $ 200000
Subtotal Misc Items S 9,000.00
Subtotal All Items  $136,000.00
Contingencies (15%) S 21,000.00
Engineering (15%) $ 21,000.00
TOTAL $178,000.00 *
NOTES :

) All Totals have been rounded up to the nearest $1,000.

) This cost estimate was created for construction budgeting estimation during the bidding process. This N ;
estimate was not prepared under the supervision of an engineer, and is not acceptable to be released to any This Document is Released for the Purpose of:
clients or third-parties. General Financial Planning
It is Preliminary in Nature and not to be Used for
Feasibilty of Land Purchases, Loans or Grants
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