



March 31, 2026

Mike Favre, Mayor
City of Bay St. Louis
688 Hwy 90
Bay Saint Louis, MS 39520

RE: Bay St. Louis Lift Station Repairs Project

Dear Mayor Favre,

Bids were received for the Bay St. Louis Lift Station Repairs Project on Tuesday, March 24, 2026. Three (3) bids received and reviewed for inclusion of appropriate bidding documents. Attached is the certified bid tabulation for the project including the breakdown of unit prices for each bidder.

Due to available funding and selecting the most advantageous alternatives that benefit the City, the contract should be awarded on the Base Bid, Alternate #2, Alternate #8, Alternate #9, Alternate #11, Alternate #13, and Alternate #14 only. Bottom 2 Top Construction, LLC was the apparent lowest and best bidder with the following submitted bid amount:

Base Bid	\$681,066.58
Alternate #2 Lift Station 2	\$140,085.08
Alternate #8 Lift Station 23	\$ 84,954.54
Alternate #9 Lift Station 24	\$ 84,954.54
Alternate #11 Lift Station 28	\$ 88,412.70
Alternate #13 Lift Station 30	\$ 84,954.54
Alternate #14 Generator Plug	<u>\$ 10,863.91</u>
Total	\$1,175,291.89

Upon review of the bid, it is my opinion that the Bottom 2 Top Construction, LLC bid will be sufficient to successfully complete this project to the satisfaction of the City of Bay St. Louis.

We have discussed with Bottom 2 Top Construction, LLC the project details and scope of work. They are fully aware of the project requirements and are comfortable with the schedule for completion of the project. I recommend



awarding the base bid, Alternate #2, Alternate #8, Alternate #9, Alternate #11, Alternate #13, and Alternate #14 to Bottom 2 Top Construction, LLC.

Please let me know if you have any questions regarding this matter.

Sincerely,

Jason Chiniche, P.E.

Jason Chiniche, P.E.

Enclosure

Bay St. Louis Lift Station Repairs Project

Engineering No.22-006 Phase 4

Bid Opening: Tuesday, March 24, 2026 at 10:00 am local time

Bid Location: City of Bay St. Louis, 688 HWY 90, Bay St. Louis, MS 39520



Bid Tabulation

				Bottom 2 Top Construction, LLC 16708 Hwy 67 Biloxi, MS 39532		SCI, LLC P.O. Box 7617 Gulfport, MS 39506		DNA Underground 16101 South Swan Rd. Gulfport, MS 39503	
ITEM NO.	ITEM DESCRIPTION	QTY	UNIT	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION
1500 A	Mobilization	1	LS	\$ 21,492.00	\$ 21,492.00	\$ 162,488.60	\$ 162,488.60	\$ 145,000.00	\$ 145,000.00
1510	Maintenance of Traffic	1	LS	\$ 8,640.00	\$ 8,640.00	\$ 9,350.00	\$ 9,350.00	\$ 48,000.00	\$ 48,000.00
02700 A	Flow Meter	1	LS	\$ 87,434.21	\$ 87,434.21	\$ 119,076.40	\$ 119,076.40	\$ 99,750.00	\$ 99,750.00
02732 A	Recondition of pumps at Lift Station #1 Bay Oaks	1	LS	\$ 114,546.96	\$ 114,546.96	\$ 50,338.20	\$ 50,338.20	\$ 225,000.00	\$ 225,000.00
02732 B	Repair Lift Station #44 Harbor	1	LS	\$ 120,612.67	\$ 120,612.67	\$ 75,581.50	\$ 75,581.50	\$ 730,000.00	\$ 730,000.00
02732 C	Remove and Replace Lift Station #5 North Beach Blvd & North Second St.	1	LS	\$ 328,340.74	\$ 328,340.74	\$ 360,217.50	\$ 360,217.50	\$ 247,000.00	\$ 247,000.00
TOTAL BASE BID				\$	681,066.58	\$	777,052.20	\$	1,494,750.00
Alternate #1									
02732 D	Repair of Lift Station #32 Hollywood/ Engman	1	LS	\$ 103,754.74	\$ 103,754.74	\$ 118,260.40	\$ 118,260.40	\$ 205,000.00	\$ 205,000.00
Alternate #2									
02732 E	Repair of Lift Station #2 South Beach Blvd.	1	LS	\$ 140,085.08	\$ 140,085.08	\$ 233,720.70	\$ 233,720.70	\$ 625,000.00	\$ 625,000.00
Alternate #3									
02732 F	Repair of Lift Station #6 North Beach & Julia St.	1	LS	\$ 206,748.30	\$ 206,748.30	\$ 196,629.40	\$ 196,629.40	\$ 700,000.00	\$ 700,000.00
Alternate #4									
02732 G	Repair of Lift Station #8 Dunbar Ave.	1	LS	\$ 206,748.30	\$ 206,748.30	\$ 224,561.70	\$ 224,561.70	\$ 700,000.00	\$ 700,000.00
Alternate #5									
02732 H	Repair of Lift Station #9 Felicity St. & Jackson St	1	LS	\$ 175,101.28	\$ 175,101.28	\$ 224,104.00	\$ 224,104.00	\$ 625,000.00	\$ 625,000.00
Alternate #6									
02732 I	Repair of Lift Station #20 Washington St.	1	LS	\$ 160,985.46	\$ 160,985.46	\$ 231,152.80	\$ 231,152.80	\$ 625,000.00	\$ 625,000.00
Alternate #7									
02732 J	Repair of Lift Station #21 801 1/2 Spanish Acres Dr.	1	LS	\$ 173,079.30	\$ 173,079.30	\$ 219,761.20	\$ 219,761.20	\$ 625,000.00	\$ 625,000.00
Alternate #8									
02732 K	Repair of Lift Station #23 Old Spanish Trail	1	LS	\$ 84,954.54	\$ 84,954.54	\$ 101,026.00	\$ 101,026.00	\$ 175,000.00	\$ 175,000.00
Alternate #9									
02732 L	Repair of Lift Station #24 Seube St.	1	LS	\$ 84,954.54	\$ 84,954.54	\$ 104,546.00	\$ 104,546.00	\$ 175,000.00	\$ 175,000.00
Alternate #11									
02732 N	Repair of Lift Station #28 Hwy 90 /Bailey Lumber	1	LS	\$ 88,412.70	\$ 88,412.70	\$ 121,697.00	\$ 121,697.00	\$ 180,000.00	\$ 180,000.00
Alternate #12									
02732 O	Repair of Lift Station #29 Hwy 90/County Complex	1	LS	\$ 84,954.54	\$ 84,954.54	\$ 106,562.30	\$ 106,562.30	\$ 175,000.00	\$ 175,000.00
Alternate #13									
02732 P	Repair of Lift Station #30 Drinkwater/ Green Meadow Dr.	1	LS	\$ 84,954.54	\$ 84,954.54	\$ 106,562.30	\$ 106,562.30	\$ 175,000.00	\$ 175,000.00
Alternate #14									
02732 Q	Installation and Connection of Generator Plug	1	EA	\$ 10,863.91	\$ 10,863.91	\$ 10,059.20	\$ 10,059.20	\$ 30,000.00	\$ 30,000.00
TOTAL ALTERNATE BIDS				\$	1,605,597.23	\$	1,998,643.00	\$	5,015,000.00
TOTAL BID				\$	2,286,663.81	\$	2,775,695.20	\$	6,509,750.00

THIS IS TO CERTIFY THAT THE TABULATION OF BIDS SHOWN HEREIN IS ACCURATE TO THE BEST OF MY KNOWLEDGE AND BELIEF.

