



STATE OF MISSISSIPPI

Tate Reeves
Governor

MISSISSIPPI DEPARTMENT OF MARINE RESOURCES

Joe Spraggins, Executive Director

October 28, 2024

Mayor Michael Favre
688 Hwy 90
Bay St. Louis, MS 39520

Re: Tidelands Grant Award –Municipal Harbor Beach Amenities & Improvements

Dear Mayor Michael Favre:

I am pleased to announce the Public Trust Tidelands grant for the City of Bay St. Louis. The Mississippi Legislature authorized this award during the 2024 Mississippi Legislative session. The Mississippi Department of Marine Resources is requesting an amended application and budget to reflect the award amount listed below. Please see attached Grant Agreement.

The authorized award for this project is:

FY25 –Municipal Harbor Beach Amenities & Improvements- \$ 250,000.00

Thank you for making the Mississippi Gulf Coast a better place to live and work. Please feel free to contact me at any time should the Mississippi Department of Marine Resources be of service to you, (P)228-523-4011 or joe.spraggins@dmr.ms.gov.

In appreciation,

Joe Spraggins
Executive Director

cc: Mike Reso
Nancy Hoelzel
Jason Chiniche, P.E.

**MISSISSIPPI DEPARTMENT OF MARINE RESOURCES****Tidelands Grant Agreement****City of Bay St. Louis****FISCAL YEAR 2025**

City of Bay St. Louis hereby agrees to expend funds as authorized by the Mississippi Legislature in H.B. 1783 2024 Regular Session and Mississippi Code Section 29-15-9.


The Mississippi Department of Marine Resources will disburse funds in the amount of **\$ 250,000.00** for the Municipal Harbor Beach Amenities and Improvements, upon (1) receipt of this signed document; (2) MDMR possession of amended application with complete and final project designs and plans; (3) release of funds from the Mississippi Department of Finance and Administration; and (4) availability of said funds. The Mississippi Department of Marine Resources shall make progress payments in installments based on work completed and material used in the performance of a Tidelands project only after receiving written verification using Form TTF-3 and Form TTF-4 or Form TTF-5.

The **City of Bay St. Louis** agrees to:

- 1) Expend monies for the project as designated by the Legislature in H.B. 1783 2024 Regular Session Municipal Harbor Beach Amenities and Improvements and Mississippi Code Section 29-15-9 and be subject to an audit by the State Auditor.
- 2) Provide the Department of Marine Resources with detailed reports beginning January 30, 2025, and every six months thereafter for the duration of the project, using the attached form TTF-4. Project reports will include:
 - Final project design and budget
 - Benefits to the public and community
 - Visual presentation (photographs) of project
 - Narrative description of project
 - Description of Work Completed
 - Milestones for Completion
 - Funds expended (to include Tidelands and Matching Funds)
- 3) Provide the Department of Marine Resources with a Notification of Completion – TTF-5 (to be included in final payment request-Form TTF-3) to include a detailed final report of entire project, using the attached forms.
- 4) Erect a prominent, permanent sign to be displayed at all funded public access and construction related projects. The sign shall read “Funds for this project appropriated by the Mississippi Legislature, 2025 Tidelands Trust Fund, through the Secretary of State, Michael Watson, and the Mississippi Department of Marine Resources.”
- 5) To comply with the Stop Work Order Provisions listed below:
 1. *Order to Stop Work:* The MDMR may, by written order to the Grantee at any time, and without notice to any surety, require Grantee to stop all or any part of the work called for by this Grant Agreement. This order shall be for a specified period not exceeding 90 days after the order is delivered to Grantee, unless the parties agree to any further period. Any such order shall be identified specifically as a stop work order issued pursuant to this clause. Upon receipt of such an order, the Grantee shall forthwith comply with its terms and take all reasonable steps to minimize the occurrence of costs allocable to the work covered by the order during the period of work stoppage. Before the stop work order expires, or within any further period to which the parties shall have agreed, the MDMR shall either:

2. cancel the stop work order; or,
3. terminate the work covered by such order by terminating the Grant Agreement, in whole or in part.
4. *Cancellation or Expiration of the Order*: If a stop work order issued under this clause is canceled at any time during the period specified in the order, or if the period of the order or any extension thereof expires, Grantee shall have the right to resume work. An appropriate adjustment shall be made in the time required for completion of the work, and the Grant Agreement shall be modified in writing accordingly, if the Grantee asserts a claim for such adjustment within 30 days after the period of work stoppage; provided that if the MDMR determines that the facts justify such action, any such claim asserted may be received and acted upon at any time prior to final payment under this Grant Agreement. In no event will the MDMR be responsible for additional costs allocable to the work covered by the order during the period of work stoppage.

On behalf of the **City of Bay St. Louis** I have read, understand, and agree to all terms listed above, and recognize that failure to comply with any portion of this Grant Agreement could jeopardize the receipt of any future Tidelands Trust Funds Appropriations.


Joe Spraggins, 10/31/2024 15:20 CDT
 Joe Spraggins, Executive Director
 Department of Marine Resources

10/31/24

 Date

 Michael Favre, Mayor
 City of Bay St. Louis

 Date

City of Bay St. Louis- Award-Grant Agreement FY25-Binder2

Final Audit Report

2024-10-31

Created:	2024-10-31
By:	Sonja Slater (sonja.slater@dmr.ms.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAAMvNRr9XtLdDhmUEgY1y2OQV-9t7jbrpQ

"City of Bay St. Louis- Award-Grant Agreement FY25-Binder2" History

-  Document created by Sonja Slater (sonja.slater@dmr.ms.gov)
2024-10-31 - 4:22:45 PM GMT
-  Document emailed to Joe Spraggins (joe.spraggins@dmr.ms.gov) for signature
2024-10-31 - 4:22:53 PM GMT
-  Email viewed by Joe Spraggins (joe.spraggins@dmr.ms.gov)
2024-10-31 - 4:23:17 PM GMT
-  Document e-signed by Joe Spraggins (joe.spraggins@dmr.ms.gov)
Signature Date: 2024-10-31 - 8:20:15 PM GMT - Time Source: server
-  Agreement completed.
2024-10-31 - 8:20:15 PM GMT