

**WORK ORDER NO. 018**  
**City of Bel Aire, Kansas**  
**Project No. 21T41282**  
**45<sup>th</sup> & Oliver Box Replacement**

This WORK ORDER ("Work Order") is made by and between the City of Bel Aire, Kansas (hereinafter referred to as "Owner") and **Garver, LLC**, (hereinafter referred to as "Garver") in accordance with the provisions of the MASTER AGREEMENT FOR PROFESSIONAL SERVICES executed on May 14th, 2021 (the "Agreement").

Under this Work Order, the Owner intends to have Garver perform construction observation for the replacement of the RCB south of 45<sup>th</sup> & Oliver as outlined in the scope of services below.

Garver will provide professional services related to that assistance as described herein. Terms not defined herein shall have the meaning assigned to them in the Agreement.

**1) SCOPE OF SERVICES**

- a) Construction Phase Services
  - i) Constructions Staking:
    - (1) Garver will provide construction staking at contractor recommended offsets and intervals.
  - ii) Construction Observation:
    - (1) Review contractor submittals for project for approval.
    - (2) Provide part time observation of earthwork, RCB and reinforced crushed rock base installation
    - (3) Provide full time observation during paving installation.
  - iii) Provide as-built drawings and daily field reports at the completion of the project.
- b) Perform weekly SWPPP inspections on project and submit reports to all parties.
- c) Garver to observe construction testing to be performed by the contractor.
- d) Fee below is based on 20 working days.

**2) Scope of services does not include the following:**

- i) Construction Testing (Testing to be Contractor Provided)

**3) PAYMENT**

- a) For the Services set forth above, Owner will pay Garver as follows: Thirty Thousand and Eighty Dollars (\$30,080) to be billed Hourly Not-to-Exceed

**4) APPENDICES**

- a) The following Appendices are attached to and made a part of this Work Order:
  - i) Appendix A – Rate Schedule

This Work Order may be executed in two (2) or more counterparts each of which shall be deemed an original, but all of which together shall constitute one and the same instrument.

The effective date of this Work Order shall be the last date written below.

City of Bel Aire, Kansas

Garver, LLC

By: \_\_\_\_\_  
*Signature*

By: \_\_\_\_\_  
*Signature*

Name: \_\_\_\_\_  
*Printed Name*

Name: \_\_\_\_\_  
*Printed Name*

Title: \_\_\_\_\_

Title: \_\_\_\_\_

Date: \_\_\_\_\_

Date: \_\_\_\_\_

Attest: \_\_\_\_\_

Attest: \_\_\_\_\_

## APPENDIX A RATE SCHEDULE

### Garver Hourly Rate Schedule: July 2025 - June 2026

Classification	Rates	Classification	Rates
<b>Engineers / Architects</b>		<b>Resource Specialists</b>	
E-1	\$ 140.00	RS-1	\$ 115.00
E-2	\$ 164.00	RS-2	\$ 152.00
E-3	\$ 183.00	RS-3	\$ 205.00
E-4	\$ 214.00	RS-4	\$ 297.00
E-5	\$ 261.00	RS-5	\$ 371.00
E-6	\$ 320.00	RS-6	\$ 456.00
E-7	\$ 456.00	RS-7	\$ 497.00
<b>Planners</b>		<b>Environmental Specialists</b>	
P-1	\$ 174.00	ES-1	\$ 114.00
P-2	\$ 217.00	ES-2	\$ 145.00
P-3	\$ 259.00	ES-3	\$ 186.00
P-4	\$ 303.00	ES-4	\$ 210.00
P-5	\$ 333.00	ES-5	\$ 266.00
<b>Designers</b>		ES-6	\$ 352.00
D-1	\$ 129.00	ES-7	\$ 431.00
D-2	\$ 144.00	ES-8	\$ 487.00
D-3	\$ 178.00	<b>Project Controls</b>	
D-4	\$ 208.00	PC-1	\$ 117.00
D-5	\$ 256.00	PC-2	\$ 156.00
D-6	\$ 271.00	PC-3	\$ 198.00
<b>Technicians</b>		PC-4	\$ 254.00
T-1	\$ 105.00	PC-5	\$ 311.00
T-2	\$ 122.00	PC-6	\$ 401.00
T-3	\$ 154.00	PC-7	\$ 491.00
T-4	\$ 194.00	<b>Management / Administration</b>	
<b>Surveyors</b>		AM-1	\$ 82.00
S-1	\$ 64.00	AM-2	\$ 103.00
S-2	\$ 85.00	AM-3	\$ 146.00
S-3	\$ 115.00	AM-4	\$ 180.00
S-4	\$ 158.00	AM-5	\$ 232.00
S-5	\$ 207.00	AM-6	\$ 287.00
S-6	\$ 236.00	AM-7	\$ 377.00
S-7	\$ 287.00	M-1	\$ 551.00
S-8	\$ 353.00		
2-Man Crew (Survey)	\$ 243.00		
3-Man Crew (Survey)	\$ 305.00		
2-Man Crew (GPS Survey)	\$ 307.00		
3-Man Crew (GPS Survey)	\$ 373.00		
<b>Construction Observation</b>			
C-1	\$ 121.00		
C-2	\$ 152.00		
C-3	\$ 190.00		
C-4	\$ 237.00		
C-5	\$ 293.00		