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City of Bel Aire, Kansas 
 
STAFF REPORT 
 
DATE:  November 30, 2022 
 
TO: Ty Lasher, City Manager  
 
FROM: Anne Stephens, PE, City Engineer   
 
RE: Homestead Senior Landing Water Main Bids   
 
BACKGROUND:   
The Developer of Homestead Senior Landing is ready to proceed with water main improvements to serve 
their development. 
 
DISCUSSION:   
Baughman worked with the Developer to design the water main to serve Homestead Senior Landing and 
connect to the existing water main serving the Prairie Preserve.  Bids were accepted on November 17th for 
the project.  Three contractors responded to the solicitation. 
 

Contractor  
Engineer’s Estimate $245,215.00 
Dondlinger $254,384.50 
Mies $239,535.00 
Nowak $281,814.00 

 

 
 
FINANCIAL CONSIDERATIONS:   75% of the cost of the improvements for these projects will be 
financed through a bond and spread as special assessments against the benefiting lots.  The remaining 25% 
of the cost will be paid for through the water fund since the line serves to close the loop between the 



2 
 

Homestead Senior Landing Development and the Prairie Preserve Development, which improves water 
flow and quality for the City as a whole. 
 
POLICY DECISION:  Staff adhered to the purchasing policy in gathering a minimum of three bids for the 
project.  
     
RECOMENDATION:  Staff recommends that the City Council accept the bid from Mies Construction for 
$239,535.00. 
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