



STAFF REPORT

DATE: August 13, 2024

TO: Ted Henry, City Manager

FROM: Anne Stephens, PE, City Engineer

RE: 2024 Pavement Marking Project

BACKGROUND:

As part of the 2024 Pavement Maintenance Plan, the City requested bids for restriping several roadways throughout Bel Aire.

DISCUSSION:

Many of the pavement markings on the City’s arterial roadways are fading and not easily visible during the daytime or at night. As part of the 2024 Pavement Maintenance Plan, City staff worked with PEC to develop plans and solicit pricing from contractors. Plans were sent to 3 contractors with a fourth finding the plans on PEC’s website. One bid was received at the Bid Letting on August 13th.

	Engineer’s Estimate	Cillessen
Total	\$156,459.60	\$84,561.30

Due to Cillessen’s current workload, they have requested the late start option of April, 2025, with a completion date of May, 2025.

FINANCIAL CONSIDERATIONS: The funds for this project will come out of the City’s Street Maintenance Fund.

POLICY DECISION: Staff adhered to the purchasing policy in soliciting a minimum of three bids for the project.

RECOMMENDATION: Staff recommends that the City Council accept the bid from Cillessen & Sons in the amount of \$84,561.30.