

This is Task Order
No. _____, consisting of
4 pages.

Task Order

In accordance with Paragraph 1.01 of the Agreement Between Owner and Engineer for Professional Services for State Revolving Fund (SRF) Projects – Task Order Edition, dated February 21, 2025 ("Agreement"), Owner and Engineer agree as follows:

1. Background Data

- a. Effective Date of Task Order:
- b. Owner: City of Bonifay, Florida
- c. Engineer: Ardurra Group, LLC
- d. Specific Project (title): Drinking Water System Rehabilitation – Phases 3, 4, and 5 (SRF DWSRF Design)
- e. Specific Project (description): Preparation of biddable plans and specifications and provision of bid-phase assistance for potable water distribution system improvements identified in the SRF-approved Facilities Plan (Nov-2022) and RFI (Mar-2025). The Work includes remove-and-replace of aged/undersized water mains, installation of valves and fire hydrants, abandonment of obsolete materials, and associated restoration, for Phases 3, 4, and 5 as mapped in the approved Facilities Plan.

2. Services of Engineer

- A. The specific services to be provided or furnished by Engineer under this Task Order are:

The services (and related terms and conditions) set forth in the following sections of Exhibit A, as attached to the Agreement referred to above, such sections being hereby incorporated by reference:

- Preliminary Design Phase (Exhibit A, Paragraph A1.02)
 - Final Design Phase (Exhibit A, Paragraph A1.03)
 - Bidding or Negotiating Services (Exhibit A, Paragraph A1.04)
- B. All of the services included above comprise Basic Services for purposes of Engineer's compensation under this Task Order.

3. Additional Services

Task Order Form

EJCDC® E-505, Agreement Between Owner and Engineer for Professional Services – Task Order Edition.
Copyright © 2014 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.

A. Additional Services that may be authorized or necessary under this Task Order are:

those services (and related terms and conditions) set forth in Paragraph A2.01 of Exhibit A, as attached to the Agreement referred to above, such paragraph being hereby incorporated by reference.

4. Owner's Responsibilities

Owner shall have those responsibilities set forth in Article 2 of the Agreement and in Exhibit B, subject to the following: None

5. Task Order Schedule

In addition to any schedule provisions provided in Exhibit A or elsewhere, the parties shall meet the following schedule:

<u>Party</u>	<u>Action</u>	<u>Schedule</u>
Engineer	Furnish 1 review copies of the 30% Design Phase documents, opinion of probable Construction Cost, and other Preliminary Design Phase deliverables to Owner.	Within 90 days of Owner's authorization to proceed with Preliminary Design Phase services.
Owner	Submit comments regarding Preliminary Design Phase documents, opinion of probable Construction Cost, and other Preliminary Design Phase deliverables to Engineer.	Within 14 days of the receipt of Preliminary Design Phase documents, opinion of probable Construction Cost, and other Preliminary Design Phase deliverables from Engineer.
Engineer	Furnish 1 copies of the revised 90% Design Phase documents, opinion of probable Construction Cost, and other Preliminary Design Phase deliverables to Owner.	Within 90 days of the receipt of Owner's comments regarding the 30% Design Phase documents, opinion of probable Construction Cost, and other Preliminary Design Phase deliverables.
Engineer	Furnish 1 copies of the final Drawings and Specifications, assembled drafts of other Construction Contract Documents, the draft bidding-related documents (or requests for proposals or other construction procurement documents), and any other Final Design Phase deliverables, to Owner.	Within 30 days of Owner's authorization to proceed with Final Design Phase services.

6. Payments to Engineer

A. Owner shall pay Engineer for services rendered under this Task Order as follows:

Description of Service	Amount	Basis of Compensation
1. Basic Services (Part 1 of Exhibit A)	\$1,155,595.00	Lump Sum
2. Additional Services (Part 2 of Exhibit A)	(N/A)	TBD

B. The terms of payment are set forth in Article 4 of the Agreement.

7. Consultants retained as of the Effective Date of the Task Order: None

8. Other Modifications to Agreement and Exhibits: None

9. Attachments:

- A. Exhibit A-Engineers Services
- B. Exhibit B-Owners Responsibilities

10. Other Documents Incorporated by Reference: None

11. Terms and Conditions

Execution of this Task Order by Owner and Engineer shall make it subject to the terms and conditions of the Agreement (as modified above), which Agreement is incorporated by this reference. Engineer is authorized to begin performance upon its receipt of a copy of this Task Order signed by Owner.

The Effective Date of this Task Order is _____.

OWNER: **City of Bonifay**

ENGINEER: **Ardurra Group Inc**

By: _____

By: _____

Print Name: Larry Cook

Print Name: Amir Zafar

Title: Mayor

Title: Client Services Director

State of: Florida

DESIGNATED REPRESENTATIVE FOR TASK ORDER:

DESIGNATED REPRESENTATIVE FOR TASK ORDER:

Name: _____

Name: _____

Title: _____

Title: _____

Address: _____

Address: _____

E-Mail
Address: _____

E-Mail
Address: _____

Phone: _____

Phone: _____

Task Order Form

**EJCDC® E-505, Agreement Between Owner and Engineer for Professional Services – Task Order Edition.
Copyright © 2014 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.**