



ENGINEERING

ENVIRONMENTAL

INSPECTION

LAND SURVEYING

LAND ACQUISITION

PLANNING

WATER & WASTEWATER

SINCE 1965

OFFICERS

Steven W. Jones

Christopher R. Pope, PE

B. Keith Bryant, PE

Michael A. Rowe, PE

Jon E. Clodfelter, PE

Paul D. Glotzbach, PE

PROFESSIONAL STAFF

Andrew T. Wolka, PE

Devin L. Stettler, AICP

Michael S. Oliphant, AICP

Timothy J. Coomes, PLS

Steven R. Passey, PE

Brian J. Pierson, PE

Christopher L. Hammond, PE

Brian S. Frederick, PE

Jay N. Ridens, PE

Christopher J. Dyer, PE

Jeromy A. Richardson, PE

Heather E. Kilgour, PE

Adam J. Greulich, PLS

Caleb C. Ross, PE

Dann C. Barrett, PE

Scott G. Minnich, PE

Michael D. Farrell, CPA

Kelton S. Cunningham, PE

Braun S. Rodgers, PE

Chris J. Andrzejewski, PE

Eric S. Harned, PE

Andrew J. Allison, PE

Abigail I. Browder, PE

Gretchen A. Meyer, PE

Brian S. Haefliger, PE

Ricardo J. Paredes Aronsohn, PE

Corbin A. Schwiebert, PE

Tim B. Leemhuis, PE

Hogan W. Sills, PE

Jeffrey E. Lazzell, PE

Kyle D. Kent, PE

Steven Zehr, PE

John D. SanGiorgio, PE

Troy A. Casey, PE

Mitchell D. Lankford, PE

Joy L. Bosse, PE

Tony Fadoul, PE

July 5, 2023

Mr. Mike Yoder
Town Manager
Town of Bristol, Indiana
P.O. Box 305
Bristol, IN 46507

RE: On-Call Engineering Services
Town of Bristol, Indiana
Task Order No. 3
St. Joseph River Pedestrian Bridge Preliminary Plans

Dear Mr. Yoder:

We are pleased to present a PDF copy of Task Order #3 prepared in accordance with the provisions of our On-Call Professional Services Agreement dated April 21, 2022. This Task Order has been prepared at your request based on our scoping meeting held on June 21, 2023 and follow-up conversation on June 29, 2023.

Please execute a copy of Task Order #3 and return a digital copy of the signed Task Order to our office. We will begin work upon receipt of an executed copy of Task Order #3.

If you have any questions or comments, please contact me any time. My cell number is (317) 796-5947.

Sincerely,
UNITED CONSULTING *Jec*

Jay N. Ridens, P.E.
Bridge Department Manager

enclosures

c: File 22-210-03

www.ucindy.com
(317) 895-2585
8440 Allison Pointe Blvd., Suite 200, Indianapolis, IN 46250

Task Order #3
Bristol Pedestrian Bridge over St. Joseph River
Preliminary Plans

A. Services by United Consulting:

1. UNITED CONSULTING shall provide the following Engineering Services in accordance with the preferred Alternative for a locally funded pedestrian bridge presented in the Bristol Riverwalk Alignment Study, dated April 26, 2023.
 - a. Field Survey
 - b. Utility Coordination (Through Verification of Existing Facilities)
 - c. US Waters Report
 - d. Permit Applications (IDEM 401, ACOE 404, IDNR CIF, IDEM CSGP)
 - e. Right of Way Engineering
 - f. Project Design and Plans (Preliminary Plans)

B. Services by the Town of Bristol:

1. Assist UNITED CONSULTING in obtaining property owner information, deeds, and plans of adjacent developments, section corner information, and any other pertinent information necessary to perform work under this Agreement.
2. Criteria for design and details for signs, signals, highways, and structures such as grades, curves, sight distances, clearances, design loadings, etc.
3. Specifications and standard drawings applicable to the project.
4. Plans of any existing structures within the project limits, if available.
5. All written views pertinent to the project that is received by the Town of Bristol.
6. Guarantee access to enter upon public and private lands as required for the UNITED CONSULTING to perform work under this Agreement.

C. Schedule:

1. UNITED CONSULTING shall submit Preliminary Plans within 161 calendar days after receipt of this fully executed Task Order.
2. UNITED CONSULTING shall submit Permit Applications within 14 calendar days after Town of Bristol approval of Preliminary Plans.
3. UNITED CONSULTING shall complete Right of Way Engineering within 28 calendar days after Town of Bristol approval of Preliminary Plans.

D. Compensation:

1. UNITED CONSULTING shall receive as payment for the work performed under this Task Order the total fee of \$171,000 unless a modification is approved in writing by the Town of Bristol.

Task Order #3
Bristol Pedestrian Bridge over St. Joseph River
Preliminary Plans

2. UNITED CONSULTING shall be paid for the work performed under this Task Order on a Lump-Sum basis in accordance with the following schedule:

a. Field Survey	\$ 36,800
b. Utility Coordination	\$ 3,000
c. US Waters Report	\$ 8,300
d. Permit Applications	\$ 17,400
e. Right of Way Engineering	
i. Title Work (\$750 ea., 1 parcel)	\$ 750
ii. Right-of-Way Engineering (\$2,800 ea., 1 parcel)	\$ 2,800
f. Project Design and Plans	\$101,950

AGREED TO:

UNITED CONSULTING

TOWN OF BRISTOL, INDIANA

BY: Michael Rowe
Michael Rowe, PE
President

BY: _____
Accepted By: _____ Date: _____

BY: Chris R. Pope
Chris Pope, PE
Senior Vice President

Date: July 3, 2023