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  This  PROFESSIONAL SERVICES AGREEMENT  (“Agreement”) is made and entered 

into by and between the  CITY OF  BURLESON  (the “City”),  a home rule municipal corporation 

situated  in portions of Tarrant  and  Johnson  Counties, Texas  and______________________________

(“Consultant”).

1. SCOPE OF SERVICES.

  Attached  hereto  and  incorporated  for  all  purposes  incident  to  this  Agreement  is 
Attachment A  more specifically describing the services to  be  provided hereunder.

2. TERM.

  This  Agreement  shall  commence  upon  execution  by  the  parties  (the  “Effective  Date”)  and 

terminate upon completion of the work specified  in the scope of services  unless  terminated  earlier  in 
accordance  with  the  provisions  of  this  Agreement.  Those  obligations  concerning  warranties  and 

representations  which  by  their  nature  should  survive  termination  of  this  Agreement,  shall  survive 

termination of this Agreement, including  Articles 5, 6, 8, 12, 14-17,  and  25-26.

                 
            

               
           

      
               

               
 

               
 

         
                

 

                
               

  
 

             

4.  TERMINATION.

Professional Services Agreement

  Page  1
Updated

02/28/23

3. COMPENSATION.

  This  is  a  fixed-price  contract.  The  City  shall  pay  Consultant  an  amount  not  to  exceed 

___________________________ and ______/100  in  accordance  with  the  fee  schedule  
incorporated  herein  as Attachment  A,  and  subject  to  the  other  terms  and  conditions  of  this  
Agreement,  in  exchange  for

completion  of  all  tasks  and  delivery  of  all  services  listed in Attachment A, Scope of Work.  In the 

event of partial performance the City shall pay Consultant  for  only  the  itemized  tasks completed and 

delivered.  Consultant  shall  not  perform  any  additional  services  for  the  City  not  specified  by  this 

Agreement  unless  the  City  requests  and  approves  in  writing  the  additional  services  and  costs  for 

such services.  The City shall not be liable for any additional expenses of Consultant not specified 

by  this  Agreement  unless  the  City  first  duly  approves  such  expenses  in  a  contract  amendment 

executed by the City Manager or  the City Manager’s designee.

  The  Consultant  shall  submit  monthly  payment  invoices to the City.  Invoices shall contain a 

detailed  breakdown  to  include:  task  or  deliverables  to  the  City  and  date  provided  for  the  billing 

period, the  amount billed for each task or deliverable, and the total amount due.

  Payment  for  services  rendered  shall  be  due  within  thirty  (30)  days  of  the  uncontested 

performance  of  the  particular  services  so  ordered  and  receipt  by  City  of  Consultant’s  invoice  for 

payment of same.  In the event of a disputed or contested billing, only that portion so  contested may 

be withheld from payment, and the undisputed portion will be paid.  No interest will accrue on any 

contested  portion  of  the  billing  until  mutually  resolved.  City  will  exercise  reasonableness  in 
contesting any billing or portion thereof.

Komatsu/Rangel, Inc. dba Komatsu Architecture

Two Hundred Nineteen Thousand Eight Hundred Thirty One Dollars 0

























 

 3880 HULEN STREET SUITE 300  •  FORT WORTH, TX 76107-7274  •   817 332 1914 VOICE  •   817 877 4754 FAX 
 

 
 
February 6, 2023 
 
 
Errick Thompson  
Public Works Department Deputy Director 
141 W Renfro Street 
Burleson, Texas 76028 
 
RE:  Basic A/E Fee Proposal for the Remodel and Addition to Fire Station No. 1  

Burleson, Texas 
  
Dear Mr. Thompson: 
 
Komatsu Architecture is pleased to provide this fee proposal for Basic Architectural and 
Engineering Services for the remodel and addition to Fire Station No. 1. We propose the 
following:  

 
• Provide Basic A/E Services for the remodel of the existing Fire Station. 

Architectural, Civil, Structural, Mechanical, Electrical, and Plumbing. 
• Komatsu will draft Standard Form of Agreement Between Owner and Architect 

AIA B101-2017 for review and signatures.  
• One meeting with City and FD staff to discuss final design concept. 
• 30% Schematic Deliverables: Cost Estimate, one meeting, PDF set, 1 full size 

and 1 half size set plans. 
• 60% Design Development Deliverables: Cost Estimate, one meeting, PDF set, 1 

full size and 1 half size set plans. 
• 95% Construction Drawings Deliverables: Cost Estimate, one meeting, PDF set, 

1 full size and 1 half size set plans. 
• Final Sealed Drawings and Specs Deliverables: PDF set, 1 full size and 1 half 

size set plans and specs. 
• TDLR Registration, Accessibility Review and Inspection. 
• 16 architect inspection trips are included during Construction Administration. 

 
This Proposal excludes the following: 

• Remodel to the existing Administration wing of the building 
• Parking area and site access revisions 
• Geotechnical Investigation and Report 
• Site Topographic Survey 
• Hazardous Material Investigation service 
• Furniture selections and specifications 
• Third Party peer review for the Tornado Shelter  
• Building Permit Printing 
• Bid Document Printing for Contractor solicitation 
• Material testing during construction. 

 
 
 



 
The following consultants are on the A/E Team: 

• MEP:    MEPCE 
• Civil:   Carrillo Engineering, LLC 
• Structure:  AD Perantie, LLC 
• Cost Estimation:  Riddle & Goodnight Inc. 
• InSpec   Specifications 

 
 

Fire Station No. 1 Remodel and Addition A/E Fee: 
 
Architect Fee, including expenses   $  82,513.00 
Consultant Fees     $137,319.00 
------------------------------------------------------------------------------------ 
Total       $219,831.00 
 
 
If you have any questions regarding this proposal, please let me know. If this proposal 
meets with your approval, Komatsu is prepared to start to work to meet your schedule 
and expectations. We appreciate this opportunity to be working with the City of Burleson 
on this Fire Department project. We look forward to hearing from you. 
 
Sincerely, 
 

 
 
Les Edmonds, AIA 
Komatsu Architecture 
 
Attachments: Hourly breakdown 



Komatsu Architecture Fee Proposal
Burleson Fire Station No. 1 Remodel and Addition: Basic A/E Service

Job No. 2022.151

 $175.00  $145.00  $115.00  $130.00  $  75.00  $120.00  $        -    $        -    $        -   
 /hr  /hr  /hr  /hr  /hr  /hr  /hr  /hr  /hr 

Architectural
30% Schematic Design 8 20 32 7,980$            
60% Design Development 16 40 96 19,640$          
100% Constrction Documents 16 80 120 28,200$          
Bidding 4 4 1,280$            
Construction Admin., submittals, RFI's, etc. (16 trips) 8 64 80 19,880$          
Project Closeout 4 8 12 3,240$            

Hours 56          216        340        -         
Expenses
Design Submittal Reproduction / Delivery 1,000$            
Registered Accessibility Specialist 1,293$            

Total Architect Fee 82,513$          

Consultants
Civil 24,200$          
MEP 51,013$          
Structure 46,310$          
Estimating 10,846$          
Specs 4,950$            
Grand Total 219,831$        

Basis of Proposal
1. Refer to cover letter
2. 10% Prime overhead cost added to Consultant fees
3.
4. ``
5.
6.
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Project Name: Burleson FS #1 1 of 1
Komatsu Architecture Fee Proposal

Print Date: 2/6/2023



E V E N T  S C H E D U L E  P L A N N E R  2 0 2 3    

  

PROJECT/EVENT BURLESON FS1 RENOVATION 

13 APRIL 2023 

ORGANIZER RYAN BRANTLEY 
 

1. Schedule is based on City Council approval on May 1, 2023. 

2. Plan layout is finalized and no client plan changes are planned to be made. 

 

  
 

Project Phase Starting  Ending 

Schematic Progress 2.28.2023 4.6.2023 

CONTRACT 4.6.2023 5.1.2023 

30% CD Progress 5.2.2023 6.1.2023 

30% CD Submittal 6.2.2023 6.2.2023 

30% GP Review 6.5.2023 6.9.2023 

60% CD Progress 6.12.2023 7.27.2023 

60% CD Submittal 7.28.2023 7.28.2023 

60% GP Review 7.31.2023 8.4.2023 

90% CD Progress 8.7.2023 9.7.2023 
 

Project Phase Starting  Ending 

90% CD Submittal 9.8.2023 9.8.2023 

90% GP & Budget Review 9.11.2023 9.15.2023 

100% CD Progress 9.18.2017 9.28.2023 

Final Submittal 9.29.2023 9.29.2023 
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ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTEDCLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-POLICY LOC PRODUCTS - COMP/OP AGGJECT 

OTHER: $
COMBINED SINGLE LIMIT

$(Ea accident)

ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED

BODILY INJURY (Per accident) $AUTOS ONLY AUTOS
HIRED NON-OWNED PROPERTY DAMAGE

$AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE
CLAIMS-MADE AGGREGATE $

DED RETENTION $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMITDESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N
N / A

(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION    DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.    NOTWITHSTANDING  ANY  REQUIREMENT,  TERM  OR  CONDITION  OF  ANY  CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,  THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION  ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE  DOES  NOT  AFFIRMATIVELY  OR  NEGATIVELY  AMEND,  EXTEND  OR  ALTER  THE  COVERAGE  AFFORDED  BY THE POLICIES
BELOW.    THIS  CERTIFICATE  OF  INSURANCE  DOES  NOT  CONSTITUTE  A  CONTRACT  BETWEEN  THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:    If  the  certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If  SUBROGATION  IS  WAIVED,  subject  to  the  terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.ACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

$

$

$

$

$

The ACORD name and logo are registered marks of ACORD

4/13/2023

License # 4682

(817) 820-8164 (817) 984-7630

22306

Komatsu Rangel, Inc. DBA Komatsu Architecture
3880 Hulen St, Suite #300
Fort Worth, TX 76107

41840
22292
11150
20281

A 1,000,000

ODK-A589554-09 4/1/2023 4/1/2024 1,000,000
10,000

1,000,000
2,000,000
2,000,000

1,000,000B
AWK-A589531-09 4/1/2023 4/1/2024

5,000,000A
ODK-A589554-09 4/1/2023 4/1/2024

0 5,000,000
C

WHK-A589538-09 4/1/2023 4/1/2024 1,000,000
1,000,000
1,000,000

D Errors & Omissions PAAEP0144001 9/6/2022 per claim 2,000,000
E D&O/EPLI/FID/Crime 8246-0379 10/24/2022 10/24/2023 Max Agg per Cov. 1,000,000

General Liability:
Form #391-1448 08 16 - Avenues Businessowners Deluxe Platinum Architects and Engineers Program Broadening Endorsement: Additional Insured by
Contract, Agreement or Permit - Primary and Non-Contributory

Auto Liability:
Form #461-0478 12 12 - Blanket Additional Insured - Primary and Non-Contributory
SEE ATTACHED ACORD 101

City of Burleson
725 SE John Jones Drive
Burleson, TX 76028-4296

KOMARAN-01 PROSENZWEIG

Fort Worth, TX-Hub International Insurance Services
3221 Collinsworth
Fort Worth, TX 76107

Kristin Jackson

kristin.jackson@hubinternational.com

Massachusetts Bay Insurance Company
Allmerica Financial Benefit Insurance Company
Hanover Insurance Company
Arch Insurance Company
Federal Insurance Company

Aggregate
X

9/6/2023

X
X

X

X

X

X

X



FORM NUMBER:

EFFECTIVE DATE:

The ACORD name and logo are registered marks of ACORD

ADDITIONAL REMARKS

ADDITIONAL REMARKS SCHEDULE

FORM TITLE:

Page           of

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,

ACORD 101 (2008/01)

AGENCY CUSTOMER ID:
LOC #:

AGENCY NAMED INSURED

POLICY NUMBER

CARRIER NAIC CODE

© 2008 ACORD CORPORATION.  All rights reserved.

Fort Worth, TX-Hub International Insurance Services

KOMARAN-01

SEE PAGE 1

1

SEE PAGE 1

ACORD 25 Certificate of Liability Insurance

License # 4682

1

SEE P 1

Komatsu Rangel, Inc. DBA Komatsu Architecture
3880 Hulen St, Suite #300
Fort Worth, TX 76107

SEE PAGE 1

PROSENZWEIG

1

Description of Operations/Locations/Vehicles:
Workers Compensation: 
Form WC 42 03 04 - Blanket Waiver of Subrogation for any person or organization for whom the Named Insured has agreed by 
written contract to furnish this waiver

RE: Burleson Fire Station #1 Improvements, 828 SW Alsbury Blvd, Burleson, TX 76028-4296
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