

SE Tarrant Sewer Erosion Control ITB 2026-001

Presented to the City Council

March 2, 2026

Capital Engineering



Eminent Nature



- Exposed storm drain outfall
- Exposed manhole cone
- Bank approximately 6-feet from backyards

Eminent Nature



- Bank has eroded approximate 4-feet in 2+ years

Construction Procurement

- Invitation to Bid issued January 3, 2026
- Bids opened February 5, 2026
- Seven (7) submissions received
 - Cole Construction Inc. – \$660,676 (RECOMMENDED AWARD)
 - Stoic Civil Construction Inc. – \$671,000
 - Canary Construction Inc. – \$805,435
 - Flow-Line Construction Inc. – \$823,310
 - Acadia Services LLC – \$833,735
 - Pennington Concrete Utilities – \$892,850
 - Klutz Construction LLC – \$937,680
- Construction contingency (10%): \$66,068
- Quality Assurance Testing: \$15,000
- **Total Construction Cost: \$741,744**




Construction Budget

- Original Construction Budget: \$500,000
- Design Budget Savings: \$241,750
- Current Budgeted Resources: \$741,750

TIMELINE

- Contract Award: March 2, 2026
- Notice to Proceed: April 2026
- Contract Time: 60 calendar days
- Estimated Completion: Summer 2026



Action Requested

Consider and take possible action on a contract with Cole Construction Inc. for construction services on the SE Tarrant Sewer Erosion Control project (ITB 2026-001) in the amount of \$660,676, with a project contingency of \$66,068, for a total amount of \$726,744 (Project WW2401).

Questions/Comments

Randy Morrison, PE, PMP, MCE

Director of Capital Engineering

rmorrison@burlesontx.com

817-426-9612