
Preliminary Construction Cost Estimate Completed by: DL
VERDE DESIGN PROJECT NO. 2300300 Reviewed by: TY


| ITEM DESCRIPTION |  | QUANTITY | UNIT | UNIT PRICE | EXTENDED PRICE |
| :---: | :---: | :---: | :---: | :---: | :---: |
| 1 | Site Clearing and Demolition |  |  |  | \$54,538.60 |
|  | Tree Protection | 5 | ea. | \$500.00 | \$2,500.00 |
|  | Spray, Clear, Grub and Strip existing landscape areas | 16,425 | sf | \$0.50 | \$8,212.50 |
|  | Demolish DG Paving | 1,224 | sf | \$2.50 | \$3,060.00 |
|  | Demolish and Remove Existing Play Equipment | 1 | allow | \$20,000.00 | \$20,000.00 |
|  | Demolish Hardscape | 896 | sf | \$1.60 | \$1,433.60 |
|  | Demolish 24" Concrete Curb at Play Area | 405 | If | \$10.00 | \$4,050.00 |
|  | Demolish Concrete Edgeband | 51 | sf | \$15.00 | \$765.00 |
|  | Remove and Reused at Dog Walkway | 9,235 | sf | \$0.50 | \$4,617.50 |
|  | Remove and Salvage Bench | 6 | ea. | \$200.00 | \$1,200.00 |
|  | Remove and Salvage Trash Receptcle | 3 | ea. | \$200.00 | \$600.00 |
|  | Remove Drinking Fountain | 1 | ea. | \$1,000.00 | \$1,000.00 |
|  | Remove Signage | 1 | ea. | \$500.00 | \$500.00 |
|  | Remove Irrigation Pipe, Valves, and Heads, and Cap Main and Lateral Lines | 1 | Is | \$1,500.00 | \$1,500.00 |
|  | Demolish and Remove Existing Tree | 3 | ea. | \$1,200.00 | \$3,600.00 |
|  | Miscellaneous Demolition | 1 | Is | \$1,500.00 | \$1,500.00 |
| 2 | Site Grading and Earthwork |  |  |  | \$60,201.93 |
|  | Rough Grading | 31,049 | sf | \$1.40 | \$43,468.60 |
|  | Off-haul and Disposal (allowance 6") | 279 | cy | \$60.00 | \$16,733.33 |
| 3 | Drainage / Utilities |  |  |  | \$56,287.73 |
|  | Drainage | 14,122 | sf | \$2.50 | \$35,305.00 |
|  | Drainage Point of Connection | 1 | Is | \$1,500.00 | \$1,500.00 |
|  | C3 Area (Hardscape) |  |  |  |  |
|  | Biofiltration Soil -24" | 69 | cy | \$85.00 | \$5,905.93 |
|  | Biofiltration Drain Rock Base - 24" depth | 938 | sf | \$3.60 | \$3,376.80 |
|  | 6" Perforated Underdrain | 80 | If | \$60.00 | \$4,800.00 |
|  | Cleanouts | 2 | ea | \$500.00 | \$1,000.00 |
|  | Rasied Catch Basin-18" | 2 | ea | \$2,200.00 | \$4,400.00 |
| 4 | Hardscape |  |  |  | \$363,436.00 |
|  | Std. Concrete Paving - Pedestrian | 4,383 | sf | \$14.00 | \$61,362.00 |
|  | Concrete Paving with Thickened Edge | 487 | If | \$50.00 | \$24,350.00 |
|  | Resilient Surfacing with Aggregate Base | 7,814 | sf | \$25.00 | \$195,350.00 |
|  | Resilient Surfacing at Sloped Concrete Slab at Toddler Play Area | 451 | sf | \$40.00 | \$18,040.00 |
|  | Resilient Wood Walkway on Grade with recycled Existing Wood Fiber | 0 | sf | \$1.75 | \$0.00 |
|  | Wood Header at Resilient Wood Walkway | 633 | If | \$8.00 | \$5,064.00 |
|  | Concrete Seating Pad | 1 | ea | \$2,000.00 | \$2,000.00 |
|  | Concrete Trike Track | 1,520 | sf | \$14.00 | \$21,280.00 |
|  | Sloped Walkway at Toddler Area - Concrete Paving | 515 | sf | \$25.00 | \$12,875.00 |
|  | Edgeband / Curb |  |  |  |  |
|  | 12" Wide Concrete Edgeband | 46 | If | \$75.00 | \$3,450.00 |
|  | 6" Wide Concrete Curb | 81 | If | \$65.00 | \$5,265.00 |
|  | 12" Wide Concrete Curb | 92 | If | \$100.00 | \$9,200.00 |
|  | Footing for Sloped Concrete at Resilient Surfacing | 80 | If | \$65.00 | \$5,200.00 |
| 5 | Gatway \& Fencing |  |  |  | \$92,810.00 |
|  | Entry Monument | 1 | Is | \$50,000.00 | \$50,000.00 |
|  | 48" Tall Metal Fence | 438 | If | \$95.00 | \$41,610.00 |
|  | Handrail at Climbing Slope | 10 | If | \$120.00 | \$1,200.00 |
| 6 | Site Furnishings |  |  |  | \$38,586.00 |
|  | Group Picnic Table | 3 | ea. | \$3,528.00 | \$10,584.00 |
|  | Reinstall Existing Bench | 6 | ea | \$200.00 | \$1,200.00 |
|  | Game Table | 3 | ea. | \$2,344.00 | \$7,032.00 |
|  | Picnic Table - 4 Seats | 3 | ea | \$2,790.00 | \$8,370.00 |
|  | Reinstall Existing Trash Receptcle | 2 | ea. | \$200.00 | \$400.00 |
|  | Banner Pole | 3 | ea. | \$2,500.00 | \$7,500.00 |
|  | Communication Board | 1 | ea. | \$3,500.00 | \$3,500.00 |


| 7 | Playground Equipment | \$468,851.93 |  |  |  |
| :---: | :---: | :---: | :---: | :---: | :---: |
| 5-12 Years PlayArea |  |  |  |  |  |
| Climber and Slide Zone |  |  |  |  |  |
|  | 5-12 Composite play Struture | 1 | ea. | \$145,000.00 | \$145,000.00 |
|  | Burke 4 Seat Orb Rocker | 1 | ea. | \$8,550.00 | \$8,550.00 |
| Swing and Sway Zone |  |  |  |  |  |
|  | 3-Bay Swing w/ (2) Belt, (2) Full Bucket \& (2) Molded Bucket seats | 1 | ea. | \$13,500.00 | \$13,500.00 |
|  | ADA Cyclone Spinner | 1 | ea. | \$22,500.00 | \$22,500.00 |
|  | Inclusive Whirl (Gametime) | 1 | ea. | \$18,000.00 | \$18,000.00 |
|  | Swift Twist Spinner | 1 | ea. | \$1,800.00 | \$1,800.00 |
| Tot Play |  |  |  |  |  |
| Climber and Slide Zone |  |  |  |  |  |
|  | Small Embankment Slide | 1 | ea. | \$3,000.00 | \$3,000.00 |
|  | Roller Slide | 1 | ea. | \$9,195.00 | \$9,195.00 |
|  | Cozy Dome | 1 | ea. | \$5,680.00 | \$5,680.00 |
|  | Novo Teardrop Counter Climber | 1 | ea. | \$3,000.00 | \$3,000.00 |
|  | Imagination Play Ship | 1 | ea. | \$17,995.00 | \$17,995.00 |
|  | Whimsy Rider Dolphin w/ Coil Spring | 2 | ea. | \$1,840.00 | \$3,680.00 |
|  | KidForce Spinner | 2 | ea. | \$1,000.00 | \$2,000.00 |
|  | ReviRock Bouncer | 1 | ea. | \$5,300.00 | \$5,300.00 |
|  | Hillside Loop Climber | 2 | ea. | \$180.00 | \$360.00 |
|  | Rock Climber | 1 | Is | \$1,250.00 | \$1,250.00 |
|  | Rubber Ball Climber | 4 | ea. | \$180.00 | \$720.00 |
| Sensory Play Zone |  |  |  |  |  |
|  | Percussion Cajon Box | 2 | ea. | \$2,500.00 | \$5,000.00 |
|  | Sansa Rimba | 1 | ea. | \$3,800.00 | \$3,800.00 |
|  | Kinderbells | 1 | ea. | \$10,000.00 | \$10,000.00 |
| Play Equipment Subtotal Estimate: |  |  |  |  | \$280,330.00 |
| 8 | Tax, 9.25\% |  |  |  | \$25,930.53 |
|  | Freight, approx. 10\% |  |  |  | \$28,033.00 |
|  | Installation, approx. 35\% |  |  |  | \$98,115.50 |
|  | Contractor mark-up, at 10\% |  |  |  | \$28,033.00 |
|  | Manufacturer's schedule surcharge 3\% |  |  |  | \$8,409.90 |
|  | Irrigation and Planting |  |  |  | \$122,673.10 |
| Planting (Shrubs, Ground Covers, Mulch, Fine Grading) |  | 1734 | sf | \$2.50 | \$4,335.00 |
| Sod Grass |  | 6262 | sf | \$2.30 | \$14,402.60 |
| Native Hydroseed |  | 6970 | sf | \$0.50 | \$3,485.00 |
| Tree 15 gallon |  | 36 | ea. | \$800.00 | \$28,800.00 |
| Bark Mulch |  | 8,704 | sf | \$0.75 | \$6,528.00 |
| Landscape - 90 day Maintenance Period |  | 14,966 | sf | \$0.25 | \$3,741.50 |
| Irrigation (Main/Lateral Line, Drip \& Bubbler) |  | 14,966 | sf | \$3.50 | \$52,381.00 |
| Remote Control Valves |  | 3 | ea. | \$1,000.00 | \$3,000.00 |
| Quick Coupler Valves |  | 3 | ea. | \$500.00 | \$1,500.00 |
| Gate Valves |  | 4 | ea. | \$500.00 | \$2,000.00 |
| Wiring |  | 1 | Is | \$1,000.00 | \$1,000.00 |
| Retrofit Existing Irrigation |  | 1 | Is | \$1,500.00 | \$1,500.00 |
| Estimated Construction Subtotal |  |  |  | \$1,257,385.28 |  |
| Survey, Permits, Traffic, SWPPP, etc. - 3\% |  |  |  |  | \$37,722.00 |
| Mobilization, Bonding \& Project Management -10\% |  |  |  |  | \$125,739.00 |
| Bidding \& Inflation Contingency 5\% (First Year) |  |  |  |  | \$62,869.00 |
| Construction Contingency 6\% |  |  |  |  | \$75,443.00 |
| Design Contingency 5\% |  |  |  |  | \$62,869.00 |
| Total Estimated Project Field Construction Costs: |  |  |  | \$1,622,027.28 |  |

