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Billout Rate 302$       302$    302$    302$     233$     250$     210$  189$  250$      250$  189$  302$  210$  189$  170$  302$  259$  259$  189$  135$  314$     

Task 1 - Project Management and Coordination 46 66 4 82 58 29 285 70,581$        -$            -$             -$             -$         250$      70,831$            
1.1 Kickoff Meeting 4 4 4 4 2 4 22 5,690$         250$      5,940$              
1.2 Monthly PDT Meetings (18) 18 18 18 36 9 99 23,571$        23,571$            
1.3 Project Management 8 20 36 4 8 76 19,112$        19,112$            
1.4 Schedule and Coordination 16 24 24 16 8 88 22,208$        22,208$            

Task 2 - Field Topographic Survey and Basemap 2 12 1 3 11 12 12 3 17 8 15 74 37 57 2 162 428 113,188$      -$            -$             -$             -$         3,210$   116,398$          
2.1 Field Topographic Survey 1 3 1 3 3 3 1 3 4 33 57 1 136 249 67,747$        2,396$   70,143$            
2.2 R/W Research and Basemap 1 1 12 70 4 1 26 115 31,693$        564$      32,257$            
2.3 Field Review 8 8 12 12 16 8 64 13,748$        250$      13,998$            

Task 3 - Geotechnical Survey 1 2 2 1 1 1 8 1,881$         -$            -$             45,634$       -$         -$       47,515$            
3.1 Geotechnical Survey and Analysis 1 2 2 1 1 1 8 1,881$         45,634$       47,515$            

Task 4 - Utility Research and Coordination 21 16 8 3 16 22 86 26 75 12 285 62,041$        43,307$      16,500$       -$             -$         -$       121,848$          
4.1 Utility Research and Mapping 1 1 1 54 24 81 15,648$        15,648$            
4.2 Utility Service Coordination 2 8 12 8 24 12 66 13,540$        13,540$            
4.3 Utility Conflict Coordination 4 4 2 8 16 16 50 11,268$        11,268$            
4.4 Utility Potholing 1 6 12 2 3 24 4,897$         43,307$      48,204$            
4.5 UPRR and CPUC Coordination and Permitting 16 8 8 8 16 8 64 16,688$        16,500$       33,188$            

Task 5 - Prelim. Engineering and Conceputal Design 8 12 8 8 8 60 144 40 2 12 8 24 64 398 89,074$        -$            16,500$       -$             8,250$      -$       113,824$          
5.1 Alignment and Feasibility Analysis + Concept 4 8 4 8 60 140 40 12 8 16 40 340 76,776$        16,500$       8,250$      101,526$          
5.2 Architectural Renderings 4 4 8 24 40 7,364$         -$         7,364$              
5.3 Stakeholder Coordination 4 4 4 4 2 18 4,934$         -$         4,934$              

Task 6 - Plans, Specifications, Estimate (PS&E) 56 134 62 149 58 264 116 788 324 208 27 16 8 146 386 2742 611,737$      -$            44,000$       -$             29,150$    -$       684,887$          
6.1 Street Improvement Plans (60%) 8 32 64 88 12 320 1 8 4 537 119,853$      -$         119,853$          
6.2 Traffic Signal Modification Plans (60%) 6 2 120 128 32,416$        -$         32,416$            
6.3 Signing & Striping Plans (60%) 2 8 96 106 27,020$        -$         27,020$            
6.4 Avenue 54/Polk Street Traffic Signal (60%) 2 1 2 24 29 7,372$         -$         7,372$              
6.5 Grapefruit/Avenue 54 Traffic Signal and Railroad 

Crossing (60%) 8 8 4 4 24 6,972$         11,000$       -$         17,972$            

6.6 Landscape Construction Documents (60%) 8 62 182 252 44,338$        -$         44,338$            
6.7 Trail Lighting Plans (60%) 8 8 16 1 33 7,493$         11,000$    18,493$            
6.8 Cost Estimate (60%) 8 8 20 4 12 52 10,860$        -$         10,860$            
6.9 Street Improvement Plans (100%) 8 24 40 88 280 1 8 4 453 100,109$      -$         100,109$          

6.10 Traffic Signal Modification Plans (100%) 6 2 80 88 22,416$        -$         22,416$            
6.11 Signing & Striping Plans (100%) 8 80 88 22,416$        -$         22,416$            
6.12 Avenue 54/Polk Street Traffic Signal (100%) 2 1 1 40 44 11,139$        -$         11,139$            
6.13 Grapefruit/Avenue 54 Traffic Signal and Railroad 

Crossing (100%) 8 8 4 4 24 6,972$         5,500$         -$         12,472$            

6.14 RR Traffic Signal Operation Programming (100%) 2 2 16 20 5,208$         16,500$       -$         21,708$            
6.15 Landscape Construction Documents (100%) 8 48 124 180 31,832$        -$         31,832$            
6.16 Trail Lighting Plans (100%) 8 8 16 1 33 7,493$         14,300$    21,793$            
6.17 Cost Estimate (100%) 8 8 20 4 12 52 10,860$        -$         10,860$            
6.18 Project Specifications (100%) 8 4 2 8 24 40 16 8 24 134 28,820$        -$         28,820$            
6.19 Street Improvement Plans (Mylar) 8 24 24 24 24 80 4 188 43,828$        -$         43,828$            
6.20 Traffic Signal Modification Plans (Mylar) 6 2 20 28 7,416$         -$         7,416$              
6.21 Signing & Striping Plans (Mylar) 4 32 36 9,208$         -$         9,208$              
6.22 Avenue 54/Polk Street Traffic Signal (Mylar) 2 1 1 16 20 5,139$         -$         5,139$              
6.23 Grapefruit/Avenue 54 Traffic Signal and Railroad 

Crossing (Mylar) 4 4 2 2 12 3,486$         5,500$         -$         8,986$              

6.24 RR Traffic Signal Operation Programming (Final) 2 2 8 12 3,208$         5,500$         8,708$              
6.25 Landscape Construction Documents (Mylar) 4 8 24 36 6,432$         -$         6,432$              
6.26 Trail Lighting Plans (Mylar) 4 4 4 1 13 3,085$         3,850$      6,935$              
6.27 Cost Estimate (Final) 8 8 20 8 44 9,576$         9,576$              
6.28 Project Specifications (Final) 4 4 2 4 16 32 2 4 8 76 16,770$        -$         16,770$            

-$             
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Connect Coachella (ST-138)
City of Coachella

Task 7 - Bid Support Services 4 6 8 2 2 2 24 5,788$         -$            -$             -$             2,200$      250$      8,238$              
7.1 Pre-Bid Meeting 4 4 4 12 3,172$         -$         250$      3,422$              
7.2 Response to Bidders' Inquiries 2 4 2 2 2 12 2,616$         2,200$      4,816$              

Task 8 - Construction Support Services 4 12 5 3 8 32 18 8 24 6 120 26,864$        -$            -$             -$             2,200$      250$      29,314$            
8.1 Pre-Construction Meeting 4 4 4 12 3,172$         -$         250$      3,422$              
8.2 Review Equipment and Material Submittals 4 1 1 8 8 6 4 12 2 46 10,188$        -$         10,188$            
8.3 Response to RFIs and Change Orders 4 4 2 20 12 4 12 4 62 13,504$        2,200$      15,704$            

Task 9 - Construction Staking 8 2 4 9 50 32 15 144 264 71,725$        -$            -$             -$             -$         3,086$   74,811$            
9.1 Survey Control 2 2 4 10 40 58 16,242$        -$         705$      16,947$            
9.2 Traffic Signals/Lights/Crossings 2 1 4 3 2 12 24 6,330$         -$         282$      6,612$              
9.3 Curb, Gutter, Street Improvements 6 1 18 19 8 76 128 34,520$        -$         1,409$   35,929$            
9.4 Pre-Construction Corner Records 6 16 3 8 33 8,873$         -$         345$      9,218$              
9.5 Post-Construction Corner Records 3 8 2 8 21 5,760$         -$         345$      6,105$              

Task 10 - Record Drawings 2 8 4 32 16 4 2 8 76 16,770$        -$            -$             -$             -$         -$       16,770$            
10.1 Final Record Drawings 2 8 4 32 16 4 2 8 76 16,770$        -$         16,770$            

Total 4630 1,069,649$   43,307$      77,000$       45,634$       41,800$    7,046$   1,284,436$       

Task 11 - Optional Certifications 20 12 76 40 8 4 8 168 40,564$        -$            -$             -$             -$         -$       40,564$            
11.1 Utility Certification 12 8 40 24 4 88 21,156$        -$         21,156$            
11.2 Right-of-Way Certification 8 4 36 16 4 4 8 80 19,408$        -$         19,408$            

Total 163 279 91 164 240 337 333 968 440 208 192 29 17 256 472 28 82 87 89 17 306 4798 1,110,213$   43,307$      77,000$       45,634$       41,800$    7,046$   1,325,000$       
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