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AIA Document A101" - 2017

Standard Form of Agreement Between Owner and Contractor where the basis of
payment is a Stipulated Sum

AGREEMENT made as of the 29th day of August in the year 2022

BETWEEN the Owner:

Raymond Soliman
Mayor

City of Crest Hill
1610 Plainfield Road
Crest Hill, IL 60403

and the Contractor:

Michael Hutchings
Owner

Michael Hutchings, LLC.
2512 Pinehurst

Aurora, IL 60506

for the following Project:

Crest Hill City Center
20690 City Center Boulevard

(Paragraphs deleted)
Crest Hill, IL 60403

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

The parties should complete
A101®-2017, Exhibit A, Insurance
and Bonds, contemporaneously with
this Agreement. AIA Document
A201®-2017, General Conditions of
the Contract for Construction, is
adopted in this document by
reference. Do not use with other
general conditions unless this
document is modified.
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ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are
as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire
and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements,
either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 3.1 The date of commencement of the Work shall be:
(Paragraph deleted)

[ X1 The date of this Agreement.

[ ] A date set forth in a notice to proceed issued by the Owner.

[ 1] Established as follows:
(Paragraphs deleted)

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this
Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.
§ 3.3 Substantial Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall
achieve Substantial Completion of the entire Work:

(Paragraph deleted)
[ X ] Notlater than One-Hundred Twenty ( 120 ) calendar days from the date of commencement of the
Work.

[ ] By the following date:
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§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are
to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial
Completion of such portions by the following dates:

Portion of Work Substantial Completion Date
Not Applicable Not Applicable

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if
any, shall be assessed as set forth in Section 4.5.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be One Hundred Fifteen Thousand Four Hundred Sixty-Eight Dollars and No Cents
($ 115,468.00 ), subject to additions and deductions as provided in the Contract Documents.

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

Item Price
Not Applicable Not Applicable

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement.

(Paragraph deleted)
Item Price Conditions for Acceptance
Not Applicable Not Applicable Not Applicable

§ 4.3 Allowances, if any, included in the Contract Sum:

(Paragraph deleted)
Item Price
Not Applicable Not Applicable

§ 4.4 Unit prices, if any:

(Paragraph deleted)
Item Units and Limitations Price per Unit ($0.00)
Not Applicable Not Applicable Not Applicable

§ 4.5 Liquidated damages, if any:
Not Applicable

§ 4.6 Other:

Not Applicable

ARTICLE 5 PAYMENTS

§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month.

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the last day of a month,
the Owner shall make payment of the amount certified to the Contractor not later than the last day of the following
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month. If an Application for Payment is received by the Architect after the application date fixed above, payment of
the amount certified shall be made by the Owner not later than Thirty ( 30 ) days after the Architect receives the
Application for Payment.

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to
substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing
the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A201™-2017, General Conditions of the Contract for Construction, and
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as
follows:

§ 5.1.6.1 The amount of each progress payment shall first include:

.1 That portion of the Contract Sum properly allocable to completed Work;

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably
stored at the site for subsequent incorporation in the completed construction, or, if approved in advance
by the Owner, suitably stored off the site at a location agreed upon in writing; and

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s
professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:

A The aggregate of any amounts previously paid by the Owner;

.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201-2017;

.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier,
unless the Work has been performed by others the Contractor intends to pay;

4 For Work performed or defects discovered since the last payment application, any amount for which
the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided
in Article 9 of AIA Document A201-2017; and

.5  Retainage withheld pursuant to Section 5.1.7.

§ 5.1.7 Retainage
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due:

Five Percent (5.0%)

§ 5.1.7.1.1 The following items are not subject to retainage:

Insurance

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:

Not Applicable

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant
to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as

follows:
(Insert any other conditions for release of retainage upon Substantial Completion.)
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Pending completion of Warranty Letter(s) & Documents, Punch List Work Completion and Project Closeout
Documentation being received.

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay
the Contractor any additional amounts in accordance with Article 9 of AIA Document A201-2017.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Article 12 of AIA Document A201-2017, and to satisfy other requirements, if any,
which extend beyond final payment; and
.2 afinal Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment.

§ 5.3 Interest

Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below,
or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.
(Paragraphs deleted)

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker

The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201-2017, unless the
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.

Construction Manager
Harbour Contractors, Inc.
23830 West Main Street
Plainfield, IL 60544

§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201-2017, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box.)

[ 1] Arbitration pursuant to Section 15.4 of AIA Document A201-2017

| [ X ] Litigation in a court of competent jurisdiction

[ 1] Other (Specify)

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of
competent jurisdiction.

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2017.

(Paragraphs deleted)
§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2017.
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ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2017 or another Contract

Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 The Owner’s representative:

Jim Marino

City Administrator

City of Crest Hill

1610 Plainfield Road

Crest Hill, IL 60403

P: 815.741.5124

E: JMarino@CityofCrestHill.com

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)

Michael Hutchings

Owner

Michael Hutchings, LLC.
2512 Pinehurst

Aurora, IL 60506

P: 630.907.9070

E: Arrow4Michael@aol.com

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the
other party.

§ 8.5 Insurance and Bonds

§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document
A101™-2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a
Stipulated Sum, Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

(Paragraphs deleted)
ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 This Agreement is comprised of the following documents:
1 AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor
.2  AIA Document A101™-2017, Exhibit A, Insurance and Bonds
.3 AIA Document A201™-2017, General Conditions of the Contract for Construction
4 Drawings by United Architects, LTD dated December 30, 2019.
(Paragraphs deleted)
.5 Specifications by United Architects, LTD dated December 30, 2019

This Agreement entered into as of the day and year first written above.

OWNER (Signature) CONTRACTOR (Signature)
Raymond Salimon (Mayor) Michael Hutchings (Owner)
(Printed name and title) (Printed name and title)
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