

Project: Crest Hill City Center
Project No: 01-2115
Date: 6/24/2022
Revision: 0

The following are Supplementary Items requested by Crest Hill for the New City Center Project. They have been separated into items for City Hall and the Police Department based on their Location / Room Number. All Items are separate costs and Crest Hill may choose any number of the items to determine a Final Scope of Work and Total Cost. Each item has also included Contingency Cost that if unused will be credited in full back to Crest Hill.

ITEM	PRIORITY	LOCATION / TRADE	DESCRIPTION	TOTAL COST
CITY HALL FACILITY				
C-01	LOW	RM-129: Lunch Room	Relocated Door 129 North or On North Wall (Pending Engineering Confirmation)	\$ 25,150.00
C-02	HIGH	RM-141 & 142: Restrooms	Add Locks to Doors 141 and 142 for Added Security	\$ 4,900.00
C-03	HIGH	RM-140: Conference Room	Doors Labeled 140A & B Exchange Glass for Security Rated Glass and Add Security Measures	\$ 1,980.00
C-04	LOW	RM-147: Lockport Park Dist.	Add Shade to Window 147B	\$ 600.00
C-05	HIGH	RM-135: Work / Mail Room	Provide Cabinets w/ Countertops and Rework Electric per Layout / Needs	\$ 15,750.00
C-06	HIGH	RM-131 & 132: Clerk / Utility	Rework Casework, Add Transaction Window (ADA), Add Panic Buttons and Revise Electric (Pending Engineering Confirmation)	\$ 171,600.00
C-07	BY OTHERS	Various (Offices)	Update Stationary Guest Chairs to have Casters	By Others
C-08	LOW	City Hall Facility	Relocate Existing T-Stats and / or Add Additional Sensors	\$ 8,992.00
C-09	HIGH	RM-001: Basement	HVAC Baseboard Heaters To Keep This Area At 55 Degrees	\$ 23,890.00
C-10	LOW	RM-141, 142, 202 & 203: Restrooms	Add Electric Hand Dryers in Public Restrooms	\$ 12,535.00
C-11	LOW	Exterior	Add Up-Lighting for Building Signage (Allowance)	\$ 7,800.00
C-12	MED	Exterior	Add Concrete Pads for Benches and Trash Bins (Benches & Bins by Others)	\$ 25,550.00
C-13	HIGH	Exterior	Add Drop Off Lane for Mail and More, includes Concrete Pads and Island	\$ 13,000.00
C-14	N/A	RM-207: Hall	Add Security Door	Not Applicable
C-15	MED	RM-100, 102, 131, 132 & 137 Foyer, Building Dept., Clerk, Utility & Hall	Add Ceiling Fans including Electrical	\$ 19,875.00
C-16	DAIS	RM-205: Council Chambers	Lower Dais Wall for Better Vision and Add Additional Electric	In Dais Estimates
C-17	LOW	Various (Offices)	Add Door Glass to Each Entry Door (Per Door Pricing)	\$ 1,045.00
C-18	BY OTHERS	Various (Conference Rooms)	Add Casework w/ Countertops including Area for Refrigerator (Per Room Pricing)	By Others
C-19	MED	RM-118: Mayor's Office	Power to Floating Desk	\$ 3,480.00
C-20	HIGH	RM-209: Community Room	Add Lock to Folding Partition Door	\$ 1,200.00
C-20.A	MED	Exterior	Add Concrete Curb to Backside of Future West Drive to Park	\$ 8,250.00
C-21	HIGH	RM-001: Basement	Add Film / Tint to Windows for Thermal and Security (Allowance)	\$ 4,800.00
C-22	MED	RM-134: Vault	Add HVAC via Supply / Return or Venting to Room	\$ 2,819.00
C-23	MED	RM-133: Clerk Office	Add Window on South Wall	\$ 5,500.00
C-24	BY OTHERS	RM-132: Utility Billing	Increase Partition Wall Height for Privacy to Finance Desks	By Others
C-25	HIGH	RM-100: Foyer (Lobby)	Reconfigure / Replace Lighting	\$ 5,280.00
C-26	HIGH	RM-100: Foyer (Lobby)	Add Switch and / or Programmability to Lighting, Remove Occupancy Sensor	\$ 3,250.00
C-27	HIGH	RM-137: Hall	Add Coat Closet / Room	\$ 12,542.00
C-28	HIGH	Exterior	Gas Lines Feeding Generators to be Encased in Concrete	\$ 8,250.00
C-29	HIGH	Exterior	Relocate Dumpster Coral to East Side of Building	\$ 64,470.00
C-30	N/A	Exterior	Extend Security Fencing and Add Gate on Southwest Side of Building for Employee Parking	Not Applicable
C-31	HIGH	Exterior	Added Ice Dams on Roof to Protect Other Portions of Work and Equipment (Allowance)	\$ 1,980.00

ITEM	PRIORITY	LOCATION / TRADE	DESCRIPTION	TOTAL COST
C-32	HIGH	Exterior	Courtyard & Generator Fencing and Gates	\$ 44,000.00
C-33	HIGH	Various	Sound Damping in Conference & Other Rooms	\$ 16,000.00
POLICE DEP. POLICE DEPARTMENT				
P-01	HIGH	RM-367: Detention	Security Camera Add in the Area (Per Camera)	\$ 3,000.00
P-02	N/A	RM-313 & 314: Interview Room	Security Button / Switch in lieu of Key	Not Applicable
P-03	HIGH	RM-313 & 314: Interview Room	Sound Damping / Proofing of Rooms	\$ 4,725.00
P-04	HIGH	RM-370: Storage Room	Add Sink Basin to Room	\$ 8,687.00
P-05	HIGH	RM-366: Detention Room	Add Eye Wash Station to Room	\$ 9,701.00
P-06	IN BASE	RM-375: Sally Port	Add Eye Wash and Emergency Shower Combo Station to Room	In Base Contract
P-07	PW	RM-318: Conference Room	Add White Board on the East Wall	By Public Works
P-08	MED	RM-035: Workout Room	Add Sports Flooring in Room (Allowance)	\$ 10,408.00
P-09	HIGH	RM-367: Detention	Replace Laminated SS Countertop for Stainless Steel Countertop	\$ 44,900.00
P-10	BY OTHERS	RM-324: Security / Video Room	New Desk Configuration based on Actual Needs	By Others
P-11	HIGH	RM-302: Supervisor Office	Add Shade to Window Labeled 302B	\$ 550.00
P-12	HIGH	RM-375: Sally Port	Add Drying Cabinet with Security Partition / Fence	\$ 21,440.00
P-13	HIGH	RM-319 & 339: Equipment & Entry	Add Water Fountain	\$ 12,538.00
P-14	HIGH	RM-319: Equipment Issue	Add Industrial Grade Cabinets with Countertops	\$ 42,222.00
P-15	HIGH	Various	Added Card Access to (14) Doors (Includes City Hall Areas as well)(Allowance Per Door)	\$ 3,150.00
P-16	LOW	RM-344 & 348: Locker Rooms	Add Trims / Closures to Top of Lockers	\$ 3,500.00
P-17	N/A	RM-311 & 317: Vestibule & Investigation Sgt. Office	Replace Doors w/ Full Glass Doors	Not Applicable
P-18	HIGH	RM-301 & 302: Records & Sup. Office	Add Door Access Control (i.e. Buzzer) to Open Door Labeled 306	\$ 2,415.00
P-19	HIGH	RM-307 & 308: Toilets	Add Lock's to doors Labeled 307 & 308	\$ 4,840.00
P-20	HIGH	RM-303: File / Work Room	Add Power & Data for Copier Machine in Northeast Corner	\$ 2,750.00
P-21	HIGH	RM-303: File / Work Room	Add Mail Slot(s)	\$ 1,325.00
P-22	IN BASE	RM-377: Evidence Processing	Add Eye Wash and Emergency Shower Combo Station to Room	In Base Contract
P-23	HIGH	RM-378: Bag & Tag	Add Stainless Steel Cabinets and Countertops in this Room	\$ 9,350.00
P-24	MED	Various	Water Lines at Refrigerators	\$ 1,994.00
P-25	HIGH	RM-325: IT	Patch Cable for Security to Identify Door Access and More	\$ 1,750.00
P-26	HIGH	RM-367: Detention	Lock Boxes for Facility & Detention Keys (Located in Multiple Locations)	\$ 34,475.00
P-27	HIGH	RM-031 & 035: Basement & Workout	HVAC for Entire Area	\$ 130,560.00
P-28	BY OTHERS	RM-316: Investigations	Add Cabinets with Countertop to East Wall (Allowance)	By Others
P-29	HIGH	Exterior	Security / Access Control at East & South Gates (Knox Box Entry)	\$ 3,850.00
P-30	HIGH	RM: 317 Invest SGT Office	Add Window For Line Of Site	\$ 5,500.00
P-31	HIGH	RM-367: Detention	Lockable Drain Covers (Allowance)	\$ 1,500.00