

6-10-25

Butch Calvert
City of Crockett
200 N 5th St Crockett, TX 75835

Re: HMGP Warning Sirens – Bids (Re-Bid)

As you are aware, bids for the above-referenced project were solicited and opened on 5-27-2025. A total of two (2) bids were received. See the following bid summary:

	CONTRACTOR	
	American Communications	Crockett Construction
TOTAL BASE BID	\$219,506.25	\$423,000.00
ALT BID 1	\$5,337.00	\$378,00.00
ALT BID 2	\$15,309.00	\$2,000.00

American Communications submitted the lowest bid for this project, however due to specifications within their proposal not meeting certain specs within the published plans, we recommend rejecting American Communications and recommend awarding the project to Crockett Construction. Bid items included Base Bid and two alternates. Crockett Construction bid for the Total Base Bid plus both alternates will be more than the funding available. We recommend the award of the Total Base Bid (\$423,000.00) for a total contract amount of \$423,000.00.

Below is a summary of feedback from references that we were able to contact:

References consistently described Crockett Construction as professional and easy to work with. They highlighted the company's reliability and ability to clearly communicate. All references expressed satisfaction with the company's performance and stated that they would work with Crockett Construction again if given the opportunity.

Sincerely,

Zachary Wilson
Staff Engineer
Schaumburg & Polk, Inc.

