AGREEMENT FOR ENGINEERING SERVICES

This Agreement made this ZY\/ day of DLV 2021, by and between
City of Cartersville Public Works, 330 S. Erwin Street, Cartersville, GA 30120 (hereinafter referred
to as CLIENT) and Consolidated Technologies, Inc., dba CTI Engineers, Inc, 243 N. Hamilton
Street, Suite 1, Dalton, GA 30720. (hereinafter referred to as CTI).

Whereas, the CLIENT desires to engage CTI to perform certain professional services for the
Leake Street and Erwin Street Drainage Improvements (hereinafter referred to as the project).

The services provided by CTI will include the design, bidding, and construction administration for
improving drainage in the immediate area near the intersection of Leake Street and Erwin Street.

Now, therefore, the CLIENT and CTI do hereby agree as follows:

1.

CTI shall provide engineering services for the project as outlined in attached Appendix
B, Scope of Services, in accordance with the terms and conditions of this Task Order.

The CLIENT shall assume responsibilities relative to the project as outlined in the
attached Appendix B, Scope of Services.

For the services provided by CTl as outlined in the attached Appendix B, Scope of
Services, CTl shall be paid the following fees:

Service Fee Basis Fee
Design Lump Sum $ 31,000
Bid and Award Assistance Lump Sum 5,000
Construction Administration Lump Sum 6,000
Miscellaneous As-Requested Services Cost Plus 4,000
Total Fee $46,000

Additional services may be performed when authorized in writing by the CLIENT.
Compensation for these additional services shall be at salary cost plus 120 percent of
salary cost plus 110 percent of direct non-salary expenses.

Salary costs shall include the salaries and wages paid to all CTl personnel engaged
directly on the project, plus the cost of customary and statutory benefits and payroll taxes.
Direct non-salary expenses shall include subcontracts, travel and subsistence, computer
and CADD service charges, communications, field supplies and equipment rental,
reproduction, and other project-related expenses.

Invoices will be submitted by CTl monthly. For lump sum services, the invoice amount
will be based upon the percentage of work completed during the period. For cost-plus
services, the invoice amount will be based upon the time and expenses chargeable to the
project during the period.
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6. Payments for invoices submitted by CTI are due and payable upon receipt. Payments
due CTI under this Agreement are subject to a service charge of 1-1/2 percent per month
on all balances not paid within twenty-five (25) days after the date of receipt of invoice.

The following appendices are attached hereto and made a part of this Agreement as if written
herein: Appendix A, General Conditions, Appendix B, Scope of Services, and Appendix C, E-
Verify Affidavit.

In witness whereof, both parties have caused this agreement to be executed by their duly
authorized representatives as of the day and year first written above.

ACCEPTED BY CLIENT: ACCEPTED BY CTI:

CITY OF CARTERSVILLE, GEORGIA CONSOLIDATED TECHNOLOGIES, INC.
dba CTlI ENGINEERS, INC.

W//%A By ﬂ@%r‘f

NAME ‘\(\0&‘\(\’ N &GV\)(\Y\ NAME Philip R. Schofield, P.E.

TITLE \(\{\&L\p{ TITLE Vice President

paTE DMWY 1 07\ DATE ///23 / Zo2/
(Insert here and on first line) / / *

. e Tul)_—
nave_ UL Dvale

\\\nmm,,;

TITLE _ City Clerk \\\\C{&ﬁxgﬁ_‘?&?’fz
pare DOLOMNEY 7, /JU};L G N Y
z '-._ FE?;}.;? *:-E-
S &
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APPENDIX A
GENERAL CONDITIONS

Standard of Care. Services performed by CTI under this Agreement will be conducted in a manner consistent with that
level of care and skill ordinarily exercised by members of the profession currently practicing in the same or similar locality
under similar conditions. CTI makes no warranty or guarantee, either expressed or implied, as part of this Agreement.
CTl shall not be liable in the event that erroneous information is supplied by the CLIENT or a responsible third party not
under contract to CTl, and CTl in good faith subsequently relies upon and incorporates such information into its
documents.

Non-Disclosure. CTI shall not disclose or permit disclosure of any information designated in writing by the CLIENT as
confidential, except to its employees and subcontractors who need such information in order to execute the services
under this Agreement.

Opinions of Cost. Where applicable, statements concerning probable construction cost or cost estimates prepared by
CTI represent the judgment of design professionals familiar with the construction industry. It is recognized, however,
that neither the CLIENT nor CT! has any control over the cost of labor, materials, or equipment; the contractor's methods
of determining bid prices; or competitive bidding or market conditions. Accordingly, CTI cannot and does not guarantee
that bids or construction costs will not vary from any statement of probable construction cost or other cost estimate
prepared by CTI.

Ownership and Reuse of Documents. Subject to the requirements of the Georgia Open Records Act, any calculations,
drawings, specifications, manuals, and reports developed pursuant to this Agreement, including files and documents in
electronic format, are instruments of service, and CTl shall retain all ownership, copyrights, and intellectual property
interests therein. The CLIENT may, at its expense, make copies for information and reference in connection with use
and occupancy of the project. However, such documents are not intended to be suitable for reuse by the CLIENT without
verification and adaptation by CTl, and any reuse will be at the CLIENT'S sole risk and without liability to CTI.

Electronic Copies of Documents. Subject to the requirements of the Georgia Open Records Act, CTl shall not be required
to provide electronic copies of documents or CADD files unless specifically required by the Scope of Services. Any
electronic or CADD file shall be considered a convenience to the CLIENT. Format and layering shall be CTl's standard
unless required otherwise by the Scope of Services. In the event of a discrepancy or difference between an electronic
or CADD file and a hard copy, the sealed paper copy shall govern. Due to the easily alterable nature of electronic files,
CTI makes no warranty, express or implied, with respect to the accuracy, completeness, absence of viruses, or fitness
for any particular purpose or use. The CLIENT shall not make modifications to or permit others to make copies of or
modifications to electronic copies of documents or CADD files without prior written authorization of CTI.

Insurance. CTI shall, during the performance of the Agreement, keep in force statutory Workers Compensation
Insurance, Comprehensive General Liability, and Automobile Liability Insurance with a combined single limit of $1 million
for bodily injury and property damage, and Professional Liability Insurance with an aggregate limit of $2 million.

Suspension, Cancellation, and Termination. The CLIENT may terminate this Agreement for the CLIENT'S convenience
and without cause upon giving CTI not less than 30 calendar days' written notice. Either party may terminate the
Agreement immediately upon the other’s filing for bankruptcy, insolvency, or assignment to creditors. This Agreement
may be terminated by either party for cause upon 30 calendar days' written notice of a substantial failure by the other
party to perform in accordance with the terms of this Agreement and through no fault of the terminating party; cancellation
of the project; suspension of CTI's services for more than 90 calendar days; or material changes in conditions or the
nature of the project and failure of the parties to reach agreement on compensation and schedule adjustments
necessitated by such changes. During the 30-day period, the party receiving the termination notice shall have the right
to cure the failure or submit a plan to cure acceptable to the other party. In the event the Agreement is terminated by
either party, CTI shall be compensated for services performed up to the date of termination.

Force Majeure. If an event or circumstance beyond CTI's reasonable control occurs, including without limitation an act
of God, fire, flood, hurricane, wind event, storm, weather disturbance, earthquake, pandemic, disease, epidemic, or other
viral or bacterial outbreak, government-ordered shutdown, quarantine or shelter-in-place order, an act or omission of a
third party, strike, war, riot, terrorism or threat of terrorism, civil unrest, or any other event or circumstance not within the
reasonable control of CTI, whether similar or dissimilar to any of the foregoing, that cause CTI delay or additional
expense (“Force Majeure Event”), then CTl is entitled to an equitable adjustment in the contract price or time for
performance. If any Force Majeure Event renders CTl's performance impossible or impracticable, CTl has the right to
terminate performance under this Agreement consistent with any termination requirements that might exist in this
Agreement. Upon occurrence of a Force Majeure Event, CTI will notify the CLIENT within a reasonable time that a Force
Majeure Event has occurred and its anticipated impact on CTI's performance, including its expected duration. CT1 will
use reasonable efforls lo mitigale the impact of any Fuice Majeure Event on CTI's ability to perform under this
Agreement.

Non-Payment. If the CLIENT does not make timely payments on invoices to CTI, CTI may, upon giving 30 calendar
days’ written notice of its intent to do so, suspend its services or terminate this Agreement by reason of non-performance
on the part of the CLIENT. Should an attorney or agency be required for the collection of any payments due under this
Agreement, the CLIENT agrees to pay the full cost of collection, including reasonable attorney's or agency's fees, in
addition to any other fee or payment due.
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10.

1.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

Disputes. All claims, disputes, and other matters in question between the parties relative to this Agreement shall first be
submitted to nonbinding mediation, unless the parties mutually agree otherwise. In the event the parties are unable to
reach a settlement of any dispute or claim arising out of services under this Agreement through mediation, the parties
may pursue their respective remedies at law or equity, unless the amount in controversy exceeds $250,000, in which
case the matter shall be decided by arbitration. A panel of three arbitrators shall be required. The decision rendered by
the arbitrators shall be final and shall be specifically enforceable under the prevailing law of any court having jurisdiction.
Fees of the arbitrators shall be shared equally by both parties. Neither the CLIENT nor CTl shall have the right to join a
third party to any proceedings between the CLIENT and CTI unless the other party to this agreement consents to the
joinder.

Construction Phase Services. Neither the activities of CTl under this Agreement nor the presence of its employees or
agents at the job site shall imply any responsibility for the CLIENT's or construction contractor's methods of work
performance, superintendence, supervision, sequencing of construction, or safety on or about the job site. CTl shall not
be responsible for the failure of any contractor, subcontractor, or supplier not under contract to CTI to fulfill its
responsibilities to the CLIENT or to comply with federal, state, or local laws/regulations/codes. CTI shall not be bound
by any provision or obligation contained in the construction contract documents unless specifically included or referenced
in the Scope of Services of this Agreement.

Resident Observation. Where applicable, services under "Resident Observation" or "Resident Project Representation”
are provided to help minimize the risk of defects and deficiencies in the work of the construction contractor. Such
services will consist of visual observations of the construction work and the equipment and materials used therein to
enable CTI to render its professional opinion as to whether the work, in general, is proceeding in accordance with the
contract documents. Such observation activities shall not be relied upon by any party as acceptance of the work, nor
shall they relieve any party from fulfillment of customary and contractual responsibilities and obfigations.

Subsurface Investigations. For services involving underground investigations and borings, the CLIENT understands that
there is a risk that underground conditions may vary between, below, and beyond the actual locations explored.
Accordingly, CTl cannot and does not guarantee that underground conditions encountered during construction will not
differ from those indicated by the investigation.

Hazardous Materials. Hazardous materials may exist at a site when there is no reason to believe they could or should
be present. The CLIENT agrees that discovery of unanticipated hazardous materials constitutes a changed condition
which may be cause for additional compensation. At no time shall the actions of CT! on or off the project site be
interpreted to make CTI an owner, operator, generator, transporter, or disposer of hazardous materials. CTl shall notify
the CLIENT upon discovery of unanticipated hazardous materials. The CLIENT shall make any disclosures required by
law to appropriate regulatory agencies or to the property owner if the project site is not owned by the CLIENT.

Fees and Taxes. The CLIENT shall pay any applicable sales taxes, review fee(s), and/or permit fee(s) in the manner
and amount required by law.

Expert Witness Services. CTl's services under this Agreement do not include participation in mediation, litigation,
arbitration, or administrative judicial hearings on behalf of the CLIENT. Such services, if required, would be considered
additional services subject to additional compensation.

Purchase Orders. The CLIENT agrees that these conditions supersede any standard terms and conditions contained in
a preprinted purchase order issued by the CLIENT in connection with the project.

Assignment and Successors. Neither party shall assign, transfer, or sublet any rights under or interest in this Agreement
without the prior written consent of the other party. This provision shall not prevent CTl from employing independent
subconsultants and subcontractors to assist CTl in the performance of its duties. Each party binds itself to the
successors, administrators, and assigns of the other party in respect to all covenants of this Agreement. Nothing in this
Agreement shall be construed to give any rights, benefits, or causes of action to anyone other than the CLIENT and CTI.

Waiver. Any failure by CTI to require strict compliance with any provision of this Agreement shall not be construed as a
waiver of such provision, and CTI may subsequently require strict compliance at any time.

Severability. Should any provision of this Agreement be later found to be unenforceable for any reason, it shall be
deemed void, and all remaining provisions shall continue in full force and effect.

Governing Law. This Agreement shall be governed by the laws of the State of Georgia. All disputes related to this
Agreement shall be litigated in the Superior Court of Bartow County, Georgia.

Entire Agreement. This Agreement represents the entire agreement between the CLIENT and CTl and supersedes all
prior negotiations, understandings, or agreements, either written or oral, for the project. This Agreement may only be
amended or supplemented by a duly executed written instrument. CTI is not obligated to begin services under this
Agreement until it receives a fully executed, original copy (not a fax) of the Agreement.
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SCOPE OF SERVICES

SERVICES OF CTI

CT! will provide the following services in connection with the design and construction of
storm drainage infrastructure improvements at the intersection of Leake St and Erwin St.

A Design

1. Prepare detailed design drawings, specifications, and contract documents
for storm water infrastructure and appurtenances.

2. Coordinate all design activities with the CLIENT's storm water
management personnel, Projects Administrator, appropriate regulatory
agencies, and other utilities within the project scope.

3. Provide appropriate numbers of copies of plans, specifications, and
contract documents to be reviewed by the CLIENT and regulatory
agencies. The CLIENT will pay any regulatory review fees (if required).

B. Permitting Assistance
1. CTI will prepare the following in compliance with the CLIENT's storm water
ordinance:
a. Erosion, Sedimentation, and Pollution Control (ESPC) Plan for Best

Management Practices (BMPs) to meet requirements for storm
water quantity and quality management.

b. Notice of Intent (NOI), if required, to request coverage under the
state’s general NPDES permit for discharge of storm water
associated with construction activities involving over one acre.

C. Bid and Award Assistance

1. Assist CLIENT in advertising for and obtaining bids or negotiating
proposals for each separate prime contract for construction, materials,
equipment, and services; and, where applicable, maintain a record of
prospective bidders to whom bidding documents have been issued, attend
pre-bid conferences, and receive and process requests for bidding
documents.

2. Issue addenda, as appropriate, to interpret, clarify, or expand the bidding
documente.

3. Consult with and advise the CLIENT as to the acceptability of

subcontractors, suppliers, and other persons and organizations proposed
by the prime contractor(s) (herein called "Contractor(s]") for those portions
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of the work as to which such acceptability is required by the bidding
documents.

4. Consult with the CLIENT and determine the acceptability of substitute
materials and equipment proposed by Contractor(s) when substitution prior
to the award of contract is allowed by the bidding documents.

5. Attend the bid opening; prepare bid tabulation sheets; and assist the
CLIENT in evaluating bids or proposals and in assembling and awarding
contracts for construction, materials, equipment, and services.

D. Construction Administration

1. General Administration of Construction Contract. CTI will consult with and
advise CLIENT and act as CLIENT's representative as provided in the
General Conditions of the construction contract, except as modified herein.
The extent and limitations of the duties, responsibilities, and authority of
CTI as assigned in said General Conditions will not be further modified,
except as CTI may otherwise agree in writing. All of the CLIENT's instruc-
tions to Contractor will be issued through CTI who will have authority to act
on behalf of the CLIENT to the extent provided in said General Conditions,
except as otherwise provided in writing.

2. Visits to Site and Observation of Construction. In connection with
observations of the work of Contractor while it is in progress:

a. CTI will make visits to the site at intervals appropriate to the various
stages of construction as CTl deems necessary in order to observe
as an experienced and qualified design professional the progress
and quality of the various aspects of the Contractor's work. CTI
will provide the services of a Resident Project Representative
(RPR) and assistants, if required, at the site to assist CTl and to
provide more continuous observation of such work. Based on
information obtained during such visits and on such observations,
CTI will endeavor to determine in general if such work is proceeding
in accordance with the Contract Documents and CTI will keep the
CLIENT informed of the progress of the work.

b. The RPR and any assistants will be CTl's employee or agent and
under CTl's supervision. The duties and responsibilities of the
RPR are described in Appendix C.

c. The purpose of CTl's visits to and representation of the RPR (and
assistants, if any) at the site will be to enable CTI to better carry out
the duties and responsibilities assigned to and undertaken by CTI
during the Construction Phase, and, in addition, by exercise of CTl's
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efforts as an experienced and qualified design professional, to
provide for the CLIENT a greater degree of confidence that the
completed work of the Contractor will conform generally to the
Contract Documents and that the integrity of the design concept as
reflected in the Contract Documents has been implemented and
preserved by the Contractor. On the other hand, CTI will not,
during such visits or as a result of such observations of the Contrac-
tor's work in progress, supervise, direct, or have control over the
Contractor's work, nor will CTI have authority over or responsibility
for the means, methods, techniques, sequences, or procedures of
construction selected by the Contractor, for safety precautions and
programs incidental to the work of the Contractor or for any failure
of the Contractor to comply with laws, rules, regulations,
ordinances, codes, or orders applicable to the Contractor furnishing
and performing the work. Accordingly, CTI can neither guarantee
the performance of the construction contracts by Contractor nor
assume responsibility for the Contractor's failure to furnish and
perform the work in accordance with the Contract Documents.

3. Defective Work. During such visits and on the basis of such observations,
CTI may disapprove of or reject the Contractor's work while it is in progress
if CTI believes that such work will not produce a completed project that
conforms generally to the Contract Documents or that it will prejudice the
integrity of the design concept of the project as reflected in the Contract
Documents.

4. Interpretations and Clarifications. CTI will issue necessary interpretations
and clarifications of the Contract Documents and in connection therewith
prepare work directive changes and change orders as required.

5. Shop Drawings. CTI will review (or take other appropriate action in
respect to) Shop Drawings (as that term is defined in the aforesaid
Standard General Conditions), samples, and other data which the Contrac-
tor is required to submit, but only for general conformance with the design
concept of the project and compliance with the information given in the
Contract Documents. Such reviews or other action will not extend to
means, methods, techniques, sequences, or procedures of construction or
to safety precautions and programs incidental thereto.

6. Substitutes. CTlwill evaluate and determine the acceptability of substitute
materials and equipment proposed by Contractor, but subject to the
provision of Paragraph 2 of "Required Additional Services."

7. Inspections and Tests. CT! will have authority, as the CLIENT's

representative, to require special inspection or testing of the work and will
receive and review all certificates of inspections, testings, and approvals
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required by laws, rules, regulations, ordinances, codes, orders, or the
Contract Documents (but only to determine generally that their content
complies with the requirements of, and the results certified indicate
compliance with, the Contract Documents).

Disputes between CLIENT and Contractor. CTI will act as initial
interpreter of the requirements of the Contract Documents and judge of the
acceptability of the work thereunder and make decisions on all claims of
the CLIENT and Contractor relating to the acceptability of the work or the
interpretation of the requirements of the Contract Documents pertaining to
the execution and progress of the work. CTI will not be liable for the
results of any such interpretations or decisions rendered in good faith.

Applications for Payment. Based on CTI's on-site observations as an
experienced and qualified design professional, on information provided by
the RPR and on review of applications for payment and the accompanying
data and schedules:

a. CTIl will determine the amounts owing to the Contractor and
recommend in writing payments to the Contractor in such amounts.
Such recommendations of payment will constitute a representation
to the CLIENT, based on such observations and review, that the
work has progressed to the point indicated, and that, to the best of
CTI's knowledge, information, and belief, the quality of such work is
generally in accordance with the Contract Documents (subject to
an evaluation of such work as a functioning whole prior to or upon
Substantial Completion and to the results of any subsequent tests
called for in the Contract Documents). In the case of unit price
work, CTI's recommendations of payment will include final
determinations of quantities and classifications of such work
(subject to any subsequent adjustments allowed by the Contract
Documents).

b. By recommending any payment, CT! will not thereby be deemed to
have represented that exhaustive, continuous, or detailed reviews
or examinations have been made by CTI to check the quality or
quantity of the Contractor's work as it is furnished and performed
beyond the responsibilities specifically assigned to CTI in this
Agreement. CTI's review of the Contractor's work for the purposes
of recommending payment will not impose on CTl responsibility to
supervise, direct, or control such work or for the means, methods,
techniques, sequences, or procedures of construction or safety
precautions or programs incidental thereto or Contractor
compliance with laws, rules, regulations, ordinances, codes, or
orders applicable to furnishing and performing the work. It will also
not impose responsibility on CTl to make any examination to
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ascertain how or for what purposes any Contractor has used the
moneys paid on account of the Contract Price, or to determine that
title to any of the work, materials, or equipment has passed to the
CLIENT free and clear of any lien, claims, security interest, or
encumbrances, or that there may not be other matters at issue
between the CLIENT and the Contractor that might affect the
amount that should be paid.

Contractor's Completion Documents. CTI will receive and review mainte-
nance and operating instructions, schedules, guarantees, bonds, and
certificates of inspection, tests, and acceptance, which are to be assembled
by Contractor in accordance with the Contract Documents (but such review
will only be to determine that their content complies with the requirements
of, and in the case of certificates of inspection, tests and acceptance of the
results certified indicate compliance with, the Contract Documents); and
will transmit them to the CLIENT with written comments.

Inspections. CTI! will conduct a visual inspection to determine if the work
is substantially complete and a final inspection to determine if the
completed work is acceptable so CTI may recommend, in writing, final
payment to the Contractor and may give written notice to the CLIENT and
the Contractor that the work is acceptable (subject to any conditions therein
expressed), but any such recommendation and notice will be subject to the
limitations expressed in Paragraph 9b above.

Project Meetings. Attend all project-related meetings and conferences
with the CLIENT, Contractor(s), and other applicable parties.

Record Drawings. Review and correlate the Contractor's as-built records
with designer's records. Provide contract record drawings to the CLIENT.

Limitation of Responsibilities. CTI will not be responsible for the acts or
omissions of any Contractor, or of any subcontractor or supplier, or any of
the Contractor's or subcontractor's or supplier's agents or employees or
any other persons (except CTI's own employees and agents) at the site or
otherwise furnishing or performing any of the Contractor's work; however,
nothing contained in Paragraphs 1 through 14, inclusive, will be construed
to release CTI from liability for failure to properly perform duties and
responsibilities assumed by CTI under this Agreement.

E. Miscellaneous As-Requested Services

CTI will provide engineering services on an as-requested basis and will not exceed
limit listed in the task order without prior authorization.
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F. Additional Services Requiring Authorization in Advance

If authorized in writing by the CLIENT, CTI will furnish or obtain from others
Additional Services of the types listed in the following paragraphs. These services
are not included as part of Basic Services.

1.

2.

Start-up services.
Preparation of Operation and Maintenance Manuals.

Preparation of applications and supporting documents (in addition to those
furnished under Basic Services) for private or governmental grants, loans,
or advances in connection with the project; preparation or review of
environmental assessments and impact statements; review and evaluation
of the effect on the design requirements of the project of any such
statements and documents prepared by others; and assistance in obtaining
approvals of authorities having jurisdiction over the anticipated
environmental impact of the project.

Services to make measured drawings of or to investigate existing
conditions or facilities, or to verify the accuracy of drawings or other
information furnished by the CLIENT.

Services resulting from significant changes in the general scope, extent, or
character of the project or its design including, but not limited to, changes
in size, complexity, CLIENT's schedule, character of construction method
or financing; and revising previously accepted studies, reports, design
documents or Contract Documents when such revisions are required by
changes in laws, rules, regulations, ordinances, codes, or orders enacted
subsequent to the preparation of such studies, reports, or documents, or
are due to any other causes beyond CTlI's control.

Providing renderings or models for the CLIENT's use.

Preparing documents for alternate bids requested by the CLIENT for
Contractor's work which is not executed or documents for out-of-sequence
work.

Investigations and studies involving, but not limited to, detailed
consideration of operations, maintenance, and overhead expenses;
providing value engineering during the course of design; the preparation of
feasibility studies, cash flow and economic evaluations, rate schedules,
and appraisals; assistance in obtaining financing for the project; evaluating
processes available for licensing and assisting the CLIENT in obtaining
process licensing; detailed quantity surveys of material, equipment, and
labor; and audits or inventories required in connection with construction
performed by the CLIENT.
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Furnishing services of independent professional associates and
consultants for other than Basic Services (which include, but are not limited
to, customary civil, structural, mechanical and electrical engineering and
customary architectural design incidental thereto); and providing data or
services of the types described in Paragraph 4 of "Required Additional
Services" when the CLIENT employs CTI to provide such data or services
in lieu of furnishing the same in accordance with Paragraph 4 of "Required
Additional Services."

If CTl's compensation is on the basis of a lump sum or percentage of
construction cost or cost-plus a fixed fee method of payment, services
resuiting from the award of more separate prime contracts for construction,
materials, or equipment for the project than are originally contemplated. If
CTl's compensation is on the basis of a percentage of construction cost
and CTIl has been required to prepare Contract Documents on the
assumption that more than one prime contract will be awarded for construc-
tion, materials, and equipment, but only one prime contract is awarded for
construction, materials, and equipment for the project, services attributable
to the preparation of contract documentation that was rendered unusable
and any revisions or additions to contract documentation necessitated by
the award of only one prime contract.

Services during out-of-town travel required of CTl other than visits to the
site or the CLIENT's office.

Assistance in connection with bid protests, rebidding, or renegotiating
contracts for construction, materials, equipment, or services.

Providing any type of surveys or related engineering services needed for
purposes of redesign or changes in alignment.

Preparing to serve or serving as a consultant or witness for the CLIENT in
any litigation, arbitration, or other legal or administrative proceeding
involving the project (except for assistance in consultations which is
included as part of Basic Services).

Preparation of documentation to assist CLIENT in obtaining variances or
exemptions from codes or regulations.

Assistance in applying for and obtaining zoning changes and appeals.

Monitoring of storm water discharges associated with construction
activities unless specifically included in the scope of services.
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Additional services in connection with the project, including services which
are to be furnished by the CLIENT and services not otherwise provided for
in this Scope of Services.

G. Required Additional Services

When required by the Contract Documents in circumstances beyond CTl's control,
CTI will furnish or obtain from others, as circumstances require during construction
and without waiting for specific authorization from the CLIENT, Additional Services
of the types listed below. These services are not included as part of Basic
Services. CTI will advise the CLIENT promptly after starting any such Additional
Services.

1.

Services in connection with work directive changes and change orders to
reflect changes requested by the CLIENT if the resulting change in
compensation for Basic Services is not commensurate with the additional
services rendered.

Services in making revisions to drawings and specifications occasioned by
the acceptance of substitutions proposed by the Contractor; and services
after the award of each contract in evaluating and determining the
acceptability of an unreasonable or excessive number of substitutions
proposed by the Contractor.

Services resulting from significant delays, changes, or price increases
occurring as a direct or indirect result of material, equipment, or energy
shortages.

Additional or extended services during construction made necessary by (1)
work damaged by fire or other cause during construction, (2) a significant
amount of defective or neglected work of any Contractor, (3) acceleration
of the progress schedule involving services beyond normal working hours,
and (4) default by any Contractor.

Services (other than Basic Services during the Operational Phase) in
connection with any partial utilization of any part of the project by the
CLIENT prior to substantial completion.

Evaluating an unreasonable or extensive number of claims submitted by
the Contractor or others in connection with the work.

. RESPONSIBILITIES OF CLIENT

The CLIENT will be responsible to:

A Provide all criteria and full information as to its requirements for the project.
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B. Upon identification by CTt and approval by the CLIENT of the necessity and scope
of information required, furnish CTI with data, reports, surveys, and other materials
and information required for this project, except those included in CTl's scope of
services.

C. Acquire all land, easements, and rights-of-way as required for this project,
including all surveys and document preparation associated with property and/or
easement acquisition.

D. Provide access to the project site and make all provisions for CTl to enter upon
public and private lands as required for CTl to perform its services under this
Agreement.

E. Examine all studies, reports, sketches, opinions of the construction costs,

specifications, drawings, proposals, and other documents presented by CTl to the
CLIENT, and render in writing the CLIENT's decisions pertaining thereto within a
reasonable time so as not to delay the services of CTI.

F. Give prompt written notice to CTl whenever the CLIENT observes or otherwise
becomes aware of any defect in the project.

G. Furnish to CTI, prior to execution of this Agreement, a copy of any design and
construction standards the CLIENT shall require CTI to follow in performing its
services under this Agreement.

H. Pay applicable permit and review fees assessed by regulatory agencies in
connection with the project.

I Provide administration of grants and loans used to finance the project.

J. Provide final inspections of house connections (taps) to satisfy the requirements
of the Fort Oglethorpe inspection.

. PERIODS OF SERVICE

A The provisions of this section and the various rates of compensation for CTl's
services provided for elsewhere in this Scope of Services have been agreed to in
anticipation of the orderly and continuous progress of the project through
completion of the Construction Phase.

B. The construction phase will commence with the execution of the first prime contract
to be executed for the work of the project or any part thereof, and will terminate
upon written recommendation by CTl of final payment on the last prime contract to
be completed.
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C. If the CLIENT has requested significant modifications or changes in the general
scope, extent, or character of the project, the time of performance of CTl's services
will be adjusted equitably.

D. The periods of service under the construction phase are based upon a construction
contract time of 60 calendar days. If the Contractor fails to substantially complete
the project within the original contract time and the CLIENT desires CTI to extend
the construction phase, the amount for construction phase services provided for
elsewhere in this Agreement will be subject to equitable adjustment.

E. If CTI's services during construction of the project are delayed or suspended in
whole or in part by the CLIENT for more than 1 year for reasons beyond CTl's
control, the various rates of compensation provided for elsewhere in this
Agreement will be subject to equitable adjustment.

F. In the event that the CLIENT authorizes CTI to extend construction phase services
or resident project representation beyond the expiration of the original construction
contract time, the following conditions shall apply:

1. Compensation for the extended services shall not be conditional upon the
CLIENT's collection of liquidated damages from the Contractor.
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APPENDIX C
E-Verify Affidavit

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. § 13-
10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical
performance of services on behalf of Cartersville, Georgia has registered with, is authorized to use and
uses the federal work authorization program commonly known as E-Verify, or any subsequent
replacement program, in accordance with the applicable provisions and deadlines established in O.C.G.A.
§ 13-10-91. Furthermore, the undersigned contractor will continue o use (he federal work authorization
program throughout the contract period and the undersigned contractor will contract for the physical
performance of services in satisfaction of such contract only with subcontractors who present an affidavit
to the contractor with the information required by O.C.G.A. § 13-10-91(b). Contractor hereby attests that
its federal work authorization user identification number and date of authorization are as follows:

302129
Federal Work Authorization User Identification Number

January 5, 2010
Date of Authorization

Consolidated Technologies, Inc. dba CTI Engineers, Inc.
Name of Contractor

Leake Street and Erwin Street Drainage Improvements
Name of Project

City of Cartersville, Georgia
Name of Public Employer

| hereby declare under penalty of perjury that the foregoing is true and correct.
Executed on Z 2 Aove mber: 202 [ _in C’/]a‘fh " ooj & (city), TN (state).
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S}gﬁature of Apthorized Officer or Agent

T. Taylor Stein Executive Viee President
Printed Name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE ME S CHE,,
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