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?@AIA Document A101° - 2017

Standard Form of Agreement Between Owner and Contractor where the basis

of payment is a Stipulated Sum

AGREEMENT made as of the Fifteenth day of June in the year Two Thousand Twenty

(Inwords, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

City of Dalton
300 West Waugh Street, Dalton, GA 30720

and the Contractor:
(Name, legal status, address and other information)

Potter Roofing Contractors Inc,
2505 E 43rd Street
Chattanooga TN 37407

for the following Project:
(Name, location and detailed description)

Roof Replacement for Dalton Fire Department
404 School St, Dalton, GA 30720
Complete removal and replacement of the metal and low slope roofing

The Architect:
(Name, legal status, address and other information)

KRH Architects Inc.

855 Abutment Road Suite 4
Dalton, Ga. 30721

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:
The author of thie document has
added Information needed for He
completion. The auther may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
Informetion as well as revisions to
the standard form text Is avallable
from the auther and should be
reviewed. A vertical line In the left
margin of this document Indlcates
where the author has added
necessary Information and where
the author has added to or deleted
from the original AlA text.

This document has important legal
consequences, Consultation with an
attorney Is encouraged with respact
to lts completion or mogification.

The parties should complete
A101®-2017, Exhiblt A, Insurance
and Bonds, contemporaneously with
this Agreement. AlA Document
A201®-2017, General Conditions of
the Contract for Construction, Is
adopted In this document by
refarence. Do not use with other
general conditions unless this
document Is modified.
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ARTICLE1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement, and Modifications issued afier execution of this Agreement, all of which form the Contract, and
are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or
agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in
Article 9.

ARTICLE2 THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others,

ARTICLE3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be:

(Check one of the following boxes.)

[X] The date of this Agreement.

[ 1 A date set forth in a notice to proceed issued by the Owner.

[ ] Established as follows:
(Insert a date or a means to determine the date of commencement of the Work.)

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this
Apgreement,

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.
§ 3.3 Substantlal Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall
achieve Substantial Completion of the entire Work:
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(Check one of the following boxes and complete the necessary information.)
[ 1 Notlater than ( ) calendar days from the date of commencement of the Work.

I [X] By the following date: August 28, 2020,
§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work
are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial
Completion of such pottions by the following dates:

Portlon of Work Substantial Completion Date

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages,
if any, shall be assessed as set forth in Section 4.5.
ARTICLE4 CONTRACT SUM
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract, The Contract Sum shall be Two Hundred and Seventy-One Thousand Eight Hundred Seventy Dollars and
Zero Cents ($ 271870.00 ), subject to additions and deductions as provided in the Contract Documents.

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

Item Price
§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement.

(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.,)

item Price Conditions for Acceptance

§ 4.3 Allowances, if any, included in the Contract Sum:

(Identify each allowance.)
ltem Price
Remove and replace decking 25 ea, $46.00 per sheet for a total of $1,150
Contingency Allowance $30,000.00

§ 4.4 Unit prices, if any:

(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)
ltem Units and Limitations Price per Unlt ($0.00)

| Remove and replace 4'x8', 3/4" decking Ea $46.00

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liguidated damages, if any,)

$250.00 per calendar day for unexcused delay in achieving substantial completion. $100.00 per calendar day for
unexcused delay in achieving final completion

§ 4.6 Other:
{Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum,)

| NA
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ARTICLES PAYMENTS

§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents,

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of
the month, or as follows:

§ 5:1.3 Provided that an Application for Payment is received by the Architect not later than the 1st day of a month,
the Owner shall make payment of the amount certified to the Contractor not later than the 25th day of the same
month. If an Application for Payment is received by the Architect after the application date fixed above, payment of
the amount certified shall be made by the Owner not later than Forty-five ( 45 ) days after the Architect receives the
Application for Payment.

{Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract
Sum among the various portions of the Work. The schedule of values shall be prepared in such form, and supported
by such data to substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a
basis for reviewing the Contractor’s Applications for Payment,

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end
of the period covered by the Application for Payment.

§ 5.1.8 In accordance with ATA Document A201™-2017, General Conditions of the Contract for Construction, and
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as
follows:

§ 5.1.8.1 The amount of each progress payment shal! first include:

A1 That portion of the Contract Sum properly allocable to completed Work;

2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably
stored at the site for subsequent incorporation in the completed construction, or, if approved in
advance by the Owner, suitably stored off the site at a location agreed upon in writing; and

3 That portion of Construction Change Directives that the Architect determines, in the Architect’s
professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:

A The aggregate of any amounts previously paid by the Owner;

2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously
withheld a Certificate for Payment as provided in Article 9 of ATA Document A201-2017;

.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier,
unless the Work has been performed by cthers the Contractor intends to pay;

4 For Work performed or defects discovered since the last payment application, any amount for which
the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as
provided in Article 9 of AIA Document A2(1~2017; end

5 Retainage withheld pursuant to Section 5.1.7.

§ 5.1.7 Retalnage

§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment ctherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of
retainage may be limited by governing law.)
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10%

§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, eic.)

NA

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:

(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work,
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert
provisions for such modifications.)

Upon completion of 50% of the work, the Owner may, if the work is on schedule and in full compliance with the
contract documents, cease to withhold further retainage.

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment
pursuant to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include

retainage as follows:
(Insert any other conditions for release of retainage upon Substantial Completion.)

NA

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay
the Contractor any additional amounts in accordance with Atticle 9 of AIA Document A201-~2017.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
.1 the Contractor has fuily performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Article 12 of ATA Document A201-2017, and to satisfy other requirements, if
any, which extend beyond final payment; and
2 afinal Certificate for Payment has been issued by the Architect,

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

§ 5.3 Interest

Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is
located.

(Insert rate of interest agreed upon, if any.)
1.00 % per annum

ARTICLE & DISPUTE RESOLUTION

§ 6.1 Initial Decislon Maker

The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201-2017, unless
the parties appoint below another individual, not a party to this Agresment, to serve as the Initial Decision Maker,
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker,
if other than the Architect,)
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§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of ATA Document A201-2017, the
method of binding dispute resolution shall be as follows:

(Check the appropriate bax.)

[ 1 Arbitration pursuant to Section 15.4 of AIA Document A201-2017
| [X] Litigation in a court of competent jurisdiction

[ ] Other (Specify)

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other then litigation, Claims will be resolved by litigation in a court
of competent jurisdiction.

ARTICLE7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2017.

§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document
A201-2017, then the Owner shall pay the Contractor a termination fee as follows:

(Insert the amount of, or method for determining, the fee, if any, payable to the Contracior following a termination
Jor the Owner's convenlence.)

| $0
§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2017.
ARTICLE 8 MISCELLANEQUS PROVISIONS
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2017 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.
§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

Jason Parker, City Administrator 300 West Waugh Street, Dalton, GA 30720
Todd Pangle, Fire Chief 404 School St, Dalton, GA 30720

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)

| Don Franklin - VP
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2505 E 43rd Street
Chattanooga TN 37407

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days® prior notice to the
other party.

§ 8.5 [nsurance and Bonds

§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in ATA Document A101™—
2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum,
Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in ATA Document A101™-2017 Exhibit A, and elsewhere in
the Contract Documents.

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201-2017, may be given in accordance
with ATA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, if completed, or as
otherwise set forth below:

(If other than in accordance with AIA Document E203-2013, insert requirements for delivering notice in electronic
Jormat such as name, title, and email address of the recipient and whether and how the system will be required to
generale a read receipt for the transmission.)

§ 8.7 Other provisions:

ARTICLE® ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 This Agreement is comprised of the following documents:

1 AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor
2 AJA Document A101™-2017, Exhibit A, Insurance and Bonds
3 AJA Document A201™-2017, General Conditions of the Contract for Construction
4 AJA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, dated as
indicated below:
(Insert the date of the E203-2013 incorporated into this Agreement.)
NA.
J Drawings
Number Title Date
Al-1 Roof Plan 4/1/20

.8 Specifications

Sectlon Tile Date Pages
See Table of Contents
I Addenda, if any:
Number Date Pages
1 6/1/20 5
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Portions of Addenda relating to bidding or proposal requirements are not part of the Contract
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

8 Other Exhibits:

(Check all boxes that apply and include appropriate information identifing the exhibit where
required,)

[ 1 AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this Agreement.)

[ ] The Sustainability Plan:

Title Date Pages

[ ] Supplementary and other Conditions of the Contract:

Document Title Date Pages

8 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. A4
Document A201™-2017 provides that the advertisement or invitation to bid, Instructions to Bidders,
sample forms, the Contractor s bid or proposal, portions of Addenda relating to bidding or proposal
requirements, and other information furnished by the Owner in anticipation of receiving bids or
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such
documents should be listed here only if intended to be part of the Contract Documents.)

The Contract Document shall include the advertisement or invitation to bid, Instructions to Bidders,
sample forms, the Addenda relating to bidding and proposal requirements, and any other information

provided by the Owner in anticipation of receiving bids or proposals except as specifically excluded
herein, and the Contractor’s bid or proposal.

This Agreement entered into as of the day and year first written above.

“OWNER (Signature) CONTRACTOR (Signature)
David Penninaton, Mavor Eric Cason, President
(Printed name and title) {(Printed name and title)
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Additions and Deletions Report for
AIA® Document A101° - 2017

This Additions and Deletions Report, as defined on page 1 of the assoclated document, reproduces balow all text the author has
added to the standard form AlA documnent In order to complete [t, as well as any text the author may have added to or deleted from
the original AlA text. Added text ls shown underiined. Deleted text Is Indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report I provided for Information purposea only and Is not Incorporated Into or constitute any
part of the assoclated AlA document. This Additions and Deletione Report and s associated document were generated
simultaneously by AIA software at 17.08:52 ET on 06/10/2020.

PAGE1
AGREEMENT made as of the Fifteenth day of June in the year Two Thousand Twenty

City of Dalton
300 West n, GA 30720

Roo C In
2505 E 4
Chattanooga TN 37407

f ent for Dalton Fire D t
404 School St, Dalton, GA 30720

KRH Architects Inc,

8§55 Abytment Road Suite 4
Dalton, Ga, 30721

PAGE 2

[X] The date of this Agreement.
PAGE 3
[X] By the following date: August 28, 2020,
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§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be and Seventy- d Eight H llars and
Zero Cents ($ 271870.00 ), subject to additions and deductions as provided in the Contract Documents.

Remove and replace decking 25¢e 6.00 per sh of $1,150
i Allo $30,000.00
Remove and replace 4'x8", 3/4" decking Ea $46.00
2 er calendar for sed delay in achievi stantial completion. $1 calendar day for
unexcused delay in achieving final completi
NA
PAGE 4

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the 1st day of a month,
the Owmer shall make payment of the amount certified to the Contractor not later than the 25th  day of the game
month. If an Application for Payment is received by the Architect after the application date fixed above, payment of
the amount certified shall be made by the Owner not later than Forty-five ( 45 ) days after the Architect receives the
Application for Payment.

PAGE 5

10%

NA

Upon completion of 50% of the work, the Owner may. if the worl is on schedule and in full compliance with the co

ntract documents, cease to withhold further retainage.

NA
1.00 % per annum
PAGE 6§

[X] Litigation in a court of competent jurisdiction
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odd Pangle. Fire Chicf 404 Sc Dalton, GA
Don Franklin - VP
2505 E 43rd Street
Ch 7407
PAGE 7
NA,
Al-1 Roof Plan 4/1/20
See Table of
1 6/1/20 s
PAGE 8
The Con 1 mclude the advertlsement r i bi Instructmns to Bldd
i in antlcl utlon of ° i sals ass eclﬁcall 7 excluded h
rein, and the Contractor*s bid or proposal.
_Dayid Pennington, Mayor _Eri¢ Cason, President
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Certification of Document's Authenticity
AIA® Document D401™ - 2003

1, , hereby certify, to the best of my knowledge, information and belief, that I created the attached final document
simultaneously with its associated Additions and Deletions Report and this certification at 17:08:52 ET on 06/10/2020
under Order No. 1142373089 from AIA Contract Documents software and that in preparing the attached final
document I made no changes to the original text of AIA® Document A101™ - 2017, Standard Form of Agreement
Between Owner and Contractor where the basis of payment is a Stipulated Sum, as published by the AIA in its

- software, other than those additions and deletions shown in the associated Additions and Deletions Report.

(Signed)

(Title)

(Dated)
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software at 17:08:62 ET on 08/10/2020 under Order No.1142373088 which expires an 10/02/2020, Is notfor resale, Is licensed for one-time use only, and may only
be used In accordence with the AIA Contract Documents® Terms of Service. To report copyright viclations, e-mal copyrighi@ale.org.
User Notes: {3BBADA3D)



