

Alpharetta (Global)

900 Holcomb Woods Parkway

Roswell, GA 30076

7706434400

www.interdev.com



We have prepared a quote for you

Project - Network Redesign

QUOTE # 003479 V1

PREPARED FOR

City of Dalton, GA

PREPARED BY

Jennifer Braithwaite

Executive Summary

The City of Dalton has requested the quotes for three (3) critical IT Projects for the purpose of addressing Security, Operational Stability, and CJIS Compliance. Those projects and their respective order are as follows:

1. Domain Migration
2. Office 365 Migration
3. **Network/IP Address Redesign**

Project Justification - Network/IP Address Redesign

- The City's network is not segmented per CJIS compliance and would not pass a CJIS audit if selected. Proper segmentation will bring City of Dalton into CJIS compliance and increase Security.

Project Prerequisites (City Provided)

- Diagrams and documentation showing current IP address scheme of main and remote sites and logical and physical connections
- Inventory of current network equipment at each location, including identification of equipment that is managed by a provider
- Remote access to view existing device configurations or copies of the configurations to review
- Credentials for network devices to be able to deploy Auvik and the ability to configure SNMP as needed to collect information
- A designated contact or contacts to work with for gathering necessary information throughout the project

Project Assumptions/Understandings

- All credentials, network information & diagrams collected and created during this project will be treated as confidential
- The requested information in the prerequisites will be needed to move forward with the design. InterDev can utilize Auvik to assist with gathering this information with the addition of the optional time mentioned in the Scope and Hours Estimate section

NOTE: *The full Statement of Work (SOW) is attached to this proposal*

Project Labor

Description	Price	Qty	Ext. Price
Sr. Network Engineer	\$175.00	60	\$10,500.00
Project Management	\$125.00	12	\$1,500.00
Subtotal:			\$12,000.00

Project - Network Redesign



Prepared by:
Alpharetta (Global)
Jennifer Braithwaite
6786721518
Fax 6786721555
jbraithwaite@interdev.com

Prepared for:
City of Dalton, GA
IT Department PO BOX 1205
Dalton, GA 30720
Jorge Paez
(706) 529-2445
JPaez@daltonga.gov


Quote Information:
Quote #: 003479
Version: 1
Delivery Date: 04/30/2020
Expiration Date: 05/31/2020

Quote Summary

Description	Amount
Project Labor	\$12,000.00
Total:	\$12,000.00

Taxes, shipping, handling and other fees may apply. We reserve the right to cancel orders arising from pricing or other errors.

Alpharetta (Global)

Signature:  _____
Name: Jennifer Braithwaite
Title: Business Development Manager
Date: 04/30/2020

City of Dalton, GA

Signature: _____
Name: Jorge Paez
Date: _____

Preliminary SOW & Project Plan

Client:	City of Dalton, GA
Project Summary:	Network design/redesign
Requested Start Date:	TBD
Requested Completion Date:	TBD

Goal: (What does success look like for this project?):

InterDev will provide client with network design documents, including network diagrams and all supporting documents, such as detailed design documentation. The new network design provided will meet the requirements determined during the project kick-off meeting with the City of Dalton IT department.

Scope and Hours Estimate	Hours	Rate/Hr.	Ext. Cost
Requirements gathering (on-site and by phone) as needed	6	\$ 175	\$ 1,050
Create network design diagrams	30	175	5,250
Create network design documentation	22	175	3,850
If required, InterDev can deploy and configure Auvik to assist with the inventory of network devices and creating diagrams of existing network	2	175	350
Project Management	12	125	1,500
TOTAL PROJECT COST:	72		12,000

Prerequisites

InterDev will require diagrams and documentation showing current IP address scheme of main and remote sites and logical and physical connections

InterDev will need inventory of current network equipment at each location, including identification of equipment that is managed by a provider

InterDev will need remote access to view existing device configurations or copies of the configurations to review

InterDev will need credentials for network devices to be able to deploy Auvik and the ability to configure SNMP as needed to collect information

InterDev will be provided with designated contact or contacts to work with for gathering necessary information throughout the project

Assumptions / Understandings

All credentials, network information & diagrams collected and created during this project will be treated as confidential

The requested information in the prerequisites will be needed to move forward with the design. InterDev can utilize Auvik to assist with gathering this information with the addition of the optional time mentioned in the Scope and Hours Estimate section

Deliverables (Write-ups, quotes, network diagram, etc.)

Network diagrams

Detailed design documentation

Completed By: Ian Hilsdon

Reviewed By: Ashley Smith

Approved By: