

Alpharetta (Global)

900 Holcomb Woods Parkway

Roswell, GA 30076

7706434400

www.interdev.com



We have prepared a quote for you

Project - Domain Migration

QUOTE # 003470 V1

PREPARED FOR

City of Dalton, GA

PREPARED BY

Jennifer Braithwaite

Executive Summary

The City of Dalton has requested the quotes for three (3) critical IT Projects for the purpose of addressing Security, Operational Stability, and CJIS Compliance. Those projects and their respective order are as follows:

1. **Domain Migration**
2. Office 365 Migration
3. Network/IP Address Redesign

Project Justification - Domain Migration

- The current domain setup is overly complex and requires more capital investment (Servers) management, and maintenance than necessary. InterDev is proposing the City migrate from two (2) to one (1) single domain. This will not only reduce infrastructure cost but also the amount of administrative overhead.

Project Prerequisites

- Remote VPN access
- Domain admin credentials for each existing domain
- Server/storage resources required to create new domain controllers, WDS, ADMT and test VMs

Project Assumptions/Understandings

- InterDev will perform additional server backups during the migration process as needed
- Several maintenance windows will be required to complete the domain migrations
- Any modifications to the scope of work will be agreed to by both parties

NOTE: The full Statement of Work (SOW) is attached to this proposal

Domain Migration - Project Labor

Description	Price	Qty	Ext. Price
Sr. Network Engineer	\$175.00	75	\$13,125.00
Project Management	\$125.00	8	\$1,000.00
Subtotal:			\$14,125.00

Project - Domain Migration



Prepared by:
Alpharetta (Global)
Jennifer Braithwaite
6786721518
Fax 6786721555
jbraithwaite@interdev.com

Prepared for:
City of Dalton, GA
IT Department PO BOX 1205
Dalton, GA 30720
Jorge Paez
(706) 529-2445
JPaez@daltonga.gov

Quote Information:
Quote #: 003470
Version: 1
Delivery Date: 04/30/2020
Expiration Date: 05/31/2020

Quote Summary

Description	Amount
Domain Migration - Project Labor	\$14,125.00
Total:	\$14,125.00

Taxes, shipping, handling and other fees may apply. We reserve the right to cancel orders arising from pricing or other errors.

Alpharetta (Global)

City of Dalton, GA

Signature: 
 Name: Jennifer Braithwaite
 Title: Business Development Manager
 Date: 04/30/2020

Signature: _____
 Name: Jorge Paez
 Date: _____

Preliminary SOW & Project Plan

Client:	City of Dalton, GA
Project Summary:	Domain Migration
Requested Start Date:	TBD
Requested Completion Date:	TBD
Justification:	

The City of Dalton currently has two different domain's. For security, efficiency, and continuity purposes the current two domain structure will be consolidated into one domain for the entire City.

Goal: (What does success look like for this project?):

Providing the City with a single domain for centralized management and consolidation of resources

Scope and Hours Estimate	Hours	Rate/Hr.	Ext. Cost
Create new AD forest/domain for Dalton w/ primary secondary DCs	2	\$ 175	\$ 350
Configure AD Sites & Services to cover all local networks	1	175	175
Plan OU structure	2	175	350
Create OU structure	1	175	175
Setup conditional forwarders in old domains	1	175	175
Configure two-way domain trusts	2	175	350
Create cross-domain accounts, assign & test permissions	2	175	350
Configure SID history settings in source & target for migration	2	175	350
Configure source & target password export settings	2	175	350
Deploy group policy to push new/old domains in search DNS suffix list	2	175	350
Configure security permissions group policies	2	175	350
Install/Configure ADMT	2	175	350
Install SQL Server for ADMT	2	175	350
Spin-up, configure & test WDS server	8	175	1,400
Spin-up Windows 10 test VMs	1	175	175
Migrate and sync service accounts between source and target domains	2	175	350
Migrate test VMs to new domain w/ ADMT	1	175	175
Use PowerShell to create include files for ADMT computer migrations	2	175	350
Disable AV on source computers and servers	2	175	350
Migrate test group of users/computers for each domain & verify	2	175	350
Migrate users & group objects for each domain & verify	8	175	1,400
Migrate computers for each domain & perform post migration steps	16	175	2,800
Troubleshoot migration/profile issues	10	175	1,750
Project Management and Documentation	8	125	1,000
TOTAL PROJECT COST:	83		\$ 14,125

Prerequisites

Remote VPN access
 Domain admin credentials for each existing domain
 Server/storage resources required to create new domain controllers, WDS, ADMT and test VMs

Assumptions / Understandings

InterDev will perform additional server backups during migration process as needed
 Several maintenance windows will be required to complete the domain migrations
 Any modifications to the scope of work will be agreed to by both parties

Deliverables (Write-ups, quotes, network diagram, etc.)

High-level deployment plan
 High-level Active Directory Visio diagram

Completed By:	
Reviewed By:	Nathan Holder
Approved By:	