

Alpharetta (Global)

900 Holcomb Woods Parkway

Roswell, GA 30076

7706434400

www.interdev.com



We have prepared a quote for you

Project - Office 365 Migration

QUOTE # 003482 V1

PREPARED FOR

City of Dalton, GA

PREPARED BY

Jennifer Braithwaite

Executive Summary

The City of Dalton has requested the quotes for three (3) critical IT Projects for the purpose of addressing Security, Operational Stability, and CJIS Compliance. Those projects and their respective order are as follows:

1. Domain Migration
2. **Office 365 Migration**
3. Network/IP Address Redesign

Project Justification

- The City's Email server is obsolete and end of life. In the case of hardware/software failure, the City faces the risk of significant downtime for email and cost to resolve.

Project Prerequisites (City Provided)

- List of users to be migrated
- Access to domain registry

Project Assumptions/Understandings

- Mobile phone roll out will be managed by the client. Training and instructions will be provided, but the end user support will be handled by the client

NOTE: The full Statement of Work (SOW) is attached to this proposal

Project Labor

Description	Price	Qty	Ext. Price
Engineering Services	\$175.00	46	\$8,050.00
Project Management	\$125.00	8	\$1,000.00
Subtotal:			\$9,050.00

Software

Description	Price	Qty	Ext. Price
Email Migration Tool (Priced per Mailbox)	\$32.00	275	\$8,800.00
Subtotal:			\$8,800.00

Project - Office 365 Migration



Prepared by:
Alpharetta (Global)
Jennifer Braithwaite
6786721518
Fax 6786721555
jbraithwaite@interdev.com

Prepared for:
City of Dalton, GA
IT Department PO BOX 1205
Dalton, GA 30720
Jorge Paez
(706) 529-2445
JPaez@daltonga.gov

Quote Information:
Quote #: 003482
Version: 1
Delivery Date: 04/30/2020
Expiration Date: 05/31/2020

Quote Summary

Description	Amount
Project Labor	\$9,050.00
Software	\$8,800.00
Total:	\$17,850.00

Taxes, shipping, handling and other fees may apply. We reserve the right to cancel orders arising from pricing or other errors.

Alpharetta (Global)

City of Dalton, GA

Signature: 
Name: Jennifer Braithwaite
Title: Business Development Manager
Date: 04/30/2020

Signature: _____
Name: Jorge Paez
Date: _____



Preliminary SOW & Project Plan

Client:	City of Dalton, GA
Project Summary:	Office 365 Migration
Requested Start Date:	TBD
Requested Completion Date:	TBD

Goal: (What does success look like for this project?):
 A successful hybrid migration from on-premise Exchange server to Office 365.

Scope and Hours Estimate	Hours	Rate/Hr.	Ext. Cost
Project Management (Kick off call, Internal Meetings, Status reports)	8	\$ 125	\$ 1,000
Setup Phase (Tenant Status, AD Sync, Hybrid Config, Mailbox Cleanup)	10	175	1,750
Migration Phase (Test, Pilot and Production Batches)	12	175	2,100
Post Migration (External DNS changes, Admin training)	8	175	1,400
Third Party Configuration (Barracuda Spam, Barracuda Message Archiver)	6	175	1,050
RECOMMENDED - MFA deployment - Standard MS office 365 MFA	6	175	1,050
Exchange 2016 Upgrade - Office 365 Management Server	4	175	700
TOTAL PROJECT COST:	54		\$ 9,050

Prerequisites
List of users to be migrated
Will need access to domain registry

Assumptions / Understandings
Mobile phone rollout will be managed by the client. Training and instructions will be provided, but the end user support will be handled by the client

Deliverables (Write-ups, quotes, network diagram, etc.)
Weekly reports and progress/timeline updates will be provided to the client.
Completed By: Ashley Smith
Reviewed By: Nathan Holder
Approved By: