
2470 Sandy Plains Rd 
Marietta, GA  30066 

D (770) 702-7025 
C (404) 670-2040 

sjordan@seengineering.com 
 

PROFESSIONAL SERVICES AGREEMENT 

This AGREEMENT made by and between Southeastern Engineering, Inc., and the client identified herein, 
provides for the following Professional Engineering Services under the Scope of Services section of this 
agreement  

CLIENT:  City of Dalton 

  P. Andrew Parker, PE 

  Assistant Public Works Director 

  535 Elm Street 

  Dalton, GA  30722 

  aparker@cityofdalton-ga.gov  

PROJECT NAME: Engineering Services for Emergency Slope Failure Stabilization Design on Botany 
Woods Drive in the City of Dalton 

PROJECT UNDERSTANDING 

SEI understands that City of Dalton needs engineering services for an emergency repair project on 
Botany Woods Drive to stabilize a failing fill slope. 

SCOPE OF SERVICES 

Task 1 – Site Visit, Stream Delineation and Army Corp of Engineers Nationwide 404 Permit 
SEI’s Alex Ottley performed a site visit on afternoon Monday April 8th to identify on-site natural resources. 
During the site visit Alex met with Andrew Parker and the Survey crew on site and jurisdictional areas 
were identified. Flagging was placed in the areas of wrested vegetation along the areas of the drainage 
where the stream was identified. The flags were then surveyed into the topo data base by Lowery & 
Associates.  
 
As a result of potential impacts to the identified stream, a pre-construction notification (PCN) for the use of 
a Nationwide Permit 14 – Linear Transportation Project for impacts to “jurisdictional waters of the U.S.” as 
determined by the US Army Corps of Engineers (USACE) will be required. As per the Clean Water Act, the 
USACE requires any impacts to “jurisdictional waters of the U.S.” including filling, dredging, piping, clearing, 
shading, etc. require permitting. Activities included in the submittal of the PCN may include coordination 
with the USACE, which may include meetings at the Corps office and/or conference calls with the USACE. 
Mitigation for unavoidable impacts to Jurisdictional Waters of U.S. is required when impacts reach mitigation 
thresholds. Applicable mitigation credits needed for impacts to “waters of the U.S.” would be compiled per 
the USACE regulations for PCN application. Mitigation costs are not included in this proposal. 
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Task 2 – Civil, Drainage & Erosion Design for the New Slope Stabilization 
SEI to provide engineering design for grading plans that will reestablish a flatter slope, 3:1 to 4:1, on the 
side of Botany Woods Drive that has failed. The grading plans will require piping a channel that becomes 
a stream for the last 20 to 30 ft. Pipe will be installed at the bottom of the existing channel with granular 
material as specified by the Geotechnical Subconsultant, GeoHydro. Fill material will be placed above the 
granular material to reestablish the slope that has failed. Outlet protection will be placed at the end of the 
pipe. In addition, all the required erosion control that will be required for the grading will be included in the 
grading plan set. Quantities for earthwork, pipe, special fill material and all erosion control items will be 
provided as well. 
 
Since this is an emergency project, land disturbance permit (LDP) or other permitting outside of 
the permitting outlined in Task 1 has NOT been included. 

COMPENSATION  

PROFESSIONAL FEES 

Description Task Subtotal Billed Initials 

Task 1 – Site Visit, Stream Delineation and 
Army Corp of Engineers Nationwide 404 
Permit 

$6,500.00 
Monthly, % 
Complete of 
Lump Sum 

 

Task 2 – Civil, Drainage & Erosion Design for 
the New Slope Stabilization 

$3,500.00 
Monthly, % 
Complete of 
Lump Sum 

 

Miscellaneous Services $2,500.00 
Monthly, % 
complete of 
Allowance 

 

Total $12,500.00 
Monthly, % 
Complete of 
Lump Sum 

 

 

SCHEDULE 
SEI can initiate work on this project immediately upon notice to proceed.  SEI will provide a schedule with 
regular updates and will have all information delivered to the client in advance of submission to the 
jurisdiction. 

Direct expenses are not included in the fees subtotaled in the above table.  Direct expenses not furnished 
directly by SEI will be billed at cost and may include but are not limited to special fees, permits, insurance, 
printing and photographic reproduction, sub-contractors, rental of equipment and vehicles, 
shipping/transportation, meals and lodging, bonds, laboratory testing and supplies.  Exclusions to the 
contract are noted in Attachment A. 

SEI will cease work and notify you as soon as possible if additional professional services are required 
beyond the scope of work defined in the Scope of Services section above.  Additional services will be 
billed according to the Rate Scheduled in Attachment B. 
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Payment is due upon receipt of invoice.  Finance charges of one and one-half percent (1.5%) will be 
added to the unpaid balance beginning 30 days after invoice date.  Any changes and/or revisions to this 
contract shall be agreed upon and initialed by all parties.  This proposal shall be considered valid for a 
period of ninety (90) days from the date on page one (1). 

IN WITNESS WHEREOF, the Agreement is accepted on the later date written below, subject to the terms 
and conditions stated above and attached to the Agreement in Attachment C. 

CLIENT              SOUTHEASTERN ENGINEERING, INC. 

Signed  Signed  

Name (Typed)  Name (Typed)  

TITLE  TITLE  

DATE  DATE  

  



M:\~RFP\2019 RFPs\City of Dalton\Botany Woods Slope Failure\19‐0411 City of Dalton 

Botany Woods Drive Slope Failure Project.docx  Initials______/_______ 

ATTACHMENT A 

EXCLUSIONS: 

This agreement does not include the following: 

 
 Zoning or zoning modification applications and coordination 
 GDOT or other agency coordination 
 Community coordination meetings 
 Graphic design 
 Traffic engineering services 
 Land surveying services 
 Structural engineering and inspection 
 Soil testing/geotechnical analysis of existing soils or levels of compaction 
 Subsurface utility location and/or investigation 
 Utility capacity analyses 
 Offsite utility evaluation and/or extension 
 Offsite utility easements 
 Utility coordination 
 Stream buffer variance - variance through EPD and/or local jurisdiction 
 Offsite silt study 
 Dam breach 
 FEMA coordination and/or letter of Map Revision 
 MS4 requirements 
 Architectural services 
 Landscape architectural services 
 Irrigation design 
 Tree survey and/or as-builts 
 Planting plans 
 Inspecting and/or placing plants on site 
 State waters and/or wetland location, delineation and/or permitting through USACE 
 Preparation of Storm Water Management, Inspection and Maintenance Agreement or similar/related 

documents 
 LDP submittal or revisions 
 Final plat submittal or revisions 
 Cost estimates or Quantity take offs 
 Construction management, contract administration or price/cost negotiations of construction work 
 Settlement of disputes of claims due to contractor default or insolvency or discontinuation of work 
 Maintenance services (post-construction or otherwise) 
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ATTACHMENT B 
 

HOURLY RATE SCHEDULE: 
Services shall be invoiced according to the following rates: 

Environmental Personnel: 

Environmental Scientist I :          $85/hr. 
Environmental Services Manager:         $125/hr. 
 
Planning and Landscape Architecture Personnel: 
Administrative: $60/hr. 
Technician: $60/hr. 
Land Planner: $125/hr. 
Landscape Architect: $125/hr.  
 
Engineering Personnel: 
Administrative: $60/hr. 
Technician: $60/hr. 
Designer I: $75/hr. 
Designer II: $95/hr. 
Designer III: $115/hr. 
Engineer I: $90/hr. 
Engineer II: $110/hr.  
Engineer III: $135/hr. 
Project Manager: $155/hr.  
Director/Principal: $250/hr. 
 
Hourly* Surveying Personnel: 
Field Crew: (1 Man) $90/hr. 
Field Crew: (2 Man) $150/hr. 
Field Crew: (3 man) $195/hr. 
Survey Technician 1: $75/hr. 
Survey Technician 2:                                                                                                               $85/hr. 
Survey Technician 3:                                                                                                               $95/hr. 
Administrative: $60/hr. 
*Overtime rates = 1.5 x standard rates 
 
Salary Surveying Personnel (Overtime Exempt): 
Survey Director: (PLS) $150/hr. 
Project Manager: (PLS) $140/hr. 
Associate Project Manager: (LSIT) $115/hr. 
Field Coordinator:  $110/hr. 

 
Note:  Personnel include direct and contract employees. 
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ATTACHMENT C 
GENERAL CONDITIONS: 

A. ENTIRE AGREEMENT AND ACCEPTANCE:  This CONTRACT comprises the full and entire 
agreement between the parties affecting all matters herein described, and no other agreement or 
understanding of any nature concerning the same has been entered into or will be recognized.  
ENGINEER shall not be bound by any instructions, statements, or writings that are not expressly 
contained herein except written change orders approve by CLIENT. These terms and conditions 
may be accepted only on the exact terms set forth herein and such terms and conditions 
supersede all prior discussions, understandings, or agreements related to this CONTRACT.  
Acceptance is made by CLIENT who either owns the subject project site or has an agreement 
with or the permission of the property owner which permits the ENGINEER to perform services at 
or related to the property. 

B. Our professional services shall be performed, our findings obtained, and our recommendations 
prepared in accordance with generally accepted engineering, surveying and landscape 
architecture practices.  This warranty is in lieu of all other warranties, either implied or expressed.  
SEI assumes no responsibility for interpretation made by others based upon the work or 
recommendations made by SEI 

C. SCOPE OF SERVICES AND EXTRA WORK:  The scope of ENGINEER’s services hereunder is 
strictly limited to the services described in the contract, and ENGINEER shall have no obligations 
beyond such scope.  Further, ENGINEER shall have no obligation to perform, and shall not be 
liable for any investigations or field observations relating to the project, unless such investigations 
or field observations are expressly provided in this CONTRACT.  The CLIENT shall pay 
ENGINEER additional fees and reimbursables for work required for the project and for services 
requested by CLIENT in writing, if such work or services are not expressly described hereof, 
including, but not limited to, services involving redesign, change in scope of the project or 
additional work or services. There shall be no oral change orders. All change orders shall be in 
writing and approved by CLIENT. 

D. It is understood and agreed that SEI, shall not be held responsible for any inaccuracies in any 
materials, data or records of any other person, firm or agency which are provided to it and/or may 
be utilized by it in the performance of specific services except as reasonably within the scope of 
this Agreement and within the experience and expertise of SEI in providing engineering services. 

E. Should client be a Corporation or Partnership, the person signing this work order agrees to take 
full personal financial responsibility for the payment of the amounts specified herein and hereby 
waives right to personal property exemptions pursuant to collection thereof.  

F. In the event additional services beyond the scope of work listed above are required by 
Owner/Client, we shall perform these services for an amount equal to normal hourly charges on 
work actually performed upon approval by Owner/Client.  We shall submit monthly invoices for 
services outlined in this agreement.  Payment is due upon receipt of invoice.  Finance charges of 
one, one-half percent (1.5%) will be added to any unpaid balance at the end of 30 days (APR 
18%).  When an invoice is 60 days in arrears, ENGINEER shall have the further right to 
discontinue further services and assess an additional 10% of the unpaid balance of $100.00 
minimum charge, whichever is greater, before providing further services of any kind to the subject 
project or CLIENT.  Any inquiries about invoices should be made within 15 days of the invoice 
date. 

G. Either party may terminate this agreement with ten (10) days written notice.  Outstanding fees for 
services performed prior to termination shall be due and payable upon termination.  In the event 
that GDOT regulations applicable to the Project are amended prior commencement of the Project 
or if the services outlined in this proposal have not been authorized within thirty (30) days, fees 
quoted are subject to revision by SEI and approval by the CLIENT. 

H. Should the client be a ‘Prime Consultant’ where SEI is acting as a sub-consultant to the ‘Prime 
Consultant’ and the ‘Prime Consultant’ is a Corporation or partnership, working as consultant to 
the actual owner of the project, the representative signing this contract agrees that the company 
for which he is employed and represents will take full financial responsibility for the payment of 
the amounts specified herein regardless of whether or not the actual owner/developer of the 
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property pays the ‘Prime Consultants’ own invoices. Note: This clause does not exclude SEI’s 
right to legally pursue the physical owner of the property in the event of non-payment by the 
Client or ‘Prime Consultant.’ 

I. All original papers, documents, electronic data and all work product and copies thereof, produced 
as a result of this contract shall remain the property of SEI and may be used by the SEI without 
further consent of the Client. 

J. Owner/Client shall pay SEI all costs and expenses incurred or paid by SEI in connection with the 
collection of any sums due hereunder, including without limitation, reasonable attorneys' fees of 
no less than 15% of the amount for which collection is sought. 

K. Under no circumstances shall either party be liable to the other party for any indirect, incidental, 
economic, special, punitive or consequential damages, whether for breach of contract, negligence, 
or under any other cause of action, that results from the relationship or the conduct of business 
contemplated herein. 

L. HIDDEN CONDITIONS:  A structural condition is hidden if concealed by existing finishes or is 
not capable of investigation by reasonable visual observation.  If the SER has reason to 
believe that such a condition may exist, the client shall authorize and pay for all costs 
associated with the investigation of such a condition and, if necessary, all costs necessary to 
correct said condition upon SEI providing written notice to CLIENT and upon written approval 
by CLIENT prior to said inspection and correction.   

M. If (1) the client fails to authorize such investigation or correction after due notification, or (2) 
the SER has no reason to believe that such a condition exists, the client is responsible for all 
risks associated with this condition, and the SER shall not be responsible for the existing 
condition nor any resulting damages to persons or property. 

N. This Agreement shall be governed by and interpreted in accordance with the laws of the State of 
Georgia. The parties agree that in the event that any suit or proceeding is brought in connection 
with this Agreement, such suit or proceeding shall be brought in the Superior Court of Whitfield 
County, Georgia and the parties shall submit to the exclusive jurisdiction of such Court and waive 
any and all jurisdiction, venue, and inconvenient forum objections to such Court. 

O. NO WAIVER:  The failure of ENGINEER to enforce, at any time or for any period of time, any one 
or more of the provisions of the CONTRACT shall not be construed to be, and shall not be, a waiver 
of any such provision or of its right thereafter to enforce each and every such provision. 


