Init.

L’AIA Document A121 - 2018

Standard Form of Master Agreement Between Owner and Contractor where Work is
provided under multiple Work Orders

AGREEMENT made as of the day of in the year Two Thousand Twenty Four

(In words, indicate day, month, and year.) ADDITIONS AND DELETIONS:
The author of this document has
BETWEEN the Owner: added information needed for its
(Name and address) completion. The author may also
have revised the text of the original
City of Dickinson, North Dakota AlA standard form. An Additions and
38 1Ist Street Deletions Report that notes added
Dickinson, ND 58601 information as well as revisions to the
standard form text is available from
and the Contractor: the author and should be reviewed. A
(Name and address) vertical line in the left margin of this

document indicates where the author
J.E. Dunn Construction Company haz ac:]ded r;]ecessharyr:nforgjtugn
766 Elks Drive, Suite B and where the author has added to or

Dickinson, ND 58601 deleted from the original AlA text.

This document has important legal

consequences. Consultation with an
WHEREAS, the Owner intends to undertake several projects on various properties, attorney is encouraged with respect
including but not limited to the following: (i) the renovation and expansion to solid waste  to its completion or modification.
processing and office expansion remodel for the Baler Building, (ii) an expansion and
remodel of the Library, and (iii) an expansion and remodel of the Dickinson Museum
Center;

This document does not contain a
description of the Contractor’s scope
of Work or establish payment terms

o ) or the dates of commencement of the
WHEREAS, Owner and Contractor are entering into this Master Agreement to set forth the  yyork or Substantial Completion. This

terms and conditions that apply to each of the individual projects contemplated in subparts  gocument is intended to be used in
(i) through (iii) above, along with any other projects that are mutually agreed upon between  conjunction with AIA Document
Owner and Contractor hereafter, and the specific terms applicable to any individual project ~ A221™-2018, Work Order for use
are contemplated to be set forth in a Work Order as set forth in more detail in this Master  with Master Agreement Between
Agreement below; Owner and Contractor.

NOW THEREFORE, the Owner and Contractor agree as follows.
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ARTICLE 1 MASTER AGREEMENT TERM AND PARTY REPRESENTATIVES

§ 1.1 This Master Agreement shall be effective for one year after the date first written above ("Date of this Master
Agreement").

§ 1.2 This Master Agreement shall apply to all Work Orders agreed to by the parties within the term of this Master
Agreement until completion of the Work Order. In the event of a conflict between terms and conditions of this Master
Agreement and a Work Order, the terms of the Work Order shall take precedence for the Work provided pursuant to
the Work Order.

§ 1.3 This Master Agreement will renew on an annual basis, on the day and month of the Date of this Master
Agreement, unless either party provides notice of their intent not to renew this Master Agreement. Notice must be
provided at least 60 days prior to the renewal date. In the event either party elects not to renew this Master Agreement,

the terms of this Master Agreement shall remain applicable until all Work Orders under this Master Agreement are
completed or terminated.

AlA Document A121 —2018. Copyright © 2014 and 2018. All rights reserved. “The American Institute of Architects,” “American Institute of Architects,” “AlA,” the AIA
Logo, and “AlA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 15:33:39 ET on 11/01/2024 under
Order No0.3104241435 which expires on 03/12/2025, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract
Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: (1968387889)

2



Init.

§ 1.4 The Owner identifies the following representative authorized to act on the Owner’s behalf with respect to this
Master Agreement:

[Name]

City of Dickinson, North Dakota
38 15t Street

Dickinson, ND 58601

§ 1.4.1 In each Work Order, the Owner will identify a representative authorized to act on the Owner’s behalf with
respect to the Work Order.

§ 1.5 The Contractor identifies the following representative authorized to act on the Contractor’s behalf with respect
to this Master Agreement:

Marc Mellmer

J.E. Dunn Construction Company
766 Elks Drive, Suite B
Dickinson, ND 58601

§ 1.5.1 In each Work Order, the Contractor will identify a representative authorized to act on behalf of the Contractor
with respect to the Work Order.

ARTICLE 2 WORK ORDERS
§ 2.1 The Owner is not required to issue any Work Orders under this Master Agreement.

§ 2.2 The Contractor may decline to accept any Work Order issued by the Owner.

§ 2.3 The Contractor shall execute the Work set forth in each agreed upon Work Order, consisting of AIA Document
A221-2018, Work Order, or such other document as the Owner and Contractor may mutually agree upon. Each Work
Order shall state the name, location, and detailed description of the Project; identify the Architect; state the Contract
Time; state the Contract Sum; describe the Work; and enumerate the Contract Documents.

§ 2.4 The Owner shall make the Contract Documents available to the Contractor prior to execution of the Work Order,
and thereafter, upon request. The Owner may charge the Contractor for the reasonable cost to reproduce the Contract
Documents provided to the Contractor.

ARTICLE 3  PAYMENTS

§ 3.1 Contract Sum and Progress Payments

§ 3.1.1 Each Work Order shall include a Contract Sum. The Owner shall pay the Contractor the Contract Sum in
current funds in accordance with each individual Contract. Where the Contract Sum is based on the Cost of the Work
under Section 3.3 or 3.4 of the Work Order, the Cost of the Work is defined in Exhibit A, Determination of the Cost of
the Work. To the extent Owner authorizes Contractor to perform preconstruction services in connection with a Project,
such services shall be compensated according Work Order.. To the extent the Contractor is authorized to perform
preconstruction services and the Owner does not proceed with the Project, the Contractor shall be equitably
compensated for such services.

§ 3.1.2 Applications for Payment will be submitted individually for each Contract.
§ 3.1.3 Based upon Applications for Payment for individual Contracts submitted to the Architect by the Contractor,
and Certificates for Payment issued by the Architect, the Owner shall make progress payments on account of the

Contract Sum to the Contractor as provided below and elsewhere in the Contract Documents.

§ 3.1.4 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as set forth in the Work Order.
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§ 3.1.5 Provided that an Application for Payment is received by the Architect not later than the last day of a month, the
Owner shall make payment of the certified amount to the Contractor not later than the thirtieth day of the following
month. If an Application for Payment is received by the Architect after the date fixed above, payment shall be made by
the Owner not later than thirty ( 30 ) days after the Architect receives the Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 3.1.6 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold
retainage from the payment otherwise due as follows:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment and any terms for
reduction of retainage during the course of the Work. The amount of retainage may be limited by governing law.)

Ten percent (10%) retention until fifty percent (50%) completion of the Work, then there will be no further retention.

§ 3.1.7 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.
(Insert rate of interest agreed upon, if any.)

Ten percent (10%) per annum

§ 3.2 Final Payment
§ 3.2.1 Final payment for individual Contracts, constituting the entire unpaid balance of the Contract Sum, shall be
made by the Owner to the Contractor when
.1 the Contractor has fully performed the Work except for the Contractor’s responsibility to correct Work
as provided in Section 16.2, and to satisfy other requirements, if any, which extend beyond final
payment;
.2 the Contractor has submitted a final accounting for the Cost of the Work, where payment is on the basis
of the Cost of the Work with or without a Guaranteed Maximum Price; and
.3 afinal Certificate for Payment has been issued by the Architect in accordance with Section 13.8.1.

§ 3.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

ARTICLE 4 DISPUTE RESOLUTION

§ 4.1 Binding Dispute Resolution

For any claim subject to, but not resolved by, mediation pursuant to Section 19.5, the method of binding dispute
resolution shall be as follows:

(Check the appropriate box.)

[1] Arbitration pursuant to Section 19.6 of this Master Agreement

[ X 1 Litigation in a court of competent jurisdiction

[ ] Other: (Specify)

Claims will be resolved in a court of competent jurisdiction.

ARTICLE 5 GENERAL PROVISIONS

§ 5.1 The Work

The term "Work" means the construction and services required by the Contract Documents enumerated in a Work
Order, whether completed or partially completed, and includes all other labor, materials, equipment and services
provided or to be provided by the Contractor to fulfill the Contractor’s obligations under the Work Order and related
Contract. The Work may constitute the whole or a part of the Project identified in a particular Work Order.
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§ 5.2 The Contract Documents

The Contract Documents are enumerated in each Work Order and consist of this Master Agreement; the Work Order
executed by the Owner and Contractor (including, if applicable, Supplementary and other Conditions applicable to the
Work Order); all Drawings, Specifications, and Addenda issued in connection with the Work Order; other documents
listed in the Work Order; and Modifications issued after execution of the Work Order. A Modification is (1) a written
amendment to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive or (4) a
written order for a minor change in the Work issued by the Architect. The intent of the Contract Documents is to
include all items necessary for the proper execution and completion of the Work by the Contractor. The Contract
Documents are complementary, and what is required by one shall be as binding as if required by all; performance by
the Contractor shall be required to the extent consistent with the Contract Documents and reasonably inferable from
them as being necessary to produce the indicated results.

§ 5.3 The Contract

The Contract Documents for each Work Order form a separate Contract for construction of the Work ("The
Contract"). The Contract represents the entire and integrated agreement between the parties hereto for construction of
the Work and supersedes prior negotiations, representations or agreements, either written or oral. A Contract may be
amended or modified only by a Modification. The Contract Documents shall not be construed to create a contractual
relationship of any kind between any persons or entities other than the Owner and the Contractor.

§ 5.4 Instruments of Service

Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible
and intangible creative work performed by the Architect and the Architect’s consultants under their respective
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models,
sketches, drawings, specifications, digital models, and other similar materials.

§ 5.5 Ownership and Use of Drawings, Specifications and Other Instruments of Service

§ 5.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service including the Drawings and Specifications, and will retain all common law, statutory and other
reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors,
Sub-subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or
distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be
construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 5.5.2 The Contractor, Subcontractors, Sub-subcontractors and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to the protocols established pursuant to Sections 5.6 and 5.7, solely
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if
any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may not
use the Instruments of Service on other projects or for additions to a Project outside the scope of a Contract without the
specific written consent of the Owner, Architect and the Architect’s consultants.

§ 5.6 Digital Data Use and Transmission
The parties may use AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, to
establish the protocols for the development, use, transmission, and exchange of digital data.

§ 5.7 Intentionally omitted.

§ 5.8 Severability

The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give
effect to the parties’ intentions and purposes in executing the Contract.

§ 5.9 Notice

§ 5.9.1 Where the Contract Documents require one party to notify or give notice to the other party, such notice shall be
provided in writing to the designated representative of the party to whom the notice is addressed and shall be deemed
to have been duly served if delivered in person, by mail, by courier, or by electronic
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(Paragraphs deleted)
transmission.

(Paragraph deleted)

§ 5.10 Relationship of the Parties

Where the Contract is based on the Cost of the Work plus the Contractor’s Fee, with or without a Guaranteed
Maximum Price, the Contractor accepts the relationship of trust and confidence established by this Master Agreement
and covenants with the Owner to cooperate with the Architect and exercise the Contractor’s skill and judgment in
furthering the interests of the Owner; to furnish efficient business administration and supervision; to furnish at all
times an adequate supply of workers and materials; and to perform the Work in an expeditious and economical manner
consistent with the Owner’s interests. The Owner agrees to furnish and approve, in a timely manner, information
required by the Contractor and to make payments to the Contractor in accordance with the requirements of the
Contract Documents.

ARTICLE 6 OWNER

§ 6.1 Information and Services Required of the Owner

§ 6.1.1 Prior to commencement of the Work, at the written request by the Contractor, the Owner shall furnish to the
Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations
under the Contract. The Contractor shall have no obligation to commence the Work until the Owner provides such
evidence. If commencement of the Work is delayed under this Section 6.1.1, the Contract Time shall be extended
appropriately.

§ 6.1.2 The Owner shall furnish all necessary surveys and a legal description of sites referenced in a Work Order.

§ 6.1.3 The Contractor shall be entitled to rely on the accuracy of information furnished by the Owner but shall
exercise proper precautions relating to the safe performance of the Work.

§ 6.1.4 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 7.6.1, the Owner shall secure and pay for other necessary approvals,
easements, assessments and charges required for the construction, use or occupancy of permanent structures or for
permanent changes in existing facilities.

§ 6.2 Owner’s Right to Stop the Work

If the Contractor fails to correct Work which is not in accordance with the requirements of the Contract Documents, or
repeatedly fails to carry out the Work in accordance with the Contract Documents, the Owner may issue a written
order to the Contractor to stop the Work, or any portion thereof, until the cause for such order is eliminated; however,
the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner to exercise this right for
the benefit of the Contractor or any other person or entity.

§ 6.3 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents, and fails
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default or
neglect with diligence and promptness, the Owner may, without prejudice to any other remedies the Owner may have,
correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to
prior approval of the Architect and the Architect may, pursuant to Section 13.4.3, withhold or nullify a Certificate for
Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of
correcting such deficiencies, including the Owner’s expenses and compensation for the Architect’s additional services
made necessary by such default, neglect, or failure. If the Contractor disagrees with the actions of the Owner or the
Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to Article 19.

ARTICLE 7 CONTRACTOR

§ 7.1 Review of Contract Documents and Field Conditions by Contractor

§ 7.1.1 Execution of a Work Order by the Contractor is a representation that the Contractor has visited the relevant
site, become generally familiar with local conditions under which the Work is to be performed and correlated personal
observations with requirements of the Contract Documents.
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§ 7.1.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the
information furnished by the Owner pursuant to Section 6.1.2, shall take field measurements of any existing
conditions related to that portion of the Work and shall observe any conditions at the site affecting it. These obligations
are for the purpose of facilitating coordination and construction by the Contractor and are not for the purpose of
discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall promptly
report to the Architect any errors, inconsistencies, or omissions discovered by or made known to the Contractor as a
request for information in such form as the Architect may require. It is recognized that the Contractor’s review is made
in the Contractor’s capacity as a contractor and not as a licensed design professional unless otherwise specifically
provided in the Contract Documents.

§ 7.1.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall
promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for
information in such form as the Architect may require.

§ 7.2 Supervision and Construction Procedures

§ 7.2.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for and have control over construction means, methods, techniques, sequences
and procedures, and for coordinating all portions of the Work under a Contract, unless the Contract Documents give
other specific instructions concerning these matters.

§ 7.2.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work.

§ 7.3 Labor and Materials

§ 7.3.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.

§ 7.3.2 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not skilled in
tasks assigned to them.

§ 7.3.3 The Contractor may make a substitution only with the consent of the Owner, after evaluation by the Architect
and in accordance with a Modification.

§ 7.4 Warranty

The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will be
of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further warrants
that the Work will conform to the requirements of the Contract Documents and will be free from defects, except for
those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or equipment not
conforming to these requirements may be considered defective. The Contractor’s warranty excludes remedy for
damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or insufficient
maintenance, improper operation or normal wear and tear under normal usage. All other warranties required by the
Contract Documents shall be issued in the name of the Owner, or shall be transferable to the Owner, and shall
commence in accordance with Section 13.7.3.

§ 7.5 Taxes
The Contractor shall pay sales, consumer, use and other similar taxes that are legally enacted when bids are received or
negotiations concluded for an individual Contract, whether or not yet effective or merely scheduled to go into effect.

§ 7.6 Permits, Fees, Notices, and Compliance with Laws
§ 7.6.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building
permit as well as other permits, fees, licenses and inspections by government agencies necessary for proper execution
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and completion of the Work that are customarily secured after execution of a Contract and legally required at the time
bids are received or negotiations concluded.

§ 7.6.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work. If the Contractor
performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules and regulations, or
lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such Work and shall bear
the costs attributable to correction.

§ 7.7 Allowances

The Contractor shall include in the Contract Sum for each Work Order all allowances stated in the Contract
Documents for that Work Order. The Owner shall select materials and equipment under allowances with reasonable
promptness. Allowance amounts shall include the costs to the Contractor of materials and equipment delivered at the
site and all required taxes, less applicable trade discounts. Contractor’s costs for unloading and handling at the site,
labor, installation, overhead, profit, and other expenses contemplated for stated allowance amounts shall be included
in the Contract Sum but not in the allowance.

§ 7.8 Contractor’'s Construction Schedules

§ 7.8.1 The Contractor, promptly after executing a Work Order, shall submit for the Owner’s and Architect’s
information a Contractor’s construction schedule for the Work described in that Work Order. The schedule shall not
exceed time limits current under the Contract Documents, shall be revised at appropriate intervals as required by the
conditions of the Work and Project, shall be related to the entire Project to the extent required by the Contract
Documents, and shall provide for expeditious and practicable execution of the Work.

§ 7.8.2 The Contractor shall perform the Work in general accordance with the most recent schedule submitted to the
Owner and Architect.

§ 7.9 Submittals

§ 7.9.1 The Contractor shall review for compliance with the Contract Documents and submit to the Architect Shop
Drawings, Product Data, Samples and similar submittals required by the Contract Documents in coordination with the
Contractor’s construction schedule and in such sequence as to allow the Architect reasonable time for review. By
submitting Shop Drawings, Product Data, Samples and similar submittals, the Contractor represents to the Owner and
Architect that the Contractor has (1) reviewed and approved them; (2) determined and verified materials, field
measurements, and field construction criteria related thereto, or will do so; and (3) checked and coordinated the
information contained within such submittals with the requirements of the Work and of the Contract Documents. The
Work shall be in accordance with approved submittals.

§ 7.9.2 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents.

§ 7.9.3 The Contractor shall not be required to provide professional services that constitute the practice of architecture
or engineering unless such services are specifically required by the Contract Documents or unless the Contractor
needs to provide such services in order to carry out the Contractor’s own responsibilities. If professional design
services or certifications by a design professional are specifically required, the Owner and the Architect will specify
the performance and design criteria that such services must satisfy. The Contractor shall cause such services or
certifications to be provided by an appropriately licensed design professional. If no criteria are specified, the design
shall comply with applicable codes and ordinances. Each Party shall be entitled to rely upon the information provided
by the other Party. The Architect will review and approve or take other appropriate action on submittals for the limited
purpose of checking for conformance with information provided and the design concept expressed in the Contract
Documents. The Architect’s review of Shop Drawings, Product Data, Samples, and similar submittals shall be for the
limited purpose of checking for conformance with information given and the design concept expressed in the Contract
Documents. In performing such review, the Architect will approve, or take other appropriate action upon, the
Contractor’s Shop Drawings, Product Data, Samples, and similar submittals.

§ 7.10 Use of Site

The Contractor shall confine operations at the site(s) to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably
encumber the site(s) with materials or equipment.
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§ 7.11 Cutting and Patching
The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make its parts
fit together properly.

§ 7.12 Cleaning Up

The Contractor shall keep the premises and surrounding area free from accumulation of waste materials or rubbish
caused by operations under a Contract. At completion of the Work, the Contractor shall remove waste materials,
rubbish, the Contractor’s tools, construction equipment, machinery and surplus material from and about the Project.

§ 7.13 Access to Work
The Contractor shall provide the Owner and Architect access to the Work in preparation and progress wherever
located.

§ 7.14 Royalties, Patents and Copyrights

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall
not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer or
manufacturers is required by the Contract Documents or where the copyright violations are contained in Drawings,
Specifications or other documents prepared by the Owner or Architect. However, if an infringement of a copyright or
patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the loss unless the
information is promptly furnished to the Architect.

§ 7.15 Indemnification

§ 7.15.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner and its
employees of any of them from and against claims, damages, losses and expenses, including but not limited to
attorneys’ fees, arising out of or resulting from performance of the Work, provided that such claim, damage, loss, or
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property
(other than the Work itself), but only to the extent caused by the negligent acts or omissions of the Contractor, a
Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, regardless
of whether or not such claim, damage, loss, or expense is caused in part by a party indemnified hereunder. Such
obligation shall not be construed to negate, abridge, or reduce other rights or obligations of indemnity which would
otherwise exist as to a party or person described in this Section 7.15.1.

§ 7.15.2 In claims against any person or entity indemnified under this Section 7.15 by an employee of the Contractor,
a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the
indemnification obligation under Section 7.15.1 shall not be limited by a limitation on amount or type of damages,
compensation or benefits payable by or for the Contractor or Subcontractor under workers’ compensation acts,
disability benefit acts or other employee benefit acts.

ARTICLE 8 ARCHITECT

§ 8.1 The Owner shall retain an Architect to perform the services enumerated in this Article 8 and as described
elsewhere in this Master Agreement. If an Architect is not required by law, or otherwise not engaged on the Project,
the Owner shall perform such services.

§ 8.2 The Architect listed on each Work Order will provide administration of the Contract as described in the Contract
Documents and will be an Owner’s representative during construction, until the date the Architect issues the final
Certificate for Payment for the Contract. The Architect will have authority to act on behalf of the Owner only to the
extent provided in the Contract Documents, unless otherwise modified in writing in accordance with other provisions
of the Contract.

§ 8.3 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents shall
not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. Consent shall
not be unreasonably withheld.

§ 8.4 The Architect will visit the site at intervals appropriate to the stage of the construction to become generally
familiar with the progress and quality of the portion of the Work completed, and to determine in general, if the Work
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observed is being performed in a manner indicating that the Work, when fully completed, will be in accordance with
the Contract Documents. However, the Architect will not be required to make exhaustive or continuous on-site
inspections to check the quality or quantity of the Work. The Architect will not have control over, charge of, or
responsibility for, the construction means, methods, techniques, sequences or procedures, or for safety precautions and
programs in connection with the Work, since these are solely the Contractor’s rights and responsibilities under the
Contract Documents.

§ 8.5 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the
Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor,
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not
have control over or charge of and will not be responsible for acts or omissions of the Contractor, Subcontractors, or
their agents or employees, or any other persons or entities performing portions of the Work.

§ 8.6 Based on the Architect’s evaluations of the Work and of the Contractor’s Applications for Payment, the
Architect will review and certify the amounts due the Contractor and will issue Certificates for Payment in such
amounts.

§ 8.7 The Architect has authority to reject Work that does not conform to the Contract Documents and to require
inspection or testing of the Work.

§ 8.8 The Architect will review and approve or take other appropriate action upon the Contractor’s submittals such as
Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents.

§ 8.9 The Architect will interpret and decide matters concerning performance under, and requirements of, the Contract
Documents on written request of either the Owner or Contractor. The Architect will make initial decisions on all
claims, disputes and other matters in question between the Owner and Contractor but will not be liable for results of
any interpretations or decisions rendered in good faith.

§ 8.10 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

ARTICLE 9 SUBCONTRACTORS
§ 9.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at a Project site.

§ 9.2 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after execution of a
Work Order, shall notify the Owner and Architect of the Subcontractors or suppliers proposed for each of the principal
portions of the Work. The Contractor shall not contract with any Subcontractor or supplier to whom the Owner or
Architect has made reasonable written objection within ten days after receipt of the Contractor’s list of Subcontractors
and suppliers. If the proposed but rejected Subcontractor was reasonably capable of performing the Work, the
Contract Sum and Contract Time shall be increased or decreased by the difference, if any, occasioned by such change,
and an appropriate Change Order shall be issued before commencement of the substitute Subcontractor’s Work. The
Contractor shall not be required to contract with anyone to whom the Contractor has made reasonable objection.

§ 9.3 Contracts between the Contractor and Subcontractors shall (1) require each Subcontractor, to the extent of the
Work to be performed by the Subcontractor, to be bound to the Contractor by the terms of the Contract Documents,
and to assume toward the Contractor all the obligations and responsibilities, including the responsibility for safety of
the Subcontractor’s Work, which the Contractor, by the Contract Documents, assumes toward the Owner and
Architect, and (2) allow the Subcontractor the benefit of all rights, remedies and redress against the Contractor that the
Contractor, by the Contract Documents, has against the Owner.

ARTICLE 10 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
§ 10.1 The term "Separate Contractor(s)" shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to a Project with the Owner’s
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own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar to those of
this Contract, including those provisions of the Conditions of the Contract related to insurance and waiver of
subrogation.

§ 10.2 The Contractor shall afford the Owner and the Owner’s separate contractors reasonable opportunity for
introduction and storage of their materials and equipment and performance of their activities, and shall connect and
coordinate the Contractor’s activities with theirs as required by the Contract Documents.

§ 10.3 The Owner shall be reimbursed by the Contractor for costs incurred by the Owner which are payable to a
separate contractor because of delays, improperly timed activities or defective construction of the Contractor. The
Owner shall be responsible to the Contractor for costs incurred by the Contractor because of delays, improperly timed
activities, damage to the Work, or defective construction of a separate contractor.

ARTICLE 11 CHANGES IN THE WORK

§ 11.1 By appropriate Modification, changes in the Work may be accomplished after execution of a Work Order. The
Owner, without invalidating the Contract, may order changes in the Work within the general scope of the Contract
consisting of additions, deletions, or other revisions, with the Contract Sum and Contract Time being adjusted
accordingly. Such changes in the Work shall be authorized by written Change Order signed by the Owner, Contractor,
or by written Construction Change Directive signed by the Owner and Architect. Upon issuance of the Change Order
or Construction Change Directive, the Contractor shall proceed promptly with such changes in the Work, unless
otherwise provided in the Change Order or Construction Change Directive.

§ 11.2 Adjustments in the Contract Sum and Contract Time resulting from a change in the Work shall be determined
by mutual agreement of the parties or, in the case of a Construction Change Directive signed only by the Owner and
Architect, by the Contractor’s cost of labor, material, equipment, and reasonable overhead and profit, unless the
parties agree on another method for determining the cost or credit. Pending final determination of the total cost of a
Construction Change Directive, the Contractor may request payment for Work completed pursuant to the Construction
Change Directive. The Architect will make an interim determination of the amount of payment due for purposes of
certifying the Contractor’s monthly Application for Payment. When the Owner and Contractor agree on adjustments
to the Contract Sum and Contract Time arising from a Construction Change Directive, the Contractor will prepare a
Change Order.

§ 11.3 The Architect will have authority to order minor changes in the Work not involving adjustment in the Contract
Sum or extension of the Contract Time and not inconsistent with the intent of the Contract Documents. Such changes
shall be effected by written order and shall be binding on the Owner and Contractor. The Contractor shall carry out
such written orders promptly. If the Contractor believes that the proposed minor change in the Work will affect the
Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to implement the
change in the Work.

§ 11.4 If concealed or unknown physical conditions are encountered at the site that differ materially from those
indicated in the Contract Documents or from those conditions ordinarily found to exist, the Contract Sum and Contract
Time shall be equitably adjusted as mutually agreed between the Owner and Contractor; provided that the Contractor
provides notice to the Owner and Architect promptly and before conditions are disturbed.

ARTICLE 12 TIME
§ 12.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Work Order,
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 12.2 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

§ 12.3 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 12.4 The date of Substantial Completion is the date certified by the Architect in accordance with Section 13.7.3.
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§ 12.5If the Contractor is delayed at any time in the commencement or progress of the Work by (1) changes ordered in
the Work; (2) by labor disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions not reasonably
anticipatable, unavoidable casualties or any causes beyond the Contractor’s control; or (3) by other causes that the
Contractor asserts, and the Architect determines, justify delay, then the Contract Time shall be extended for such
reasonable time as the Architect may determine, subject to the provisions of Article 19.

ARTICLE 13 PAYMENTS AND COMPLETION

§ 13.1 Schedule of Values

§ 13.1.1 Where the Contract is based on a Stipulated Sum or the Cost of the Work with a Guaranteed Maximum Price
pursuant to the Work Order, the Contractor shall submit a schedule of values to the Architect before the first
Application for Payment, allocating the entire Stipulated Sum or Guaranteed Maximum Price to the various portions
of the Work. The schedule of values shall be prepared in the form, and supported by the data to substantiate its
accuracy required by the Architect. This schedule of values shall be used as a basis for reviewing the Contractor’s
Applications for Payment.

§ 13.1.2 The allocation of the Stipulated Sum or Guaranteed Maximum Price under this Section 13.1 shall not
constitute a separate stipulated sum or guaranteed maximum price for each individual line item in the schedule of
values.

§ 13.2 Control Estimate

§ 13.2.1 Where the Contract Sum is the Cost of the Work, plus the Contractor’s Fee without a Guaranteed Maximum
Price pursuant to the Work Order, the Contractor shall prepare and submit to the Owner a Control Estimate within 14
days of executing the Work Order. The Control Estimate shall include the estimated Cost of the Work plus the
Contractor’s Fee.

§ 13.2.2 The Control Estimate shall include:

A the Contract Documents enumerated in the Work order, including all Modifications thereto;

.2 alist of the assumptions made by the Contractor in the preparation of the Control Estimate to
supplement the information provided by the Owner and contained in the Contract Documents;

.3 astatement of the estimated Cost of the Work organized by trade categories or systems and the
Contractor’s Fee;

4 aproject schedule upon which the Control Estimate is based, indicating proposed Subcontractors,
activity sequences and durations, milestone dates for receipt and approval of pertinent information,
schedule of shop drawings and samples, procurement and delivery of materials or equipment, the
Owner’s occupancy requirements, and the date of Substantial Completion; and

.5 alist of any contingency amounts included in the Control Estimate for further development of design
and construction.

§ 13.2.3 When the Control Estimate is acceptable to the Owner and Architect, the Owner shall acknowledge it in
writing. The Owner’s acceptance of the Control Estimate does not imply that the Control Estimate constitutes a
Guaranteed Maximum Price.

§ 13.2.4 The Contractor shall develop and implement a detailed system of cost control that will provide the Owner and
Architect with timely information as to the anticipated total Cost of the Work. The cost control system shall compare
the Control Estimate with the actual cost for activities in progress and estimates for uncompleted tasks and proposed
changes. This information shall be reported to the Owner, in writing, no later than the Contractor’s first Application
for Payment and shall be revised and submitted with each Application for Payment.

§ 13.2.5 The Owner shall authorize preparation of revisions to the Contract Documents that incorporate the
agreed-upon assumptions contained in the Control Estimate. The Owner shall promptly furnish such revised Contract
Documents to the Contractor. The Contractor shall notify the Owner and Architect of any inconsistencies between the
Control Estimate and the revised Contract Documents.

§ 13.3 Applications for Payment
§ 13.3.1 Applications for Payment will be submitted individually for each Contract as set forth in this section 13.3.
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§ 13.3.2 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under
Section 13.1, for completed portions of the Work. The application shall be notarized, if required; be supported by all
data substantiating the Contractor’s right to payment that the Owner or Architect require; shall reflect retainage if
provided for in the Contract Documents; and include any revised cost control information required by Section 13.2.4.
Applications for Payment shall not include requests for payment for portions of the Work for which the Contractor
does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom the
Contractor intends to pay.

(Paragraph deleted)

§ 13.3.4 Payments shall be made on account of materials and equipment delivered and suitably stored at the site for
subsequent incorporation in the Work. If approved in advance by the Owner, payment may similarly be made for
materials and equipment stored, and protected from damage, off the site at a location agreed upon in writing.

§ 13.3.5 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment
all Work for which Certificates for Payment have been previously issued and payments received from the Owner shall,
to the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims, security interests
or other encumbrances adverse to the Owner’s interests.

§ 13.4 Certificates for Payment

§ 13.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue to
the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines is
properly due, or notify the Contractor and Owner of the Architect’s reasons for withholding certification in whole or in
part as provided in Section 13.4.3.

§ 13.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based
on the Architect’s evaluations of the Work and the data in the Application for Payment, that, to the best of the
Architect’s knowledge, information and belief, the Work has progressed to the point indicated, the quality of the Work
is in accordance with the Contract Documents, and the Contractor is entitled to payment in the amount certified. The
foregoing representations are subject to an evaluation of the Work for conformance with the Contract Documents
upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor deviations from the
Contract Documents prior to completion and to specific qualifications expressed by the Architect. However, the
issuance of a Certificate for Payment will not be a representation that the Architect has (1) made exhaustive or
continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed construction means,
methods, techniques, sequences or procedures; (3) reviewed copies of requisitions received from Subcontractors and
suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment; or (4) made
examination to ascertain how or for what purpose the Contractor has used money previously paid on account of the
Contract Sum.

§ 13.4.3 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary
to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 13.4.2 cannot
be made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the
Contractor and Owner as provided in Section 13.4.1. If the Contractor and the Architect cannot agree on a revised
amount, the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to
make such representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of
subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to
such extent as may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor is
responsible, including loss resulting from acts and omissions described in Section 7.2.2, because of
A defective Work not remedied;
.2 third-party claims filed or reasonable evidence indicating probable filing of such claims unless security
acceptable to the Owner is provided by the Contractor;
.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials
or equipment;
4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
.5 damage to the Owner or a Separate Contractor;
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.6 reasonable evidence that the Work will not be completed within the Contract Time and that the unpaid
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or
.1 repeated failure to carry out the Work in accordance with the Contract Documents.

§ 13.4.5 The Architect may not withhold a Certificate for Payment in whole or in part, and the Owner shall not
withhold payments to the Contractor, pertaining to one Contract to offset amounts in dispute under a separate
Contract.

§ 13.4.6 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 13.4.3,
in whole or in part, that party may submit a Claim in accordance with Article 19.

§ 13.5 Progress Payments

§ 13.5.1 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the
Owner, the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to
the Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement
with each Subcontractor, require each Subcontractor to make payments to sub-subcontractors in a similar manner.

§ 13.5.2 Neither the Owner nor Architect shall have an obligation to pay or see to the payment of money to a
Subcontractor or supplier except as may otherwise be required by law.

§ 13.5.3 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 13.5.4 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and
litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of any
tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property against
which the lien or other claim for payment has been asserted.

(Paragraphs deleted)

§ 13.6 Failure of Payment

If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days
after the date established in the Contract Documents, the amount certified by the Architect or awarded by binding
dispute resolution, then the Contractor may, upon seven additional days’ written notice to the Owner and Architect,
stop the Work until payment of the amount owing has been received. The Contract Time shall be extended
appropriately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of
shutdown, delay and start-up, plus interest as provided for in the Contract Documents.

§ 13.7 Substantial Completion

§ 13.7.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof
is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work
for its intended use.

§ 13.7.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 13.7.3

(Paragraphs deleted)

Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is substantially complete. When the Architect determines that the Work or designated
portion thereof is substantially complete, the Architect will issue a Certificate of Substantial Completion which shall
establish the date of Substantial Completion; establish responsibilities of the Owner and Contractor for security,
maintenance, heat, utilities, damage to the Work and insurance; and fix the time within which the Contractor shall
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finish all items on the list accompanying the Certificate. Warranties required by the Contract Documents shall
commence on the date of Substantial Completion of the Work or designated portion thereof unless otherwise provided
in the Certificate of Substantial Completion.

§ 13.7.4 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance and consent of surety, if any,
the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment shall be
adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 13.8 Final Completion and Final Payment

§ 13.8.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the Architect will promptly make such inspection and, when the Architect
finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will
promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and
belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance
with the Contract Documents and that the entire balance found to be due the Contractor and noted in the final
Certificate is due and payable. The Architect’s final Certificate for Payment will constitute a further representation
that conditions stated in Section 13.8.2 as precedent to the Contractor’s being entitled to final payment have been
fulfilled.

§ 13.8.2 Final payment shall not become due until the Contractor has delivered to the Owner a complete release of all
liens arising out of the Contract or receipts in full covering all labor, materials and equipment for which a lien could be
filed, or a bond satisfactory to the Owner to indemnify the Owner against such lien. If such lien remains unsatisfied
after payments are made, the Contractor shall refund to the Owner all money that the Owner may be compelled to pay
in discharging such lien, including costs and reasonable attorneys’ fees.

§ 13.8.3 The making of final payment shall constitute a waiver of claims by the Owner except those arising from
A liens, claims, security interests or encumbrances arising out of the Contract and unsettled;
.2 failure of the Work to comply with the requirements of the Contract Documents;
.3 terms of special warranties required by the Contract Documents; or
4 audits performed by the Owner, if permitted by the Contract Documents, after final payment

§ 13.8.4 Acceptance of final payment by the Contractor, a Subcontractor or supplier shall constitute a waiver of claims
by that payee except those previously made in writing and identified by that payee as unsettled at the time of the final
Application for Payment.

ARTICLE 14 PROTECTION OF PERSONS AND PROPERTY

§ 14.1 Safety Precautions and Programs

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs in
connection with the performance of a Contract. The Contractor shall take reasonable precautions for safety of, and
shall provide reasonable protection to prevent damage, injury or loss to

1 employees on the Work and other persons who may be affected thereby;

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site,
under care, custody, or control of the Contractor or the Contractor’s Subcontractors or
Sub-subcontractors; and

3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways,
structures and utilities not designated for removal, relocation, or replacement in the course of
construction.

The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, rules, and
regulations, and lawful orders of public authorities bearing on safety of persons and property and their protection from
damage, injury, or loss. The Contractor shall promptly remedy damage and loss to property caused in whole or in part
by the Contractor, a Subcontractor, a sub-subcontractor, or anyone directly or indirectly employed by any of them, or
by anyone for whose acts they may be liable and for which the Contractor is responsible under Sections 14.1.2 and
14.1.3, except for damage or loss attributable to acts or omissions of the Owner or Architect or by anyone for whose
acts either of them may be liable, and not attributable to the fault or negligence of the Contractor. The foregoing
obligations of the Contractor are in addition to the Contractor’s obligations under Section 7.15.
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§ 14.2 Hazardous Materials

§ 14.2.1 The Contractor is responsible for compliance with the requirements of the Contract Documents regarding
hazardous materials or substances. If the Contractor encounters a hazardous material or substance not addressed in the
Contract Documents, and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or death to
persons resulting from a material or substance, including but not limited to asbestos, lead, or polychlorinated biphenyl
(PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, immediately
stop Work in the affected area and notify the Owner and Architect of the condition. When the material or substance
has been rendered harmless, Work in the affected area shall resume upon written agreement of the Owner and
Contractor. By Change Order, the Contract Time shall be extended appropriately and the Contract Sum shall be
increased in the amount of the Contractor’s reasonable additional costs of shutdown, delay, and start-up.

§ 14.2.2 To the fullest extent permitted by applicable law, the Owner shall indemnify and hold harmless the
Contractor, Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and
against claims, damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting
from performance of the Work in the affected area, if in fact, the material or substance presents the risk of bodily
injury or death as described in Section 14.2.1 and has not been rendered harmless, provided that such claim, damage,
loss, or expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible
property (other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or
negligence of the party seeking indemnity.

§ 14.2.3 If, without negligence on the part of the Contractor, the Contractor is held liable for the cost of remediation of
a hazardous material or substance solely by reason of performing Work as required by the Contract Documents, the
Owner shall, to the fullest extent permitted by applicable law, indemnify the Contractor for all cost and expense
thereby incurred.

ARTICLE 15 INSURANCE AND BONDS

§ 15.1 Contractor’s Insurance

The Contractor shall purchase and maintain insurance coverage required in this Article 15 and as otherwise required
for a specific project as set forth in a Work Order.

§ 15.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in this Section 15.1 or elsewhere in the Contract
Documents. The Contractor shall purchase and maintain the insurance required by this Master Agreement from an
insurance company or insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project
is located. The Contractor shall maintain the required insurance until the expiration of the period for correction of
Work as set forth in Section 16.4, unless a different duration is stated below:

§ 15.1.2 Commercial General Liability insurance for the Project written on an occurrence form with policy limits of
not less than Two Million Dollars ($2,000,000) each occurrence, Four Million Dollars ($4,000,000) general aggregate,
and Four Million Dollars ($4,000,000) aggregate for products-completed operations hazard, providing coverage for
claims including
.1 damages because of bodily injury, sickness or disease, including occupational sickness or disease, and
death of any person;
.2 personal and advertising injury;
.3 damages because of physical damage to or destruction of tangible property, including the loss of use of
such property;
4 bodily injury or property damage arising out of completed operations; and
.5  the Contractor’s indemnity obligations under Section 7.15.

§ 15.1.3 Automobile Liability covering vehicles owned by the Contractor and non-owned vehicles used by the
Contractor, with policy limits of not less than One Million Dollars ($1,000,000) per accident, for bodily injury, death
of any person, and property damage arising out of the ownership, maintenance, and use of those motor vehicles along
with any other statutorily required automobile coverage.
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§ 15.1.4 The Contractor may achieve the required limits and coverage for Commercial General Liability and
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such
primary and excess or umbrella insurance policies result in the same or greater coverage as those required under
Section 15.1.2 and 15.1.3, and in no event shall any excess or umbrella liability insurance provide narrower coverage
than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only through the
actual payment by the underlying insurers.

§ 15.1.5 Workers” Compensation at statutory limits.

§ 15.1.6 Employers’ Liability with policy limits not less than One Million Dollars ($1,000,000) each accident, One
Million Dollars ($1,000,000) each employee, and One Million Dollars ($1,000,000) policy limit.

§ 15.1.7 If the Contractor is required to furnish professional services as part of the Work, the Contractor shall procure
Professional Liability insurance covering performance of the professional services, as set forth in the Work Order.

§ 15.1.8 If the Work involves the transport, dissemination, use, or release of pollutants, the Contractor shall procure
Pollution Liability insurance, as set forth in the Work Order.

§ 15.1.9 Coverage under Sections 15.1.7 and 15.1.8 may be procured through a Combined Professional Liability and
Pollution Liability insurance policy, with combined limits as set forth in the Work Order.

§ 15.1.10 The Contractor shall provide certificates of insurance acceptable to the Owner evidencing compliance with
the requirements in this Section 15.1 at the following times: (1) prior to commencement of the Work; (2) upon renewal
or replacement of each required policy of insurance; and (3) upon the Owner’s written request. The certificates will
show the Owner as an additional insured on the Contractor’s Commercial General Liability and excess or umbrella
liability policy.

§ 15.1.11 Intentionally omitted.

§ 15.1.12 To the fullest extent permitted by law, the Contractor shall cause the commercial liability coverage required
by this Section 15.1 to include (1) the Owner as an additional insureds for claims caused in whole or in part by the
Contractor’s negligent acts or omissions during the Contractor’s operations; and (2) the Owner as an additional
insured for claims caused in whole or in part by the Contractor’s negligent acts or omissions for which loss occurs
during completed operations. The additional insured coverage shall be primary and non-contributory to any of the
Owner’s general liability insurance policies and shall apply to both ongoing and completed operations.

§ 15.1.13 Intentionally omitted.

§ 15.1.14 Other Insurance Provided by the Contractor
(List below any other insurance coverage to be provided by the Contractor and any applicable limits.)

Coverage Limits
See below regarding Builder’s Risk
insurance.

§ 15.2 Other Insurance
§ 15.2.1 Owner’s Liability Insurance
The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability insurance.

§ 15.2.2 Property Insurance

§ 15.2.2.1 For each Work Order, the Contractor shall purchase and maintain, from an insurance company or insurance
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located, property insurance
written on a builder’s risk "all-risks" completed value or equivalent policy form and sufficient to cover the total value
of the entire Work of the Project on a replacement cost basis, subject to sublimits for certain issues. The Contractor’s
property insurance coverage shall be no less than the amount of the initial Contract Sum, plus the value of subsequent
Modifications. The property insurance shall be maintained until Substantial Completion, unless otherwise provided in
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the Contract Documents or otherwise agreed in writing by the parties to this Master Agreement. This insurance shall
include the interests of the Owner, Subcontractors, and Sub-subcontractors in the Project as additional insureds.

| § 15.2.2.2 Intentionally omitted.

§ 15.2.2.3 If the insurance required by this Section 15.2.2 is subject to deductibles or self-insured retentions, the
Owner shall be responsible for all loss not covered because of such deductibles or retentions.

§ 15.2.2.4 Intentionally omitted.

§ 15.2.2.5 Prior to commencement of the Work in each Work Order, the Contractor shall secure the insurance, and
provide evidence of the coverage, required under this Section 15.2.2 and, upon the Owner’s request, provide a copy of
the property insurance policy or policies required by this Section 15.2.2. The copy of the policy or policies provided
shall contain all applicable conditions, definitions, exclusions, and endorsements.

§ 15.2.2.6 Intentionally omitted.

§ 15.2.2.7 Waiver of Subrogation

§ 15.2.2.7.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors,
sub-subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3)
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for damages
caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required by this
Master Agreement or other property insurance applicable to the Project where the loss occurred, except such rights as
they have to proceeds of such insurance. The Owner or Contractor, as appropriate, shall require similar written
waivers in favor of the individuals and entities identified above from the Architect, Architect’s consultants, Separate
Contractors, subcontractors, and sub-subcontractors. The policies of insurance purchased and maintained by each
person or entity agreeing to waive claims pursuant to this Section 15.2.2.7 shall not prohibit this waiver of
subrogation. This waiver of subrogation shall be effective as to a person or entity (1) even though that person or entity
would otherwise have a duty of indemnification, contractual or otherwise, (2) even though that person or entity did not
pay the insurance premium directly or indirectly, or (3) whether or not the person or entity had an insurable interest in
the damaged property. All separate policies shall provide this waiver of subrogation by endorsement or otherwise.

§ 15.2.2.7.2 If during a Project construction period the Owner insures properties, real or personal or both, at or adjacent
to the site by property insurance under policies separate from those insuring the Project, or if after final payment
property insurance is to be provided on the completed Project through a policy or policies other than those insuring the
Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in
accordance with the terms of Section 15.2.2.7.1 for damages caused by fire or other causes of loss covered by this
separate property insurance.

§ 15.2.2.8 A loss insured under the Contractor’s property insurance shall be adjusted by the Contractor as fiduciary and
made payable to the Contractor as fiduciary for the insureds, as their interests may appear, subject to requirements of
any applicable mortgagee clause. The Contractor shall pay the Owner its just shares of insurance proceeds received by
the Contractor, and by appropriate agreements, written where legally required for validity, the Owner shall make
payments to the Architect in similar manner.

§ 15.2.3 Other Insurance Provided by the Owner
(List below any other insurance coverage to be provided by the Owner and any applicable limits.)

Coverage Limits
§ 15.3 Performance Bond and Payment Bond
The Contractor’s performance bond and payment bond obligations shall be as required in the Work Order.
§ 15.3.1 The Owner shall have the right to require the Contractor to furnish bonds covering faithful performance of the

Contract and payment of obligations arising thereunder as stipulated in the Contract Documents on the date of
execution of the Contract.
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§ 15.3.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a
copy to be furnished.

ARTICLE 16 CORRECTION OF WORK

§ 16.1 The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements
of the Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated,
installed or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of
uncovering and replacement, and compensation for the Architect’s services and expenses made necessary thereby,
shall be at the Contractor’s expense, unless compensable under Section A.1.7.3 in Exhibit A, Determination of the
Cost of the Work.

§ 16.2 In addition to the Contractor’s obligations under Section 7.4, if, within one year after the date of Substantial
Completion of the Work or designated portion thereof or after the date for commencement of warranties established
under Section 13.7.3, or by terms of an applicable special warranty required by the Contract Documents, any of the
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it
promptly after receipt of notice from the Owner to do so unless the Owner has previously given the Contractor a
written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition.
During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor
an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make
a claim for breach of warranty.

§ 16.3 If the Contractor fails to correct nonconforming Work within a reasonable time, the Owner may correct it in
accordance with Section 6.3.

§ 16.4 The one-year period for correction of Work shall be extended with respect to portions of Work first performed
after Substantial Completion by the period of time between Substantial Completion and the actual completion of that
portion of the Work.

§ 16.5 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Article 16.

ARTICLE 17 MISCELLANEOUS PROVISIONS

§ 17.1 Assignment of Contract

Neither party to a Contract shall assign the Contract without written consent of the other, except that the Owner may,
without consent of the Contractor, assign the Contract to a lender providing construction financing for the Project if
the lender assumes the Owner’s rights and obligations under the Contract Documents. The Contractor shall execute all
consents reasonably required to facilitate such assignment.

§ 17.2 Governing Law

The Work Order shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal
Arbitration Act shall govern Section 19.6.

§ 17.3 Tests and Inspections

Tests, inspections, and approvals of portions of the Work required by the Contract Documents or by applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities shall be made at an appropriate
time. Unless otherwise provided, the Owner shall make arrangements for third party tests, inspections, and approvals
with an independent testing laboratory, or with the appropriate public authority, and shall bear all related costs of tests,
inspections, and approvals. The Contractor shall give the Architect timely notice of when and where tests and
inspections are to be made so that the Architect may be present for such procedures. The Owner shall bear costs of
tests, inspections, or approvals that do not become requirements until after bids are received or negotiations
concluded. The Owner shall directly arrange and pay for tests, inspections, or approvals where building codes or
applicable laws or regulations require.
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§ 17.4 Neither the Owner’s nor the Contractor’s representatives, for this Master Agreement or for individual Work
Orders, identified in accordance with sections 1.4 and 1.5, shall be changed without ten days’ prior notice to the other

party.

ARTICLE 18 TERMINATION

§ 18.1 Termination of a Contract

A Contract may be terminated in accordance with this Article 18. Termination of a Contract under this Article 18 shall
not be deemed a termination of any other Contract created pursuant to this Master Agreement.

§ 18.1.1 Termination by the Contractor

If the Architect fails to certify payment as provided in Section 13.4.1 for a period of 14 days through no fault of the
Contractor, or if the Owner fails to make payment as provided in Section 3.1.5 for a period of 30 days, the Contractor
may, upon seven additional days’ notice to the Owner and the Architect, terminate the Contract and recover from the
Owner payment for Work executed, including reasonable overhead and profit, costs incurred by reason of such
termination, and damages.

§ 18.1.2 Termination by the Owner for Cause
§ 18.1.2.1 The Owner may terminate a Contract if the Contractor
A repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to Subcontractors for materials or labor in accordance with the respective
agreements between the Contractor and the Subcontractors;
.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations or lawful
orders of a public authority; or
4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 18.1.2.2 When any of the reasons described in Section 18.1.2.1 exists, the Owner, upon certification by the Architect
that sufficient cause exists to justify such action, may, without prejudice to any other remedy the Owner may have and
after giving the Contractor fourteen days’ notice, terminate a Contract and take possession of the site and of all
materials, equipment, tools, and construction equipment and machinery thereon owned by the Contractor and may
finish the Work by whatever reasonable method the Owner may deem expedient. Upon request of the Contractor, the
Owner shall furnish to the Contractor a detailed accounting of the costs incurred by the Owner in finishing the Work.

§ 18.1.2.3 When the Owner terminates a Contract for one of the reasons stated in Section 18.1.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 18.1.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case
may be, shall be certified by the Architect, upon application, and this obligation for payment shall survive termination
of the Contract.

§18.1.3 Termination by the Owner for Convenience

The Owner may, at any time, terminate a Contract for the Owner’s convenience and without cause. The Owner shall
pay the Contractor for Work executed; and costs incurred by reason of such termination, including costs attributable to
termination of Subcontracts; and a termination fee, if any, as follows:

(Insert the amount of, or method for determining, the fee payable to the Contractor by the Owner following a
termination for the Owner’s convenience, if any.)

Overhead and profit on the portion of the Work not yet performed.

ARTICLE 19 CLAIMS AND DISPUTES

§ 19.1 Claims, disputes, and other matters in question arising out of or relating to a Contract executed pursuant to this
Master Agreement, including those alleging an error or omission by the Architect but excluding those arising under
Section 14.2, shall be referred initially to the Architect for decision. Such matters, except those waived as provided for
in Section 19.7 and Sections 13.8.3 and 13.8.4, shall, after initial decision by the Architect or 30 days after submission
of the matter to the Architect, be subject to the dispute resolution procedures set forth herein.
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§ 19.2 Notice of Claims

§ 19.2.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
prior to expiration of the period for correction of the Work set forth in Section 16.2, shall be initiated by notice to the
Architect within 21 days after occurrence of the event giving rise to such Claim or within 21 days after the claimant
first recognizes the condition giving rise to the Claim, whichever is later.

§ 19.2.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered after
expiration of the period for correction of the Work set forth in Section 16.2, shall be initiated by notice to the other

party.

§ 19.3 Time Limits on Claims

The Owner and Contractor shall commence all claims and causes of action against the other and arising out of or
related to the Contract in accordance with the requirements of the final dispute resolution method selected in this
Master Agreement, whether in contract, tort, breach of warranty, or otherwise, within the period specified by
applicable law, but in any case not more than 10 years after the date of Substantial Completion of the Work. The
Owner and Contractor waive all claims and causes of action not commenced in accordance with this Section 19.3.

§ 19.4 If a claim, dispute or other matter in question relates to or is the subject of a mechanic’s lien, the party asserting
such matter may proceed in accordance with applicable law to comply with the lien notice or filing deadlines.

§ 19.5 Intentionally deleted.

(Paragraphs deleted)

§ 19.6 Continuing Contract Performance

Pending final resolution of a Claim, except as otherwise agreed in writing, the Contractor shall proceed diligently with
performance of the Contract and the Owner shall continue to make payments in accordance with the Contract
Documents.

§ 19.7 Waiver of Claims for Consequential Damages
The Contractor and Owner waive claims against each other for consequential damages arising out of or relating to any
Contracts formed pursuant to this Master Agreement. This mutual waiver includes
A damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation, and for loss of management or employee productivity or of the services of such
persons; and
.2 damages incurred by the Contractor for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation, and for loss of profit except
anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination in
accordance with Article 18. Nothing contained in this Section 19.7 shall be deemed to preclude an award of liquidated
damages, when applicable, in accordance with the requirements of the Contract Documents.

ARTICLE 20 SCOPE OF THIS MASTER AGREEMENT

§ 20.1 This Master Agreement represents the entire and integrated Master Agreement between the Owner and the
Contractor and supersedes all prior negotiations, representations or agreements, either written or oral. This Master
Agreement may be amended only by written instrument signed by both Owner and Contractor.

§ 20.2 This Master Agreement is comprised of the following documents listed below:
A AIA Document A121™-2018, Standard Form Master Agreement Between Owner and Contractor;
.2 Exhibit A, Determination of the Cost of the Work, if applicable.
.3 Exhibit B—- A221 — 2018 Form of Work Order.

4 Other documents:
(List other documents incorporated into this Master Agreement.)
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This Master Agreement entered into as of the day and year first written above.

City of Dickinson, North Dakota J.E. Dunn Construction Company
OWNER (Signature) CONTRACTOR (Signature)
(Printed name and title) (Printed name and title)
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