# SUGGESTED FORM OF TASK ORDER

This is Task Order
No. 2025-1, consisting of 3 pages.

## Task Order No. 2025-1: Dickinson Drainageway Project

In accordance with Paragraph 1.01 of the Agreement Between Owner and Engineer for Professional Services – Task Order Edition, dated January 1, 2018 ("Agreement"), Owner and Engineer agree as follows:

### 1. Background Data

a. Effective Date of Task Order: February 4, 2025

b. Owner: City of Dickinson, ND

c. Engineer: Apex Engineering Group, Inc.

d. Specific Project (title): Dickinson Drainageway Project

e. Specific Project (description): The August 2024 release of the updated FEMA's Flood Insurance

Rate Map (FIRM) has impacted may structures along the Dickinson Drainageway (DDD). The project goal is reduced flood risk on the DDD. Concepts of flood reduction include a regional reservoir upstream of the Public Safety Center as well as improvements through the urbanized area of the DDD. The goal of a Northwest Regional Pond would be to mitigate flood risks at the headwaters of the DDD while conveyance improvements on the system through the urbanized area would aim to increase efficiency of the system hydraulics. The reduced flowrate from a regional storage reservoir will also reduce the risk of roadway

overtopping at multiple locations.

#### 2. Services of Engineer

- A. The specific services to be provided or furnished by Engineer under this Task Order are:
- ✓ the services (and related terms and conditions) set forth in the following sections of Exhibit A, as attached to the Agreement referred to above, such sections being hereby incorporated by reference:
  - Study and Report Services (Exhibit A, Paragraph A1.01)
    - Prepare and assist the City with submittal of ND Department of Water Resources Cost Share Application
    - Develop scoping document for NDDWR Cost Share Application
    - Includes two meetings with the City

B. All of the services included above comprise Basic Services for purposes of Engineer's compensation under this Task Order.

#### 3. Additional Services

- A. Additional Services that may be authorized or necessary under this Task Order are:
  - √ those services (and related terms and conditions) set forth in Paragraph A2.01 of Exhibit A, as attached to the Agreement referred to above, such paragraph being hereby incorporated by reference.

### 4. Owner's Responsibilities

Owner shall have those responsibilities set forth in Article 2 of the Agreement and in Exhibit B, subject to the following: None

#### 5. Task Order Schedule

In addition to any schedule provisions provided in Exhibit A or elsewhere, the parties shall meet the following schedule:

| Task/Activity*               | Week Of           |  |
|------------------------------|-------------------|--|
| Task Order Approval by City  | February 4, 2025  |  |
| NDDWR Cost Share Application | February 24, 2025 |  |

## 6. Payments to Engineer

A. Owner shall pay Engineer for services rendered under this Task Order as follows:

| Description of Service |   | Amount  | Basis of Compensation |
|------------------------|---|---------|-----------------------|
| 1.                     | Study and Report Services                 | \$6,700 | Hourly Not To Exceed  |
| Total Compensation     |   | \$6,700 |                       |
|                        |   |         |                       |
| 4.                     | Additional Services (Part 2 of Exhibit A) | N/A     | Hourly                |

- B. The terms of payment are set forth in Article 4 of the Agreement and in the applicable governing provisions of Exhibit C.
- 7. Consultants retained as of the Effective Date of the Task Order: Houston Engineering, Inc.
- 8. Other Modifications to Agreement and Exhibits: None
- 9. Attachments: None
- 10. Other Documents Incorporated by Reference: None

## 11. Terms and Conditions

Execution of this Task Order by Owner and Engineer shall make it subject to the terms and conditions of the Agreement (as modified above), which Agreement is incorporated by this reference. Engineer is authorized to begin performance upon its receipt of a copy of this Task Order signed by Owner.

The Effective Date of this Task Order is February 4, 2025.

| OWNER:                                    |   | ENGINEER:                                    |  |  |
|---|---|--|--|--|
| Ву:                                       |   | Ву:  |  |  |
| Print Nam                                 | e: Scott Decker                                 | Print Name:                                  | Scott M. Schneider                                     |  |
| Title: P                                  | resident City of Dickinson                      | Title: _V                                    | ice President  |  |
|   |   | Engineer Lice<br>Certificate No<br>State of: | nse or Firm's COCP #975 c. (if required): North Dakota |  |
| DESIGNATED REPRESENTATIVE FOR TASK ORDER: |   | DESIGNATED R                                 | EPRESENTATIVE FOR TASK ORDER:                          |  |
| Name:                                     | Joshua M. Skluzacek, PE                         | Name: Scott M. Schneider, PE                 |  |  |
|   | Engineering & Community Development Director    | Title:                                       | Project Manager  |  |
| Address:                                  | 38 1 <sup>st</sup> St. W<br>Dickinson, ND 58601 | Address:                                     | PO Box 4201<br>Dickinson, ND 58602                     |  |
| E-Mail<br>Address:                        | joshua.skluzacek@dickinsongov.com               | E-Mail<br>Address:                           | Scott.Schneider@ApexEngGroup.com                       |  |
| Phone:                                    | 701-456-7715                                    | Phone:                                       | 701-264-3926   |  |