



AGENDA REQUEST & STAFF REPORT

MEETING DATE: May 4, 2022

SUBJECT: Consideration of Chair Signature of Document No. 2022-349, a Notice of Intent to Award Contract for the Slurry Seal 2022 - Various Maintenance Zones Project

RECOMMENDED MOTION:

Move approval of Board Chair signature of Document No. 2022-349.

BACKGROUND AND POLICY IMPLICATIONS:

Deschutes County Road Department prepared bid solicitation documents for the Slurry Seal 2022 - Various Maintenance Zones project. The project scope of work includes application of an emulsified asphalt slurry seal coat on approximately 9.3 miles of County roads in the Lazy River South, Equestrian Meadows, and Sherwood Estates subdivisions. The project was advertised in the *Daily Journal of Commerce* and *The Bulletin* on April 6, 2022. The Department opened bids at 2:00 P.M. on April 27, 2022.

Three (3) bids were received for this project. The bid results are as follows:

<u>BIDDER</u>	<u>TOTAL BID AMOUNT</u>
PAVE NORTHWEST, INC.	\$ 326,120.00
INTERMOUNTAIN SLURRY SEAL, INC.	\$ 422,880.00
VSS INTERNATIONAL, INC.	\$ 447,600.00
Engineer's Estimate	\$ 365,280.00

This action issues a Notice of Intent to Award the contract to the apparent low bidder, PAVE NORTHWEST, INC., and allows seven days for concerned parties to protest the award. If there is no protest within the seven-day period, the contract will be awarded to the apparent low bidder. The bid tabulation, including the Engineer's estimate, is attached.

BUDGET IMPACTS:

A portion of the project cost is budgeted in the Road Capital Improvement Plan (CIP) budget for Fiscal Year 2022. The remaining project cost will be included in the proposed Road CIP budget for Fiscal Year 2023.

ATTENDANCE:

Cody Smith, County Engineer