Oregon Living With Fire Contract Deliverables 2023-2028

	Jodie			
Objective	Personal Services Contract	USFS Grant Contract	NRCS Grant Contract	2023-24 POW
		Facilitating and		
	Working closely with the	implementing the program		
	steering committee, Senior	of work as determined by		
	Advisor and stakeholders to	Deschutes County, through		
	advance the Cohesive	consultation of the Steering		
	Wildland Fire Strategy across	Committee that includes		
	Deschutes, Crook, Jefferson,	U.S. Forest Service		
	and Klamath Counties.	representation.		
				Engage with Government
				Agencies to promote the
				Cohesive Strategy and
				Shared Stewardship in
			Schedule and facilitate four (4)	Central Oregon by
			Steering Committee, that	holding regular quarterly
		Coordinate steering	includes NRCS representation,	Steering Committee
Convene		committee meetings.	meetings annually.	meetings.
	Organizing and	Create and maintain an		Maintain an active online
	administering effective	interactive web presence		presence. Create regular
	communications to the	for OLWF, U.S. Forest	Create quarterly (4) blog posts	
	public, area businesses, key	Service, the steering	for the OLWF website,	Blog posts (monthly) to
	stakeholders and agencies	committee, as well as	featuring NRCS in at least one	share news with
Communicate	about OLWF and its benefits.	stakeholders and public.	blog post.	stakeholders.
		Serve as the administrator		Centraloregonfire.org
		for the Central Oregon Fire		website administration
		Information website and		and stakeholder
		the OLWF website,		coordination. Create a
		including the coordination		specific web page for
		of all stakeholders regarding		grant opportunities and
Clearninghouse		roles and responsibilities.		tracking. Everbridge.
Clearninghouse				tracking. Everbridge.
				Capitalize on teachable
		Create and maintain social		moments through
		communications efforts		presentations, media
		such as Facebook, Twitter,		partnerships & social
		and a regular e-Newsletter		media platforms. Smoke
		to be distributed to		and Public Health (SAPH)
		partners, cooperators, and		messaging, Wildfire Crisis
Communicate		the public.		Strategy messaging.

	Document success	Present updates to Crook,	
		Deschutes, Jefferson and	
	share with the steering	-	Develop and distribute a
	committee, stakeholders,	County Commissioners at least	-
Communicate		•	
Communicate	and the public.	-	annually.
			Provide outreach and
			public information on the
			outcomes of
			infrastructure funding,
			SB762, Joint Chief's and
			CLFR funding. Highlight
	"Tell the Story" of all		how our relationships in
	federal, state, local		Central Oregon allow us
	government, and public		to be successful in
	stakeholders of why and		competing for funding
	how the Cohesive Strategy		and making a difference
	is implemented within the		on the landscape.
Communicate	OLWF landscape.		Sharing success stories.
			Develop a "Complete
			Story" that shows the
			connection with industry,
			agencies, private and
			public stakeholders
			illustrating how the CS is
			being implemented in the
			OLWF landscape through
			collaboration, common
Communicate			ground and risk sharing.
communicate			Print materials: Table
			banner, Cohesive
			Strategy update
			materials, local
			clearinghouse type
Clearinghouse			materials.

				Research & explore
				funding and/or co-
				sponsorship
				opportunities for known
				and unknown activities
				(i.e., engaging Federal
				Contacts for
	Assuming a leadership role			supplemental funding for
	by exploring new initiatives,			Forest Activities;
	funding opportunities, and			additional funding from
	providing support to			National Fire Adapted
	landscape efforts such as			Communities Learning
	Collaboratives, Good		Research funding and/or co-	Network for FAC in 4-
	Neighbor Authority,		sponsorship opportunities for	County area; Rural &
	Stewardship Agreements		local implementation of the	Economic development
Coordinate	and Joint Chiefs Projects.		National Cohesive Strategy.	opportunities)
			Compile, write, and submit	
			applications for grants like	
Coordinate			BRIC, CWDG and others.	
				Specifically, work with
				NRCS and the CWPP
				updates that will
				establish relationships
			Specifically connect NRCS to	with the stakeholders
			CWPP updates throughout	within the CWPP
			Deschutes County by engaging	boundaries to enable and
			in the CWPP process,	facilitate NRCS to
			enhancing relationships with	implement Joint Chief's
			private landowners to enable	projects and other
Coordinate			Joint Chief's Projects.	related funded projects.
	Maintaining administrative	Maintain administrative		
	activities that facilitate the	· · · · · ·	Maintain administrative	
	day-to-day business of the	to-day business of the	activities and facilitate the day-	
	program.	OLWF.	to-day business of the OLWF.	
				Expand partnerships by
	Participating in regular			actively participating in
	collaboration at the local			the Western Region
	level, monthly meetings of			Strategy Committee.
	the Western Region of the	Participate in the monthly	Participate in the monthly	Develop new
	National Cohesive Wildland	meetings for the Western	meetings for the Western	relationships with other
	Fire Management Strategy,	Region of the Cohesive	Region of the Cohesive	stakeholders across/for
	as well as appropriate		Strategy as a Representative of	
Coordinate	conferences and meetings.	of OLWF.	OLWF.	landscape.

Convene		boundary collaboration.	Collaboration Sessions.	Strategy.
		OLWF will be the strategic convenor for cross	Convene stakeholders for one to two Cross-Boundary	benefits related to the Wildfire Risk Reduction
				grants to maximize local
				additional funding via
				legislation and to secure
				result of recent
				discuss and coordinate activities/treatments as a
				venue and convenor to discuss and coordinate
				With Fire (OLWF) as a
				Utilize Oregon Living
Convene	implemented.	learned.	May.	electeds, etc.)
	through OLWF is being	opportunities for lessons	Oregon Fire Year Briefing in	COFMS, COFCA, AAs,
	how the Cohesive Strategy	stories, and provide	Host and facilitate Central	parties are invited (ie.
	stories" to engage people in	communicate success		ensuring appropriate
	"local content success	local guidance,		for OLWF landscape
	Laboratories, and sharing	share experiences, provide		Oregon Fire Year Briefing
	meetings, Learning	Learning Laboratories to		facilitate the Central
	Facilitating stakeholder	Facilitate development of		Host, prepare and
Communicate				Planning Face to Face
				Region Cohesive Strategic
				Attend the Western
Communicate				Conference in Reno, NV
				Urban Interface
				Present at the Wildland
Communicate		and meetings.	West Face-to-Face Meeting.	Albuquerque, NM.
		appropriate conferences	Workshop, and the WFLC	Wanagement Strategy Workshop in
		Attend and present at	Cohesive Strategy Annual	Management Strategy
			the WUI Conference, the	Cohesive Wildland Fire
			Attend an possibly present at	out on the 6th National
		EIIULS.		Participate at and report
Coordinate		efforts.	implementation efforts.	stewardship.
		Strategy implementation	that support Federal/local Cohesive Strategy	for tie in with shared
		meetings that support Federal/Local Cohesive	OFRC, and KLFHP meetings	committed to working across boundaries & look
		Attend collaborative	Engage in monthly DCFP,	hands, all lands groups
		Attend collaborative	Engago in monthly DCED	capacity to these all
				KLFHP, COFSF and add
				with the DCFP, OFRC,
				related field activities
				appropriate in local
				participating as
				meetings and
				attending regular
				Collaborative groups by
				partnerships with local
				Maintain and enhance

Convene			Host and facilitate one (1) meeting between federal agencies, elected officials, power companies and other interested parties to discuss line maintenance, power safety power shutoffs, etc.	Host and facilitate a meeting between federal agencies, elected officials, power companies and other interested parties to discuss line maintenance, power safety power shutoffs, etc.
Coordinate			Plan and implement at least one live prescribed fire tour for stakeholders, elected officials, and media in coordination with the US Forest Service.	Plan and implement at least one live prescribed fire tour for public and elected officials
Communicate	Demonstrating fiscal responsibility with the program budget and timelines.	Facilitate development of performance measures and monitoring information to assess effectiveness and accountability of OLWF efforts to implement the Cohesive Strategy.	Develop and distribute an annual report.	Distribute an annual report for OLWF activities in communication, coordination, convening, and as a clearinghouse – ie. earned media, social media, how deliverables were met, etc.
Coordinate	Networking and relationship building with stakeholder, partners and those agencies and organizations implementing the Cohesive Strategy in the field.	Networking and building relationships with OLWF stakeholders, partners, agencies and organizations implementing the Cohesive Strategy.	Ongoing networking building relationships with OLWF stakeholders, partners, agencies, and organizations implementing the Cohesive Strategy.	Maintain relationships with the Fire Adapted Communities Learning Network (FACNet) and Fire Learning Network (FLN). Strengthen relationship with the International Association of Fire Chiefs (IAFC) Wildland Fire Policy Committee (WFPC).
Coordinate			Participate in the bi-monthly meetings (6) of the Central Oregon Fire Chiefs Association.	Maintain relationships with COFCA, COFPC, Project Wildfire, SAPH, RFPAs, other groups.

		Build partnerships to
		boost biomass utilization
		throughout the region,
		i.e., local solid waste
		companies, governments
		etc. Continue looking for
		private companies that
		have found a market for
	Performing other duties as	hazardous fuels that have
Coordinate	assigned.	no market value.