



## AGENDA REQUEST & STAFF REPORT

**MEETING DATE:** February 26, 2025

**SUBJECT:** Approval of a Notice of Intent to Award a contract for the paving of Powell Butte Hwy: McGrath Road to US20 and Nelson Road: Powell Butte Hwy to Dickey Road

**RECOMMENDED MOTION:**

Move approval of Document No. 2025-022, a Notice of Intent to Award a contract for the paving of Powell Butte Hwy: McGrath Road to US20 and Nelson Road: Powell Butte Hwy to Dickey Road

**BACKGROUND AND POLICY IMPLICATIONS:**

Deschutes County Road Department prepared bid solicitation documents for the paving of Powell Butte Hwy: McGrath Rd to US20, Nelson Rd: Powell Butte Hwy to Dickey Rd project. The project scope of work includes construction of new asphalt concrete pavement, cold plane pavement removal, installation of permanent pavement markings and delineation, and incidental work. The project was advertised in the *Daily Journal of Commerce* and *The Bulletin* on January 22, 2025. The Department opened bids at 2:00 P.M. on February 12, 2025.

Four bids were received for this project. The bid results are as follows:

<u>BIDDER</u>	<u>TOTAL BID AMOUNT</u>
High Desert Aggregate & Paving	\$2,343,627.50
Tri-County Paving	\$2,644,999.85
Knife River Corp. NW	\$2,700,684.00
Granite Construction Co.	\$2,730,882.00
Engineer's Estimate	\$2,690,842.00

This action issues a Notice of Intent to Award the contract to the apparent low bidder, High Desert Aggregate and Paving, and allows seven days for concerned parties to protest the award. If there is no protest within the seven-day period, the contract will be awarded to the apparent low bidder. The bid tabulation, including the Engineer's estimate, is attached.

**BUDGET IMPACTS:**

The project is budgeted in the Road CIP (465) Fund for Fiscal Year 2025.

**ATTENDANCE:**

Cody Smith, County Engineer/Assistant Road Department Director