



May 13, 2021

Michael J. Reso, City Manager  
City of Diamondhead  
5000 Diamondhead Circle  
Diamondhead, MS 39525  
Sent via Email to:

**Re: Bid Award Recommendation  
NRCS Grant – Channel Stabilization at Diamondhead Drive @ Alkii Way NR204423XXXXC080**

Dear Mr. Reso:

Bids on the referenced project were received and opened at 10:00 AM on Wednesday, May 12, 2021, in the City Hall of Diamondhead at 5000 Diamondhead Circle, Diamondhead, Mississippi. Enclosed please find a certified tabulation (1 page) of the bids received.

After review of the bids received, we noted that ERS, Inc. was the lowest bidder for the Base Bid only as well as the Base Bid plus Alternate One (1). The Base Bid only bid amount was for \$342,905.00. The Base Bid Plus Alternate One (1) was for \$279,185.00. Pickering has reviewed the bid and determined it to be a complete bid package.

Per the "Bid Proposal," the "The OWNER reserves the right to award the Base Bid alone or the Base Bid plus the Alternate One (1) Bid. The Construction Contract will be awarded to the lowest and best, responsive, responsible bidder based on the Bid Combination as selected by the owner."

Per the paragraph above, it is Pickering's recommendation that the bid submitted by ERS, Inc. be accepted as the successful bid for either Base Bid only as well as the Base Bid plus Alternate One (1). Should the City of Diamondhead opt to only award the work in the Base Bid, this award amount will equal \$342,905.00. Should the City of Diamondhead opt to award Base Bid Plus Alternate One (1), this award amount will equal \$279,185.00.

We are available should you have any questions regarding this matter or if we can be of any assistance.

Sincerely,  
**PICKERING FIRM, INC.**

A handwritten signature in blue ink, appearing to read "Cara Wagner".

Cara Wagner, PE


**NRCS - Channel Stabilization at  
Diamondhead @ Alkii Way  
NR204423XXXXC080**

BASE BID				Engineers's Estimate Pickering Firm, Inc. 126 Rue Magnolia Biloxi, MS 39531	ERS, Inc. 1635 Lelia Drive, Suite 202 Joackson, MS 39216 COR No. 09317-MC	Twin L Construction, Inc. 8292 Firetower Road Pass Christian, MS 39571 COR No. 08365-MC	JLB Constructors, LLC 21294 Johnson Road Long Beach, MS 39560 COR No. 21884-MC	Holliday Construction, LLC 534 Hwy 26 East Poplarville, MS 39470 COR No. 13111-MC					
Item No.	Description	Unit	Qty	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension
4-1	CHANNEL CLEARING & SHAPING	LF	780	\$ 6.00	\$ 4,680.00	\$ 62.00	\$ 48,360.00	\$ 24.15	\$ 18,837.00	\$ 20.00	\$ 15,600.00	\$ 57.00	\$ 44,460.00
5-1	POLLUTION CONTROL	LS	1	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 8,004.15	\$ 8,004.15	\$ 10,000.00	\$ 10,000.00	\$ 9,532.00	\$ 9,532.00
6-1	SEEDING, SPRIGGING, & MULCHING	AC	0.19	\$ 3,000.00	\$ 570.00	\$ 2,000.00	\$ 380.00	\$ 4,446.75	\$ 844.88	\$ 5,000.00	\$ 950.00	\$ 6,644.00	\$ 1,262.36
6-2	EROSION CONTROL BLANKET	SY	920	\$ 3.00	\$ 2,760.00	\$ 6.00	\$ 5,520.00	\$ 8.90	\$ 8,188.00	\$ 3.00	\$ 2,760.00	\$ 2.35	\$ 2,162.00
7-1	CONSTRUCTION SURVEY	LS	1	\$ 5,000.00	\$ 5,000.00	\$ 3,000.00	\$ 3,000.00	\$ 6,352.50	\$ 6,352.50	\$ 10,000.00	\$ 10,000.00	\$ 7,292.00	\$ 7,292.00
8-1	MOBILIZATION AND DEMOBILIZATION	LS	1	\$ 5,700.00	\$ 5,700.00	\$ 13,000.00	\$ 13,000.00	\$ 19,057.50	\$ 19,057.50	\$ 25,000.00	\$ 25,000.00	\$ 33,325.00	\$ 33,325.00
11-1	REMOVAL OF WATER	LS	1	\$ 5,000.00	\$ 5,000.00	\$ 10,000.00	\$ 10,000.00	\$ 12,069.75	\$ 12,069.75	\$ 7,500.00	\$ 7,500.00	\$ 37,140.00	\$ 37,140.00
21-1	COMMON EXCAVATION (REMOVED FROM SITE) (LVM)	CY	100	\$ 15.00	\$ 1,500.00	\$ 30.00	\$ 3,000.00	\$ 19.05	\$ 1,905.00	\$ 13.00	\$ 1,300.00	\$ 69.00	\$ 6,900.00
21-2	UNCLASSIFIED EXCAVATION (PM)	CY	825	\$ 15.00	\$ 12,375.00	\$ 22.00	\$ 18,150.00	\$ 19.05	\$ 15,716.25	\$ 7.00	\$ 5,775.00	\$ 25.00	\$ 20,625.00
23-1	EARTHFILL (OFF-SITE) (LVM)	CY	180	\$ 20.00	\$ 3,600.00	\$ 24.00	\$ 4,320.00	\$ 19.05	\$ 3,429.00	\$ 20.00	\$ 3,600.00	\$ 48.00	\$ 8,640.00
66-1	CONCRETE PAVED DITCH (PM)	CY	290	\$ 500.00	\$ 145,000.00	\$ 755.00	\$ 218,950.00	\$ 800.40	\$ 232,116.00	\$ 1,000.00	\$ 290,000.00	\$ 780.00	\$ 226,200.00
66-2	LOOSE ROCK RIP RAP, 300 LB	SY	115	\$ 135.00	\$ 15,525.00	\$ 115.00	\$ 13,225.00	\$ 166.45	\$ 19,141.75	\$ 140.00	\$ 16,100.00	\$ 127.00	\$ 14,605.00
<b>TOTAL - BASE BID</b>					<b>\$ 206,710.00</b>		<b>\$ 342,905.00</b>		<b>\$ 345,661.78</b>		<b>\$ 388,585.00</b>		<b>\$ 412,143.36</b>

ALTERNATE 1: ARTICULATED CONCRETE BLOCK IN LIEU OF CONCRETE LINED CHANNEL				Engineers's Estimate Pickering Firm, Inc. 126 Rue Magnolia Biloxi, MS 39531	ERS, Inc. 1635 Lelia Drive, Suite 202 Joackson, MS 39216	Twin L Construction, Inc. 8292 Firetower Road Pass Christian, MS 39571	JLB Constructors, LLC 21294 Johnson Road Long Beach, MS 39560	ERS, Inc. 1635 Lelia Drive, Suite 202 Joackson, MS 39216					
Item No.	Description	Unit	Qty	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension		
<b>DEDUCTIVE</b>													
66-1	CONCRETE PAVED DITCH (PM)	CY	290	\$ 500.00	\$ 145,000.00	\$ 755.00	\$ 218,950.00	\$ 800.40	\$ 232,116.00	\$ 1,000.00	\$ 290,000.00	\$ 780.00	\$ 226,200.00
<b>ADDITIVE</b>													
65-1	ARTICULATED CONCRETE BLOCK, SD-475 OPEN CELL	SF	16,340	\$ 10.00	\$ 163,400.00	\$ 9.50	\$ 155,230.00	\$ 13.60	\$ 222,224.00	\$ 11.50	\$ 187,910.00	\$ 14.00	\$ 228,760.00
<b>TOTAL - ALTERNATE 1 BID</b>					<b>\$ 18,400.00</b>		<b>\$ (63,720.00)</b>		<b>\$ (9,892.00)</b>		<b>\$ (102,090.00)</b>		<b>\$ 2,560.00</b>

**OPTIONS FOR BID AWARD: BASE BID - OR - BASE BID PLUS ALTERNATE ONE (1)**

<b>BASE BID</b>	<b>\$ 206,710.00</b>	<b>\$ 342,905.00</b>	<b>\$ 345,661.78</b>	<b>\$ 388,585.00</b>	<b>\$ 412,143.36</b>
<b>BASE BID PLUS ALTERNATE ONE (1)</b>	<b>\$ 225,110.00</b>	<b>\$ 279,185.00</b>	<b>\$ 335,769.78</b>	<b>\$ 286,495.00</b>	<b>\$ 414,703.36</b>



I, THE UNDERSIGNED REGISTERED PROFESSIONAL ENGINEER, DO HEREBY CERTIFY THAT, TO THE BEST OF MY ABILITY AND UNDERSTANDING, THIS IS A TRUE AND ACCURATE TABULATION OF THE BIDS RECEIVED BY THE CITY OF DIAMONDHEAD, ON MAY 12, 2021 AT 10:00 A.M. FOR THE SUBJECT PROJECT IN DIAMONDHEAD, MS.

*Cara Wagner*  
5/13/2021  
CARA WAGNER, LICENSED PROFESSIONAL ENGINEER