

**EXHIBIT "C"**

**WORK ASSIGNMENT  
WORK ASSIGNMENT NO 32**

PROJECT NUMBER: - Site Development Plan Reviews FY 2025

This Work Assignment is executed in accordance with the Master Services Agreement entered into by the City of Diamondhead, Mississippi and Covington Civil and Environmental, LLC on the 29<sup>th</sup> day of October 2021.

WHEREAS, each of said parties represents that it continues to have authority to execute this Work Assignment and that all certifications previously made in said Agreement remain in effect;

NOW THEREFORE, the parties hereto do further contract and agree to add the following items of work to the above Agreement under the additional terms and conditions as are hereinafter stated:

*SPECIFIC SCOPE OF WORK FOR THIS WORK ASSIGNMENT OR  
PHASE*

**Task 1: Site Development Plan Review:**

- A. Review drainage plans and design for various site development projects located within the City of Diamondhead. Following the review, a formal recommendation will be provided to the City of Diamondhead.
- B. Initial site development review will be completed within 14 business days of receipt of a complete submittal by the developer. Subsequent reviews will be completed with 7 business days after a complete re-submittal by the developer.
- C. Fees will be based off the current master service agreement rate schedule and shall be tracked for each site development review.

Assumptions and Qualifications:

- Review is based on the information provided to the City of Diamondhead by the developer and developer's engineer.

WORK ASSIGNMENT TERM [No new Work Assignments shall be executed after October 28, 2025.]

This WORK ASSIGNMENT shall be effective upon the latest date of execution hereof and continue until September 30, 2025, at 11:59 P.M. CDT. However, the Engineer may not begin work prior to receiving a Notice to Proceed.


**DBEGOAL**

The DBE goal established for this Work Assignment shall be 0 %

**KEY PERSONNEL**

CITY

CONSULTANT PROJECT  
MANAGER: (Certified as a  
Professional Engineer to do  
business in the State of Mississippi)



Ben Benvenuti, P.E., Principal Engineer

**PROGRESS SCHEDULE**

<b>PROGRESS SCHEDULE</b>		
<b>Task</b>	<b>Description</b>	<b>Completion Time</b>
1	Initial Site Development Review	14 days
1	Re-submittal Site Development Review	7 days

**MAXIMUM ALLOWABLE COST**

Contract Maximums:

Under no circumstances shall the amount payable by the City for this assignment exceed \$25,000.00 (Total of all Charges) without the prior written consent of both parties.

Both parties hereto represent that they have authority to enter into Work Assignment No. 32, as "Exhibit C" of the Agreement executed by and between the City and Engineer to which is now made a part of said Agreement.

SO EXECUTED AND AGREED THIS THE \_\_\_\_\_ DAY OF \_\_\_\_\_ -

City of Diamondhead

\_\_\_\_\_  
Signature

Covington Civil and Environmental

  
\_\_\_\_\_  
Signature

WITNESS this my signature in execution hereof, this the \_\_\_\_\_ day of \_\_\_\_\_.

ATTEST: \_\_\_\_\_