

## EXHIBIT "C"

### WORK ASSIGNMENT WORK ASSIGNMENT NO 22

PROJECT NUMBER: - Support for Makiki Dr Project

This Work Assignment is executed in accordance with the Master Services Agreement entered into by the City of Diamondhead, Mississippi and Covington Civil and Environmental, LLC on the 29<sup>th</sup> day of October 2021.

WHEREAS, each of said parties represents that it continues to have authority to execute this Work Assignment and that all certifications previously made in said Agreement remain in effect;

NOW THEREFORE, the parties hereto do further contract and agree to add the following items of work to the above Agreement under the additional terms and conditions as are hereinafter stated:

#### SPECIFIC SCOPE OF WORK FOR THIS WORK ASSIGNMENT OR PHASE

During the construction of the Makiki Dr Drainage project, a Diamondhead Water and Sewer District (DWSD) water main was removed. Since this project was not completed, the water line requires reconnection to restore full operation of the DWSD system while the issues which disrupted construction on the Makiki Dr Drainage project are resolved by the City.

1. Topographic Survey – Covington will provide a topographic survey of the project area to determine if the project was constructed properly and inform the re-design of components necessary to complete the project.
2. Plans and/or Specifications will be prepared to address the water main installation and reconnection. Plans and/or Specifications will be prepared using DWSD standards. Additionally, a bid form for quotation will be furnished with the final deliverable.
3. Plans and/or Specifications will be prepared to address the remaining work to install the drainage structures and re-open the roadway. Additionally, a bid form for quotation will be furnished with the final deliverable.
4. Covington will provide construction phase services on the project to include periodic site visits, reviewing invoices and reviewing submittals. This work will be completed on a hourly basis.

Scope of work does not include bidding services as this work is expected to be completed using quotes.

Covington will provide these services based on the following fee schedule:

- Task 1: Lump Sum Fee - \$7,000.00
- Task 2: Lump Sum Fee - \$5,000.00
- Task 3: Lump Sum Fee - \$6,000.00
- Task 4: Hourly Not to Exceed - \$5,000.00

Total not to exceed: \$23,000.00

**WORK ASSIGNMENT TERM** [No new Work Assignments shall be executed after *October 28, 2024.*]

This WORK ASSIGNMENT shall be effective upon the latest date of execution hereof and continue until *February 28, 2023*, at 11:59 P.M. CDT.

**DBEGOAL**


*The DBE goal established for this Work Assignment shall be 0 %*

**KEY PERSONNEL**

CITY

\_\_\_\_\_  
Jon McCraw, City Manager

CONSULTANT PROJECT  
MANAGER: (Certified as a  
Professional Engineer to do  
business in the State of Mississippi)



Ben Benvenuti, P.E., Principal Engineer

**MAXIMUM ALLOWABLE COST**

Contract Maximums:

Under no circumstances shall the amount payable by the City for this assignment exceed \$ 23,000.00 (Total of all Charges) without the prior written consent of both parties.

Both parties hereto represent that they have authority to enter into Work Assignment No. 22, as "Exhibit C" of the Agreement executed by and between the City and Engineer to which is now made a part of said Agreement.


SO EXECUTED AND AGREED THIS THE \_\_\_\_\_ DAY OF \_\_\_\_\_ -

City of Diamondhead

---

Signature

Covington Civil and Environmental



---

Signature