

EXHIBIT "C"

**WORK ASSIGNMENT
WORK ASSIGNMENT NO 16**

PROJECT NUMBER: - East Aloha Phase II Sidewalks

This Work Assignment is executed in accordance with the Master Services Agreement entered into by the City of Diamondhead, Mississippi and Covington Civil and Environmental, LLC on the 29th day of October 2021.

WHEREAS, each of said parties represents that it continues to have authority to execute this Work Assignment and that all certifications previously made in said Agreement remain in effect;

NOW THEREFORE, the parties hereto do further contract and agree to add the following items of work to the above Agreement under the additional terms and conditions as are hereinafter stated:

**SPECIFIC SCOPE OF WORK FOR THIS WORK ASSIGNMENT OR
PHASE**

Task 1: East Aloha Phase II Sidewalk Design:

- A. Prepare sidewalk plans and specifications for East Aloha Drive from Kalani Drive to Veterans Boulevard based on E. Aloha Phase I digital design files from the Roadway Design Engineer. Sidewalk plans will include quantities, plan/profile sheets, typical sections, cross sections, landscape, and any standard details necessary for approval by the City of Diamondhead.

Assumptions and Qualifications:

- City of Diamondhead has completed all necessary topographic and boundary survey required to complete the project and will provide Engineer with digital survey documents.
- City of Diamondhead will provide updated as-built surveys as the construction of East Aloha Phase I is completed.
- Covington will complete the design of this project within 90 days of the notice to proceed and receipt of digital survey documents.
- This work authorization does not include the bidding and construction oversight phase. This work will be completed under a separate work authorization.

WORK ASSIGNMENT TERM [No new Work Assignments shall be executed after October 28, 2024.]

This WORK ASSIGNMENT shall be effective upon the latest date of execution hereof and continue until May 31, 2021, at 11:59 P.M. CDT. However, the Engineer may not begin work prior to receiving a Notice to Proceed.


DBEGOAL

The DBE goal established for this Work Assignment shall be 0 %

KEY PERSONNEL

CITY

CONSULTANT PROJECT
MANAGER: (Certified as a
Professional Engineer to do
business in the State of Mississippi)



Ben Benvenuti, P.E., Principal Engineer

PROGRESS SCHEDULE

PROGRESS SCHEDULE		
Task	Description	Completion Time
1	East Aloha Phase II Sidewalk Design	90 days

MAXIMUM ALLOWABLE COST

Contract Maximums:

Under no circumstances shall the amount payable by the City for this assignment exceed \$ 33,500.00 (Total of all Charges) without the prior written consent of both parties.

COST BREAKDOWN		
Task	Description	Hourly Not to Exceed Cost
1	East Aloha Phase II Sidewalk Design	\$33,500.00


Both parties hereto represent that they have authority to enter into Work Assignment No. 15, as "Exhibit C" of the Agreement executed by and between the City and Engineer to which is now made a part of said Agreement.

SO EXECUTED AND AGREED THIS THE _____ DAY OF _____ -

City of Diamondhead

Signature

Covington Civil and Environmental



Signature

WITNESS this my signature in execution hereof, this the _____ day of _____.

ATTEST: _____