#### EXHIBIT "C"

# WORK ASSIGNMENT WORK ASSIGNMENT NO 15

PROJECT NUMBER: - Hanalei Circle Parcels Survey

This Work Assignment is executed in accordance with the Master Services Agreement entered into by the City of Diamondhead, Mississippi and Covington Civil and Environmental, LLC on the 29<sup>th</sup> day of October 2021.

WHEREAS, each of said parties represents that it continues to have authority to execute this Work Assignment and that all certifications previously made in said Agreement remain in effect;

NOW THEREFORE, the parties hereto do further contract and agree to add the following items of work to the above Agreement under the additional terms and conditions as are hereinafter stated:

## SPECIFIC SCOPE OF WORK FOR THIS WORK ASSIGNMENT OR PHASE

Boundary and topographic survey along the rear property lines of 8918 Hanalei Circle and the two southern adjacent parcels.

## Task 1: Boundary and Topographic Survey:

A. Locate the rear property lines at 8918 Hanalei Circle and the two southern adjacent parcels. Locate the shed at 8918 Hanalei Circle and the location of the Western top of bank of the adjacent drainage ditch.

#### Assumptions and Qualifications:

- This work authorization does not include the development of engineered plans and specifications.
- City of Diamondhead will acquire right of entry permission from property owners.
- Covington will complete this project within four (4) weeks of the notice to proceed.

WORK ASSIGNMENT TERM [No new Work Assignments shall be executed after October 28, 2024.]

This WORK ASSIGNMENT shall be effective upon the latest date of execution hereof and

continue until *February 15, 2021*, at 11:59 P.M. CDT. However, the Engineer may not begin work prior to receiving a Notice to Proceed.

#### **DBEGOAL**

The DBE goal established for this Work Assignment shall be 0 %

**KEY PERSONNEL** 

CITY

CONSULTANT PROJECT MANAGER: (Certified as a Professional Engineer to do

business in the State of Mississippi)

Ben Benvenutti, P.E., Principal Engineer

## PROGRESS SCHEDULE

PROGRESS SCHEDULE			
Task	Description	<b>Completion Time</b>	
	Survey of 8918 Hanalei Circle and the two southern adjacent		
1	parcels	4 Weeks	

### MAXIMUM ALLOWABLE COST

Contract Maximums:

Under no circumstances shall the amount payable by the City for this assignment exceed \$2,500.00 (Total of all Charges) without the prior written consent of both parties.

COST BREAKDOWN			
Task	Description	Lump Sum Cost	
1	Survey of 8918 Hanalei Circle and the two southern adjacent parcels	\$2,500.00	

Both parties hereto represent that they have authority to enter into Work Assignment No. 15, as "Exhibit C" of the Agreement executed by and between the City and Engineer to which is now made a part of said Agreement.

SO EXECUTED AND AGREEDTHIS THED	AY OF
	City of Diamondhead
	Signature
	Signature
	Covington Civil and Environmental
	Signature
WITNESS this my signature in execution hereof, this the	day of
ATTEST:	